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DEFINITIONS 

The terms and expressions used in the contract document shall have the following meanings: 

The Employer  Alupe University, 

                                       P.O. Box 845 ‐ 50400, 

      BUSIA 

 

Employer’s representative               The Vice Chancellor, 

                                                                 Alupe University, 

                                       P.O. Box 845 ‐ 50400, 

          BUSIA 

 

Contractor        The firm appointed to carry out The Works 

Site  The site for the proposed works is at Alupe University 

Busia 
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INVITATION TO TENDER 

PROCURING ENTITY: Alupe University. P.O. Box 845 ‐ 50400 

CONTRACT NAME AND DESCRIPTION: Proposed Construction of Tuition Block And 

Associated Works For Alupe University – Electrical Installation Works 

1. Alupe University invites sealed tenders for Electrical Installation Works. 

2. Tendering will be conducted under open competitive method (National) using a 

standardized tender document. Tendering is open to all qualified and interested Tenderers. 

3. Qualified and interested tenderers may obtain further information and inspect the Tender 

Documents during office hours [0800 to 1700 hours] at the address given below. 

4. A complete set of tender documents may be purchased or obtained by interested tenders 

upon payment of a non‐ refundable fees of (KSh. 1000) in cash or Bankerʹs Cheque and 

payable to the address given below. Tender documents may be obtained electronically from 

the Website(s) www.au.ac.ke or www.tenders.go.ke . Tender documents obtained 

electronically will be free of charge. 

5. Tender documents may be viewed and downloaded for free from the websites 

(www.tenders.go.ke) (www.au.ac.ke ). Tenderers who download the tender document must 

forward their particulars immediately to procurement officer to facilitate any further 

clarification or addendum. 

6. Tenders shall be quoted be in Kenya Shillings and shall include all taxes. Tenders shall 

remain valid for 150 days from the date of opening of tenders. 

7. The Tenderer shall chronologically serialize all pages of the tender documents submitted. 

8. Completed tenders must be delivered to the address below on or before (As indicated in the 

advertisement). Electronic Tenders will not be permitted. 

9. Tenders will be opened immediately after the deadline date and time specified above or any 

dead line date and time specified later. Tenders will be publicly opened in the presence of 

the Tenderersʹ designated representatives who choose to attend at the address below. 

10. Late tenders will be rejected. 

11. The addresses referred to above are: 

A. Address for obtaining further information and for purchasing tender documents 

Vice Chancellor 

P.O BOX 845 - 50400, Busia 

Email: vc@au.ac.ke 
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B. Address for Submission of Tenders. 

Vice Chancellor 

P.O BOX 845 - 50400, Busia 

Email: vc@au.ac.ke 

C. Address for Opening of Tenders. 

      Vice Chancellor 

P.O BOX 845 - 50400, Busia 

Email: vc@au.ac.ke 

 

 

[Authorized Official (name, designation, Signature and date)] 

Name     

Designation    

Signature    

Date    
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Note:  The tenderer must comply with the following conditions and instructions and failure 

to do so is liable to result in rejection of the tender. 

A. GENERAL PROVISIONS 

1. Scope of Tender 

1.1 The Procuring Entity as defined in the Appendix to Conditions of Contract 

invites  tenders  for Works Contract as described  in  the  tender documents. 

The  name,  identification,  and  number  of  lots  (contracts)  of  this  Tender 

Document are specified in the TDS. 

1.2 Throughout this tendering document: 
a. The term “in writing” means communicated in written form (e.g. by 

mail,  e‐mail,  fax,  including  if  specified  in  the TDS, distributed or 

received  through  the  electronic‐procurement  system  used  by  the 

Procuring Entity) with proof of receipt; 
b. if the context so requires, “singular” means “plural” and vice versa; 
c. “Day” means calendar day, unless otherwise specified as “Business 

Day”. A Business Day is any day that is an official working day of 

the Procuring Entity. It excludes official public holidays. 

 

2. Fraud and Corruption 

2.1 The Procuring Entity requires compliance with the provisions of the Public 

Procurement and Asset Disposal Act, 2015, Section 62 “Declaration not  to 

engage  in  corruption”. The  tender  submitted by a person  shall  include  a 

declaration  that  the person shall not engage  in any corrupt or  fraudulent 

practice and a declaration that the person or his or her sub‐contractors are 

not debarred from participating in public procurement proceedings. 

2.2 The  Procuring  Entity  requires  compliance  with  the  provisions  of  the 

Competition Act  2010,  regarding  collusive  practices  in  contracting. Any 

tenderer found to have engaged  in collusive conduct shall be disqualified 

and criminal and/or civil sanctions may be imposed. To this effect, Tenders 

shall  be  required  to  complete  and  sign  the  “Certificate  of  Independent 

Tender Determination” annexed to the Form of Tender. 

2.3 Tenderers  shall permit  and  shall  cause  their agents  (whether declared or 

not), subcontractors, sub‐consultants, service providers, suppliers, and their 

personnel, to permit the Procuring Entity to inspect all accounts, records and 

other documents relating  to any  initial selection process, pre‐qualification 

process, tender submission, proposal submission, and contract performance 

(in the case of award), and to have them audited by auditors appointed by 

the Procuring Entity. 

2.4 Unfair Competitive Advantage  ‐ Fairness and  transparency  in  the  tender 

process  require  that  the firms  or  their Affiliates  competing  for  a  specific 

assignment do not derive a competitive advantage  from having provided 

consulting services related to this tender. To that end, the Procuring Entity 

shall indicate in the Data Sheet and make available to all the firms together 
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with this tender document all in formation that would in that respect give 

such firm any unfair competitive advantage over competing firms 

3. Eligible Tenderers 

3.1 A  Tenderer may  be  a  firm  that  is  a  private  entity,  a  state‐owned  enterprise  or 

institution subject to ITT 3.8, or an individual or any combination of such entities in 

the form of a joint venture (JV) under an existing agree mentor with the intent to enter 

in to such an agreement supported by a letter of intent. In the case of a joint venture, 

all members  shall  be  jointly  and  severally  liable  for  the  execution  of  the  entire 

Contract  in  accordance  with  the  Contract  terms.  The  JV  shall  nominate  a 

Representative who shall have the authority to conduct all business for and on behalf 

of any and all the members of the JV during the tendering process and, in the event 

the JV is awarded the Contract, during contract execution. Members of a joint venture 

may not also make an individual tender, be a subcontractor in a separate tender or 

be part of another joint venture for the purposes of the same Tender. The maximum 

number of JV members shall be specified in the TDS. 

 

3.2 Public Officers  of  the  Procuring  Entity,  their  Spouses, Child,  Parent,  Brothers  or 

Sister. Child, Parent, Brother or Sister of a Spouse, their business associates or agents 

and firms/organizations in which they have a substantial or controlling interest shall 

not be eligible to tender or be awarded a contract. Public Officers are also not allowed 

to participate in any procurement proceedings. 

 

3.3 A Tenderer shall not have a conflict of interest. Any tenderer found to have a conflict 

of interest shall be disqualified. A tenderer may be considered to have a conflict of 

interest for the purpose of this tendering process, if the tenderer: 

  

a. Directly or indirectly controls,  is controlled by or is under common control 

with an other tenderer; 

b. Receives or has received any director indirect subsidy from another tenderer; 

c. Has the same legal representative as an other tenderer; 

d. Has a relationship with an other tenderer, directly or through common third 

parties, that puts it in a position to influence the tender of an other tenderer, 

or  influence  the decisions of  the Procuring Entity  regarding  this  tendering 

process; 

e. Any  of  its  affiliates  participated  as  a  consultant  in  the  preparation  of  the 

design or technical specifications of the goods or works that are the subject of 

the tender; 

f. Any  of  its  affiliates  has  been  hired  (or  is  proposed  to  be  hired)  by  the 

Procuring Entity as a consultant for Contract implementation; 

g. Would be providing goods, works, or non‐consulting services resulting from 

or  directly  related  to  consulting  services  for  the  preparation  or 

implementation of the contract specified in this Tender Document; 
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h. Has  a  close  business  or personal  relationship with  senior management  or 

professional staff of the Procuring Entity who has the ability to influence the 

bidding process and: 

i. Are directly or indirectly involved in the preparation of the Tender document 

or specifications of the Contract, and/or the Tender evaluation process of such 

contract; or 

ii. May  be  involved  in  the  implementation  or  supervision  of  such  Contract 

unless  the conflicts  temming from such relationship has been resolved  in a 

manner acceptable to the Procuring Entity throughout the tendering process 

and execution of the Contract. 

3.4 A  tenderer  shall  not  be  involved  in  corrupt,  coercive,  obstructive  or  fraudulent 

practice. A  tenderer that  is proven to have been  involved  in any of these practices 

shall be automatically disqualified 

3.5 A Tenderer (either individually or as a JV member) shall not participate in more than 

one Tender, except for permitted alternative tenders. This includes participation as a 

subcontractor in other Tenders. Such participation shall result in the disqualification 

of all Tenders in which the firm is involved. Members of a joint venture may not also 

make an  individual  tender, be a  sub‐contractor  in a  separate  tender or be part of 

another  joint  venture  for  the  purposes  of  the  same  Tender. A  firm  that  is  not  a 

tenderer or a JV member may participate as a subcontractor in more than one tender. 

3.6 A  Tenderer may  have  the  nationality  of  any  country,  subject  to  the  restrictions 

pursuant to ITT3.9. A Tenderer shall be deemed to have the nationality of a country 

if  the  Tenderer  is  constituted,  incorporated  or  registered  in  and  operates  in 

conformity with the provisions of the laws of that country, as evidenced by its articles 

of  incorporation  (or  equivalent  documents  of  constitution  or  association)  and  its 

registration documents,  as  the  case may be. This  criterion  also  shall  apply  to  the 

determination of the nationality of proposed sub‐contractors or sub‐consultants for 

any part of the Contract including related Services. 

3.7 A Tenderer that has been debarred from participating in public procurement shall be 

ineligible  to  tender  or  be  awarded  a  contract.  The  list  of  debarred  firms  and 

individuals is available from the website of PPRA www.ppra.go.ke. 

3.8 A Tenderer that is a state‐owned enterprise or a public institution in Kenya may be 

eligible to tender and be awarded Contract(s) only if it is determined by the Procuring 

Entity to meet the following conditions, i.e. if it is: 

i. A legal public entity of Government and/or public administration, 

ii. Financially autonomous and not receiving any significant subsidies or budget 

support from any public entity or Government, and; 

iii. Operating under commercial law and vested with legal rights and liabilities 

similar to any commercial enterprise to enable it compete with firms in the 

private sector on an equal basis. 

3.9 Firms and individuals shall be ineligible if their countries of origin are: 

a. As  a  matter  of  law  or  official  regulations,  Kenya  prohibits  commercial 

relations with that country; 
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b. By  an  act  of  compliance with  a  decision  of  the  United Nations  Security 

Council taken under Chapter VII of the Charter of the United Nations, Kenya 

prohibits any import of goods or contracting of works or services from that 

country, or any payments to any country, person, or entity in that country. 

  

A tenderer shall provide such documentary evidence of eligibility satisfactory 

to the Procuring Entity, as the Procuring Entity shall reasonably request. 

 

3.10 Foreign tenderers are required to source at least forty (40%) percent of their contract 

inputs  (in  supplies,  local  sub‐contracts  and  labor)  from  citizen  suppliers  and 

contractors. To this end, a foreign tenderer shall provide in its tender documentary 

evidence  that  this requirement  is met. Foreign  tenderers not meeting  this criterion 

will  be  automatically  disqualified.  Information  required  to  enable  the  Procuring 

Entity  determine  if  this  condition  is met  shall  be  provided  for  this  purpose  in 

“SECTIONI II ‐ EVALUATION AND QUALIFICATION CRITERIA, Item 9”. 

3.11 Pursuant to the eligibility requirements of ITT 3.10, a tender is considered a foreign 

tenderer,  If  it  is  registered  in Kenya  and  has  less  than  51  percent  ownership  by 

nationals of Kenya and if it does not subcontract to foreign firms or individuals more 

than 10 percent of the contract price, excluding provisional sums. JVs are considered 

as foreign tenderers if the individual member firms registered in Kenya have less 51 

percent ownership by nationals of Kenya. The  JV  shall not  subcontract  to  foreign 

firms more than 10 percent of the contract price, excluding provisional sums. 

3.12 The National Construction Authority Act of Kenya requires that all local and foreign 

contractors be  registered with  the National Construction Authority and be  issued 

with a Registration Certificate before they can undertake any construction works in 

Kenya. Registration shall not be a condition for tender, but it shall be a condition of 

contract  award  and  signature. A  selected  tenderer  shall  be  given  opportunity  to 

register before  such  award  and  signature of  contract. Application  for  registration 

with  National  Construction  Authority  may  be  accessed  from  the  website 

www.nca.go.ke. 

3.13 The Competition Act of Kenya requires that firms wishing to tender as Joint Venture 

undertakings  which may  prevent,  distort  or  lessen  competition  in  provision  of 

services are prohibited unless they are exempt in accordance with the provisions of 

Section 25 of the Competition Act, 2010. JVs will be required to seek for exemption 

from the Competition Authority. Exemption shall not be a condition for tender, but 

it shall be a condition of contract award and signature. A JV tenderer shall be given 

opportunity  to  seek  such  exemption  as  a  condition  of  award  and  signature  of 

contract. Application for exemption from the Competition Authority of Kenya may 

be accessed from the website www.cak.go.ke. 

3.14 A kenyan tenderer shall be eligible to tender if it provides evidence of having fulfilled 

his/her tax obligations by producing valid tax compliance certificate or tax exemption 

certificate issued by the Kenya Revenue Authority. 

 

4. Eligible Goods, Equipment and Services 

4.1 Goods, equipment and services  to be supplied under  the Contract may have  their 

origin in any country that is not ineligible under ITT 3.9. At the Procuring Entityʹs 



 

 

A‐5 

 

request,  Tenderers may  be  required  to  provide  evidence  of  the  origin  of Goods, 

equipment and services. 

4.2 Any  goods, works  and  production  processes with  characteristics  that  have  been 

declared  by  the  relevant  national  environmental  protection  agency  or  by  other 

competent authority as harmful to human beings and to the environment shall not be 

eligible for procurement 

 

5. Tenderer’s Responsibilities 

5.1 The tenderer shall bear all costs associated with the preparation and submission of 

his/her tender, and the Procuring Entity will in no case be responsible or liable for 

those costs. 

5.2 The tenderer, at the tendererʹs own responsibility and risk, is encouraged to visit and 

examine  and  inspect  the  Site  of  the Works  and  its  surroundings  and  obtain  all 

information  that may  be  necessary  for  preparing  the  tender  and  entering  into  a 

contract  for construction of  the Works. The costs of visiting  the Site shall beat  the 

tendererʹs own expense. 

5.3 The Tenderer and any of its personnel or agents will be granted permission by the 

Procuring Entity to enter upon its premises and lands for the purpose of such visit. 

The Tenderer shall indemnify the Procuring Entity again stall liability arising from 

death or personal  injury,  loss of or damage  to property, and any other  losses and 

expenses incurred as a result of the examination and inspection 

5.4 The Tenderer shall provide in the Form of Tender and Qualification Information, a 

preliminary description of the proposed work method and schedule, including charts 

as necessary or required. 

 

B. CONTENTS OF TENDER DOCUMENTS 

 

6. Sections of Tender Document 

6.1 The  tender document consists of Parts 1, 2, and 3, which  includes all  the  sections 

specified below, and which should be read in conjunction with any Addenda issued 

in accordance with ITT 10. 

 

PART 1: Tendering Procedures  

Section I – Instructions to Tenderers  

Section II – Tender Data Sheet (TDS) 

Section III‐ Evaluation and Qualification Criteria  

Section IV – Tendering Forms 

 

PART 2: Worksʹ Requirements  

Section V ‐ Bills of Quantities  

Section VI ‐ Specifications  

Section VII – Drawings 

 

PART 3: Conditions of Contract and Contract Forms 

Section VIII ‐ General Conditions (GCC)  

Section IX ‐ Special Conditions of Contract  
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Section X‐ Contract Forms 

 

6.2 The Invitation to Tender Notice issued by the Procuring Entity is not part of the 

Contract documents. Unless obtained directly from the Procuring Entity, the 

Procuring Entity is not responsible for the completeness of the Tender document, 

responses to requests for clarification, the minutes of a pre‐arranged site visit and 

those of the pre‐Tender meeting (if any), or Addenda to the Tender document in 

accordance with ITT 10. Incase of any contradiction, documents obtained directly 

from the Procuring Entity shall prevail. 

6.3 The Tenderer is expected to examine all instructions, forms, terms, and specifications 

in  the  Tender  Document  and  to  furnish  with  its  Tender  all  information  and 

documentation as is required by the Tender document. 

7. Clarification of Tender Document, Site Visit, Pre‐Tender Meeting 

7.1 A Tenderer  requiring  any  clarification  of  the  Tender Document  shall  contact  the 

Procuring Entity in writing at the Procuring Entityʹs address specified in the TDS or 

raise its enquiries during the pre‐Tender meeting if provided for in accordance with 

ITT 7.2. The Procuring Entity will respond in writing to any request for clarification, 

provided that such request is received no later than the period specified in the TDS 

prior to the deadline for submission of tenders. The Procuring Entity shall forward 

copies of its response to all tenderers who have acquired the Tender documents in 

accordance  with  ITT  7.4,  including  a  description  of  the  inquiry  but  without 

identifying  its  source.  If  so  specified  in  the  TDS,  the  Procuring  Entity  shall  also 

promptly publish  its  response  at  the web page  identified  in  the TDS.  Should  the 

clarification result in changes to the essential elements of the Tender Documents, the 

Procuring Entity shall amend the Tender Documents following the procedure under 

ITT 8 and ITT 22.2. 

 

7.2 The Tenderer, at the Tendererʹs own responsibility and risk,  is encouraged  to visit 

and  examine  and  inspect  the  site(s)  of  the  required  contracts  and  obtain  all 

information that may be necessary for preparing a tender. The costs of visiting the 

Site shall be at the Tendererʹs own expense. The Procuring Entity shall specify in the 

TDS if a pre‐arranged Site visit and or a pre‐tender meeting will be held, when and 

where. The Tendererʹs designated representative is invited to attend a pre‐arranged 

site visit and a pre‐tender meeting, as the case may be. The purpose of the site visit 

and the pre‐tender meeting will be to clarify issues and to answer questions on any 

matter that may be raised at that stage. 

  

7.3 The Tenderer is requested to submit any questions in writing, to reach the Procuring 

Entity not later than the period specified in the TDS before the meeting. 

 

7.4 Minutes of a pre‐arranged site visit and those of the pre‐tender meeting, if applicable, 

including  the  text  of  the  questions  asked  by  Tenderers  and  the  responses  given, 

together with any responses prepared after the meeting, will be transmitted promptly 

to all Tenderers who have acquired the Tender Documents. Minutes shall not identify 

the source of the questions asked. 
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7.5 The Procuring Entity shall al so promptly publish anonymized (no names) Minutes 

of  the pre‐arranged site visit and  those of  the pre‐tender meeting at  the web page 

identified in the TDS. Any modification to the Tender Documents that may become 

necessary as a result of the pre‐arranged site visit and those of the pre‐tender meeting 

shall be made by the Procuring Entity exclusively through the issue of an Addendum 

pursuant  to  ITT  8  and not  through  the minutes of  the pre‐Tender meeting. Non‐

attendance at  the pre‐arranged  site visit and  the pre‐tender meeting will not be a 

cause for disqualification of a Tenderer. 

8. Amendment of Tender Documents 

8.1 At any time prior to the deadline for submission of Tenders, the Procuring Entity may 

amend the Tender Documents by issuing addenda. 

8.2 Any  addendum  issued  shall  be  part  of  the  Tender  Documents  and  shall  be 

communicated in writing to all who have obtained the Tender Documents from the 

Procuring Entity. The Procuring Entity shall also promptly publish the addendum on 

the Procuring Entityʹs website in accordance with ITT 7.5. 

8.3 To give Tenderers reasonable  time  in which  to  take an addendum  into account  in 

preparing  their Tenders,  the Procuring Entity  should extend  the dead  line  for  the 

submission of Tenders, pursuant to ITT 22.2. 

 

C. PREPARATION OF TENDERS 

 

9. Cost of Tendering 

The  Tenderer  shall  bear  all  costs  associated with  the  preparation  and  submission  of  its 

Tender, and the Procuring Entity shall not be responsible or liable for those costs, regardless 

of the conduct or outcome of the tendering process. 

 

10. Language of Tender  

The Tender, as well as all correspondence and documents relating to the tender exchanged 

by  the  tenderer  and  the  Procuring  Entity,  shall  be  written  in  the  English  Language. 

Supporting documents and printed literature that are part of the Tender may be in another 

language provided  they are accompanied by an accurate and notarized  translation of  the 

relevant passages into the English Language, in which case, for purposes of interpretation of 

the Tender, such translation shall govern. 

11. Documents Comprising the Tender 

11.1 The Tender shall comprise the following: 

a. Form of Tender prepared in accordance with ITT 12; 

b. Schedules including priced Bill of Quantities, completed in accordance with ITT 12 

and ITT 14; 

c. Tender Security or Tender‐Securing Declaration, in accordance with ITT 19.1; 

d. Alternative Tender, if permissible, in accordance with ITT 13; 

e. Authorization: written confirmation authorizing the signatory of the 

Tender to commit the Tenderer, in accordancewithITT20.3; 

f. Qualifications: documentary evidence in accordance with ITT 17 

establishing the Tendererʹs qualifications to per form the Contract if its 
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Tender is accepted; 

g. Conformity: a technical proposal in accordance with ITT 16; 

h. Any other document required in the TDS 

11.2 In addition to the requirements under ITT 11.1, Tenders submitted by a JV shall 

include a copy of the Joint Venture Agreement entered into by all members. 

Alternatively, a letter of intent to execute a Joint Venture Agreement in the event of 

a successful Tender shall be signed by all members and submitted with the Tender, 

together with a copy of the proposed JV Agreement. Change of membership and 

conditions of the JV prior to contract signature will render the tenderliable for 

disqualification. 

 

12. Form of Tender and Schedules 

12.1 The Form of Tender and Schedules, including the Bill of Quantities, shall be 

prepared using the relevant forms furnished in Section IV, Tendering Forms. The 

forms must be completed with out any alterations to the text, and no substitutes 

shall be accepted except as provided under ITT 20.3. All blank spaces shall be filled 

in with the information requested. The Tenderer shall chronologically serialize all 

pages of the tender documents submitted. 

12.2 The Tenderer shall furnish in the Form of Tender information on commissions and 

gratuities, if any, paid or to be paid to agents or any other party relating to this 

Tender. 

 

13. Alternative Tenders 

13.1 Unless otherwise specified in the TDS, alternative Tenders shall not be considered. 

13.2 When alternative times for completion are explicitly invited, a statement to that 

effect will be included in the TDS, and the method of evaluating different 

alternative times for completion will be described in Section III, Evaluation and 

Qualification Criteria. 

13.3 Except as provided under ITT 13.4 below, Tenderers wishing to offer technical 

alternatives to the requirements of the Tender Documents must first price the 

Procuring Entityʹs design as described in the Tender Documents and shall further 

provide all information necessary for a complete evaluation of the alternative by the 

Procuring Entity, including drawings, design calculations, technical specifications, 

breakdown of prices, and proposed construction methodology and other relevant 

details. Only the technical alternatives, if any, of the Tenderer with the Winning 

Tender conforming to the basic technical requirements shall be considered by the 

Procuring Entity. 

13.4 When specified in the TDS, Tenderers are permitted to submit alternative technical 

solutions for specified parts of the Works, and such parts will be identified in the 
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TDS, as will the method for their evaluating, and described in Section VII, Worksʹ 

Requirements. 

 

14. Tender Prices and Discounts 

14.1 The prices and discounts (including any price reduction) quoted by the Tenderer in 

the Form of Tender and in the Billof Quantities shall conform to the requirements 

specified below. 

14.2 The Tenderer shall fill in rates and prices for all items of the Works described in the 

Bill of Quantities. Items against which no rate or price is entered by the Tenderer 

shall be deemed covered by the rates for other items in the Bill of Quantities and 

will not be paid for separately by the Procuring Entity. An item not listed in the 

priced Bill of Quantities shall be assumed to be not included in the Tender, and 

provided that the Tender is determined substantially responsive notwithstanding 

this omission, the average price of the item quoted by substantially responsive 

Tenderers will be added to the Tender price and the equivalent total cost of the 

Tender so determined will be used for price comparison. 

14.3 The price to be quoted in the Form of Tender, in accordance with ITT 12.1, shall be 

the total price of the Tender, including any discounts offered. 

14.4 The Tenderer shall quote any discounts and the methodology for their application 

in the Form of Tender, in accordance with ITT 12.1. 

14.5 It will be specified in the TDS if the rates and prices quoted by the Tenderer are or 

are not subject to adjustment during the performance of the Contract in accordance 

with the provisions of the Conditions of Contract, except incases where the contract 

is subject to fluctuations and adjustments, not fixed price. In such a case, the 

Tenderer shall furnish the indices and weightings for the price adjustment formulae 

in the Schedule of Adjustment Data and the Procuring Entity may require the 

Tenderer to justify its proposed indices and weightings. 

14.6 Where tenders are being invited for individual lots (contracts)or for any 

combination of lots (packages), tenderers wishing to offer discounts for the award 

of more than one Contract shall specify in their Tender the price reductions 

applicable to each package, or alternatively, to individual Contracts within the 

package. Discounts shall be submitted in accordance with ITT 14.4, provided the 

Tenders for all lots (contracts) are opened at the sametime. 

14.7 All duties, taxes, and other levies payable by the Contractor under the Contract, or 

for any other cause, as of the date 30 days prior to the deadline for submission of 

Tenders, shall be included in the rates and prices and the total Tender Price 

submitted by the Tenderer 

15. Currencies of Tender and Payment 

15.1 The currency(ies) of the Tender and the currency(ies) of payments shall       be the 

same. 
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15.2 Tenderers  shall quote  entirely  in Kenya  Shillings. The unit  rates  and  the 

prices shall be quoted by the Tenderer in the Bill of Quantities, entirely in 

Kenya shillings. 

a. A Tenderer expecting to incur expenditures in other currencies for inputs 

to the Works supplied from outside Kenya (referred to as “the foreign 

currency requirements”) shall (if so allowed in the TDS) indicate in the 

Appendix  to Tender  the  percentage(s)  of  the  Tender Price  (excluding 

Provisional  Sums),  needed  by  the  Tenderer  for  the  payment  of  such 

foreign  currency  requirements,  limited  to  no more  than  two  foreign 

currencies. 

b. The rates of exchange to be used by the Tenderer in arriving at the local 

currency equivalent and the percentage(s) mentioned in (a) above shall 

be  specified by  the Tenderer  in  the Appendix  to Tender and  shall be 

based on the exchange rate provided by the Central Bank of Kenya on 

the  date  30  days  prior  to  the  actual  date  of  tender  opening.  Such 

exchange rate shall apply for all foreign payments under the Contract. 

15.3 Tenderers  may  be  required  by  the  Procuring  Entity  to  justify,  to  the 

Procuring  Entityʹs  satisfaction,  their  local  and  foreign  currency 

requirements, and to substantiate that the amounts included in the unit rates 

and prices and shown in the Schedule of Adjustment Data in the Appendix 

to Tender are reasonable, in which case a detailed break down of the foreign 

currency requirements shall be provided by Tenderers. 

16. Documents Comprising the Technical Proposal 

The Tenderer  shall  furnish  a  technical proposal  including  a  statement of work methods, 

equipment, personnel, schedule and any other information as stipulated in Section IV, Tender 

Forms, insufficient detail to demonstrate the adequacy of the Tendererʹs proposal to meet the 

workʹs requirements and the completion time. 

 

17. Documents Establishing the Eligibility and Qualifications of the Tenderer 

17.1 Tenderers shall complete the Form of Tender, included in Section IV, Tender 

Forms, to establish Tendererʹs eligibility in accordance with ITT 4. 

17.2 In  accordance with  Section  III,  Evaluation  and Qualification  Criteria,  to 

establish  its  qualifications  to  perform  the  Contract  the  Tenderer  shall 

provide the information requested in the corresponding information sheets 

included in Section IV, Tender Forms. 

17.3 If a marg in of preference applies as specified in accordance with ITT 33.1, 

nation al tenderers, individually or in joint ventures, applying for eligibility 

for national preference shall supply all  information required to satisfy the 

criteria for eligibility specified in accordance with ITT 33.1. 

17.4 Tenderers shall be asked to provide, as part of the data for qualification, such 

information,  including  details  of  ownership,  as  shall  be  required  to 

determine  whether,  according  to  the  classification  established  by  the 

Procuring Entity, a particular contractor or group of contractors qualifies for 

a margin of preference. Further  the  information will enable  the Procuring 

Entity  identify any actual or potential conflict of  interest  in relation to the 

procurement  and/or  contract management  processes,  or  a  possibility  of 
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collusion  between  tenderers,  and  thereby  help  to  prevent  any  corrupt 

influence in relation to the procurement process or contract management. 

17.5 The purpose of the information described in ITT 17.4 above overrides any 

claims  to  confidentiality  which  a  tenderer  may  have.  There  can  be  no 

circumstances  in  which  it  would  be  justified  for  a  tenderer  to  keep 

information  relating  to  its ownership and  control  confidential where  it  is 

tendering to undertake public sector work and receive public sector funds. 

Thus,  confidentiality will  not  be  accepted  by  the  Procuring  Entity  as  a 

justification for a Tendererʹs failure to disclose, or failure to provide required 

information on its ownership and control. 

17.6 The  Tenderer  shall  provide  further  documentary  proof,  information  or 

authorizations  that  the Procuring Entity may request  in relation  to owner 

ship  and  control which  in  formation  on  any  changes  to  the  information 

which was  provided  by  the  tenderer  under  ITT  6.4.  The  obligations  to 

require this information shall continue for the duration Of the procurement 

process and contract performance and after completion of the contract, if any 

change  to  the  information  previously  provided may  reveal  a  conflict  of 

interest in relation to the award or management of the contract 

17.7 All  information provided by  the  tenderer pursuant  to  these  requirements 

must be complete, current and accurate as at  the date of provision  to  the 

Procuring Entity. In submitting the information required pursuant to these 

requirements, the Tenderer shall warrant that the information submitted is 

complete, current and accurate as at the date of submission to the Procuring 

Entity. 

17.8 If a tenderer fails to submit the information required by these requirements, 

its  tender will be rejected. Similarly,  iftheProcuring Entity  is unable, after 

taking  reasonable  steps,  to verify  to  a  reasonable degree  the  information 

submitted by a tenderer pursuant to these requirements, then the tender will 

be rejected. 

17.9 If information submitted by a tenderer pursuant to these requirements, or 

obtained  by  the  Procuring  Entity  (whether  through  its  own  enquiries, 

through  notification  by  the  public  or  otherwise),  shows  any  conflict  of 

interest  which  could materially  and  improperly  benefit  the  tenderer  in 

relation to the procurement or contract management process, then: 

a. If the procurement process is still ongoing, the tenderer will bed is qualified 

from the procurement process, 

b. if the contract has been awarded to that tenderer, the contract award 

will be set as idepending the outcome of (iii), 

c. the tenderer will be referred to the relevant law enforcement authorities 

for investigation of whether the tenderer or any other person shave 

committed any criminal offence. 

17.10 If a tenderer submits information pursuant to these requirements that is in 

complete, in accurate or out‐of‐date, or attempts to obstruct the verification 

process, then the consequences ITT 17.8 will ensue unless the tenderer can 



 

 

A‐12 

 

show to the reasonable satisfaction of the Procuring Entity that any such act 

was not material, or was due to genuine error which was not attributable to 

the intentional act, negligence or recklessness of the tender 

18. Period of Validity of Tenders 

18.1 Tenders shall remain valid for  the Tender Validity period specified  in the 

TDS. The Tender Validity period starts from the date fixed for the Tender 

submission deadline  (as prescribed by  the Procuring Entity  in accordance 

with  ITT 22). At ender valid  for a  shorter period  shall be  rejected by  the 

Procuring Entity as non‐responsive. 

18.2 In exceptional circumstances, prior to the expiration of the Tender validity 

period, the Procuring Entity may request Tenderers to extend the period of 

validity of their Tenders. The request and the responses shall be made in 

writing. If a Tender Security is requested in accordance with ITT 19, it shall 

also be extended for thirty (30) days beyond the deadline of the extended 

validity period. A Tenderer may refuse the request without forfeiting its 

Tender security. A Tenderer granting the request shall not be required or 

permitted to modify its Tender 

 

19. Tender Security 

19.1 The Tenderer shall  furnish as part of  its Tender, either a Tender‐Securing 

Declaration or a Tender Security as specified  in  the TDS,  in original form 

and, in the case of a Tender Security, in the amount and currency specified 

in the TDS. A Tender‐Securing Declaration shall use the form included in 

Section IV, Tender Forms. 

19.2 If a Tender Security  is specified pursuant  to  ITT 19.1,  the Tender Security 

shall be a demand guarantee in any of the following forms at the Tendererʹs 

option: 

I) cash; 

ii) a bank guarantee; 

iii) a guarantee by an insurance company registered and licensed by the 

Insurance Regulatory Authority listed by the Authority; 

(iii) a guarantee issued by a financial institution approved and licensed 

by the Central Bank of Kenya, from a reputable source, and an 

eligible country. 

19.3 If  an  unconditional  bank  guarantee  is  issued  by  a  bank  located  outside 

Kenya, the issuing bank shall have a correspondent bank located in Kenya 

to make it enforceable. The Tender Security shall be valid for thirty (30) days 

beyond the original validity period of the Tender, or beyond any period of 

extension if requested under ITT 18.2. 

19.4 If a Tender Security or Tender‐Securing Declaration is specified pursuant to 

ITT 19.1, any Tender not accompanied by a substantially responsive Tender 

Security or Tender‐Securing Declaration shall be rejected by the Procuring 
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Entity as non‐responsive. 

19.5 If a Tender Security is specified pursuant to ITT 19.1, the Tender Security of 

unsuccessful Tenderers shall be returned as promptly as possible upon the 

successful Tendererʹs signing the Contract and furnishing the Performance 

Security and any other documents required in the TDS. The Procuring Entity 

shall also promptly  return  the  tender  security  to  the  tenderers where  the 

procurement proceedings are terminated, all tenders were determined non‐

responsive or a bidder declines to extend tender validity period. 

19.6 The Tender Security of the successful Tenderer shall be returned as promptly 

as  possible  once  the  successful  Tenderer  has  signed  the  Contract  and 

furnished  the  required  Performance  Security,  and  any  other  documents 

required in the TDS. 

19.7 The Tender Security may be  forfeited or  the Tender‐Securing Declaration 

executed: 

a) if a Tenderer withdraws its Tender during the period of Tender 

validity specified by the Tenderer on the Form of Tender, or any 

extension there to provided by the Tenderer; or 

b) if the successful Tenderer fails to: ‐ 

i) signthe Contract in accordance with ITT47; or 

ii) furnish a Performance Security and if required in the TDS, and 

any other documents required in the TDS. 

19.8 Where  tender securing declaration  is executed,  the Procuring Entity shall 

recommend to the PPRA to debars the Tenderer from participating in public 

procurement as provided in the law. 

19.9 The Tender Security or the Tender‐Securing Declaration of a JV shall be in 

the name of  the  JV  that submits  the Tender. If  the  JV has not been  legally 

constituted into a legally enforceable JV at the time of tendering, the Tender 

Security  or  the  Tender‐Securing Declaration  shall  be  in  the  names  of  all 

future members as named in the letter of intent referred to in ITT 4.1 and ITT 

11.2. 

19.10 A tenderer shall not issue a tender security to guarantee itself. 

 

20. Format and Signing of  Tender 

 

20.1 The Tenderer shall prepare one original of  the documents comprising  the 

Tender as described in ITT 11 and clearly mark it “ORIGINAL.” Alternative 

Tenders,  if permitted  in accordance with  ITT  13,  shall be  clearly marked 

“ALTERNATIVE.”  In  addition,  the  Tenderer  shall  submit  copies  of  the 

Tender, in the number specified in the TDS and clearly mark them “COPY.” 

In  the  event of any discrepancy between  the origin a  landthe  copies,  the 

original shall prevail. 
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20.2 Tenderers shall mark as “CONFIDENTIAL” all information in their Tenders 

which  is  confidential  to  their  business.  This  may  include  proprietary 

information,  trade  secrets,  or  commercial  or  financially  sensitive 

information. 

20.3 Theoriginal  and  all  copies  of  the  Tender  shall  be  typed  or  writtenvin 

indelible ink andshallbesignedby aperson duly authorized to sign on behalf 

of the Tenderer. This authorization shall consist of a written confirmation as 

specified  in  theTDS  and  shall  be  attached  to  the  Tender. The  name  and 

position held by each person  signing  the authorization must be  typed or 

printed  below  the  signature.  All  pages  of  the  Tender where  entries  or 

amendments  have  been made  shall  be  signed  or  initialed  by  the  person 

signing the Tender. 

20.4 Incase  the Tenderer  is  a  JV, the Tender  shall be  signed by  an  authorized 

representative of the JV on behalf of the JV, and so as to be legally binding 

on all  the members as evidenced by a power of attorney  signed by  their 

legally authorized representatives. 

20.5 Any inter‐lineation, erasures, or overwriting shall be valid only if they are 

signed or initialed by the person signing the Tender. 

 

D. SUBMISSION AND OPENING OF TENDERS 

21. Sealing and Marking of Tenders 

21.1 The Tenderer shall deliver  the Tender  in a single sealed envelope, or  in a 

single sealed package, or in a single sealed container bearing the name and 

Reference number of the Tender, addressed to  the Procuring Entity and a 

warning  not  to  open  before  the  time  and date  for Tender  opening date. 

Within the single envelope, package or container, the Tenderer shall place 

the following separate, sealed envelopes: 

a. in an envelope or package or container marked “ORIGINAL”, all documents 

comprising the Tender, as described in ITT 11; and 

b. in a nenvelope or package or container marked “COPIES”, all required copies of 

the Tender; and 

c. if alternative Tenders are permitted in accordance with ITT 13, and if relevant: 

i. in an envelope or package or container marked “ORIGINAL –

ALTERNATIVE TENDER”, the alternative Tender; and 

ii. in the envelope or package or container marked “COPIES‐ 

ALTERNATIVE TENDER”, all required copies of the alternative Tender. 

The inner envelopes or packages or containers shall: 

a. bear the name and address of the Procuring Entity, 

b. bear the name and address of the Tenderer; and 

c. bear the name and Reference number of the Tender. 
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21.2 If an envelope or package or container is not sealed and marked as required, 

the Procuring Entity will assume no responsibility for the misplacement or 

premature  opening  of  the  Tender.  Tenders  misplaced  or  opened 

prematurely will not be accepted. 

 

22. Deadline for Submission of Tenders 

22.1 Tenders must be received by the Procuring Entity at the address specified in 

the TDS and no later than the date and time also specified in the TDS. When 

so specified in the TDS, tenderers shall have the option of submitting their 

Tenders  electronically.  Tenderers  submitting  Tenders  electronically  shall 

follow the electronic Tender submission procedures specified in the TDS. 

22.2 The  Procuring  Entity may,  at  its  discretion,  extend  the  deadline  for  the 

submission of Tenders by amending the Tender Documents in accordance 

with ITT 8, in which case all rights and obligations of the Procuring Entity 

and Tenderers previously subject to the deadline shall there after be subject 

to the deadline as extended. 

 

23. Late Tenders 

The  Procuring  Entity  shall  not  consider  any  Tender  that  arrives  after  the  deadline  for 

submission of  tenders,  in accordance with  ITT 22. Any Tender received by  the Procuring 

Entity  after  the  deadline  for  submission  of  Tenders  shall  be  declared  late,  rejected,  and 

returned unopened to the Tenderer. 

 

24. Withdrawal, Substitution and Modification of Tenders 

24.1 A Tenderer may withdraw, substitute, or modify its Tenderafterith as been 

submitted  by  sending  a  written  notice,  duly  signed  by  an  authorized 

representative, and shall include a copy of the authorization in accordance 

with ITT 20.3, (except that withdrawal notices do not require copies). The 

corresponding substitution or modification of the Tender must accompany 

the respective written notice. All notices must be: 

a. prepared and submitted in accordance with ITT 20 and ITT 21 (except 

that withdrawals notices do not  require  copies),  and  in  addition,  the 

respective  envelopes  shall  be  clearly  marked  “WITHDRAWAL,” 

“SUBSTITUTION,” “MODIFICATION;” and 

b. received by  the Procuring Entity prior  to  the deadline prescribed  for 

submission of Tenders, in accordance with ITT 22. 

24.2 Tenders requested to be withdrawn in accordance with ITT 24.1 shall be returned 

unopened to the Tenderers. 

24.3 No Tender may be withdrawn, substituted, or modified in the interval between the 

deadline for submission of Tenders and the expiration of the period of Tender 

validity specified by the Tenderer on the Form of Tender or any extension thereof. 
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25. Tender Opening 

25.1 Except in the cases specified in ITT 23 and ITT 24.2, the Procuring Entity shall 

publicly open and read out all Tenders received by the deadline, at the date, time 

and place specified in the TDS, in the presence of Tenderersʹ designated 

representatives who chooses to attend. Any specific electronic Tender opening 

procedures required if electronic Tendering is permitted in accordance with ITT 

22.1, shall be as specified in the TDS. 

25.2 First, envelopes marked “WITHDRAWAL” shall be opened and read out and the 

envelopes with the corresponding Tender shall not be opened but returned to the 

Tenderer. No Tender withdrawal shall be permitted unless the corresponding 

withdrawal notice contains a valid authorization to request the withdrawal and is 

read out at Tender opening. 

25.3 Next, envelopes marked “SUBSTITUTION” shall be opened and read out and 

exchanged with the corresponding Tender being substituted, and the substituted 

Tender shall not be opened, but returned to the Tenderer. No Tender substitution 

shall be permitted unless the corresponding substitution notice contains a valid 

authorization to request the substitution and is read out at Tender opening. 

25.4 Next, envelopes marked “MODIFICATION” shall be opened and read out with the 

corresponding Tender. No Tender modification shall be permitted unless the 

corresponding modification notice contains a valid 

authorizationtorequestthemodificationandisreadoutatTenderopening. 

25.5 Next, all remaining envelopes shall be opened one at a time, reading out: the name 

of the Tenderer and whether there is a modification; the total Tender Price, per lot 

(contract) if applicable, including any discounts and alternative Tenders; the 

presence or absence of a Tender Security or Tender‐Securing Declaration, if 

required; and any other details as the Procuring Entity may consider appropriate. 

25.6 Only Tenders, alternative Tenders and discounts that are opened and read out at 

Tender opening shall be considered further for evaluation. The Form of Tender and 

pages of the Bill of Quantities (to be decided on by the tender opening committee) 

are to be initialed by the members of the tender opening committee attending the 

opening. 

25.7 At the Tender Opening, the Procuring Entitys hall neither discuss the merits of any 

Tender nor reject any Tender (except for late Tenders, in accordance with ITT 23.1). 

25.8 The Procuring Entity shall prepare minutes of the Tender Opening that shall 

include, as a minimum: ‐ 

a) the name of the Tendere rand whether there is a withdrawal, substitution, or 

modification; 

b) the Tender Price, per lot (contract) if applicable, including any discounts; 

c) any alternative Tenders; 
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d) the presence or absence of a Tender Security, if new as required; 

e) number of pages of each tender document submitted. 

25.9 The Tenderersʹ representatives who are present shall be requested to sign the 

minutes. The omission of a Tendererʹs signature on the minutes shall not invalidate 

the contents and effect of the minutes. A copy of the tender opening register shall be 

distributed to all Tenderers. 

E. EVALUATION AND COMPARISON OF TENDERS 

26. Confidentiality 

26.1 Information relating to the evaluation of Tenders and recommendation of contract 

award shall not be disclosed to Tenderersorany other persons not officially 

concerned with the Tender process until information on Intention to Award the 

Contract is transmitted to all Tenderers in accordance with ITT 43. 

26.2 Any effort by a Tenderer to influence the Procuring Entity in the evaluation of the 

Tenders or Contract award decisions may result in the rejection of its tender. 

26.3 Not withstanding ITT 26.2, from the time of tender opening to the time of contract 

award, if a tenderer wishes to contact the Procuring Entity on any matter related to 

the tendering process, it shall do so in writing. 

27. Clarification of Tenders 

27.1 To assist in the examination, evaluation, and comparison of the tenders, and 

qualification of the tenderers, the Procuring Entity may, at its discretion, ask any 

tenderer for a clarification of its tender, given a reasonable time for aresponse. Any 

clarification submitted by a tenderer that is not in response to a request by the 

Procuring Entity shallnot be considered. The Procuring Entityʹs request for 

clarification and the response shall be in writing. No change, including any 

voluntary increase or decrease, in the prices or substance of the tender shall be 

sought, offered, or permitted, except to confirm the correction of arithmetic errors 

discovered by the Procuring Entity in the evaluation of the tenders, in accordance 

with ITT 31. 

27.2 If a tenderer does not provide clarifications of its tender by the date and time set in 

the Procuring Entityʹs request for clarification, its Tender may be rejected. 

28. Deviations, Reservations and Ommissions 

28.1 During the evaluation of tenders, the following definitions apply: ‐ 
a. “Deviation” is a departure from the requirements specified in the tender document; 
b. “Reservation” is the setting of limiting conditions or withholding from 

complete acceptance of the requirements specified in the tender document; 

and 

c. “Omission” is the failure to submit part or all of the  information or documentation 

required in the Tender document. 

29. Determination of Responsiveness 

29.1 The Procuring Entityʹs determination of a Tenderʹs responsiveness is to be based on 
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the contents of the tender itself, as defined in ITT 11. 

29.2 A substantially responsive Tender is one that meets the requirements of the Tender 
document withoutmaterial deviation, reservation, or omission. A material 
deviation, reservation, or omission is one that, if accepted, would: 

a. Affect in any substantial way the scope, quality, or performance of the 

Works specified in the Contract; 

b. limit in any substantial way, inconsistent with the tender document, 

the Procuring Entityʹs rights or the tendererʹs obligations under the 

proposed contract; 

c. if rectified, would unfairly affect the competitive position of other 

tenderers presenting substantially responsivetenders. 

29.3 The Procuring Entity shall examine the technical aspects of the tender submitted in 
accordance with ITT 16, to confirm that all requirements of Section VII, Worksʹ 
Requirements have been met without any material deviation, reservation or 
omission. 

29.4 If a tender is not substantially responsive to the requirements of the tender 
document, it shall be rejected by the Procuring Entity and may not subsequently be 
made responsive by correction of the material deviation, reservation, or omission. 

30. Non‐Material and Non‐Conformities 

30.1 Provided that a tender is substantially responsive, the Procuring Entity may waive 
any non‐conformities in the tender. 

30.2 Provided that a Tender is substantially responsive, the Procuring Entity may 
request that the tenderer submit the necessary information or documentation, 
within a reasonable period of time, to rectify non‐material non‐ conformities in the 
tender related to documentation requirements. Requesting information or 
documentation on such non‐conformities shall not be related to any aspect of the 
price of the tender. Failure of the tenderer to comply with the request may result in 
the rejection of its tender. 

30.3 Provided that a tender is substantially responsive, the Procuring Entity shall rectify 
quantifiable non‐material non‐conformities related to the Tender Price. To this 
effect, the Tender Price shall be adjusted, for comparison purposes only, to reflect 
the price of a missing or non‐conforming item or component in the manner 
specified in the TDS. 

31. Arithmetic Errors 

31.1 The tender sum as submitted and read out during the tender opening shall 

be absolute and final and shall not be the subject of correction, adjustment 

or amendment in any way by any person or entity. 

 
31.2 Provided  that  the Tender is substantially responsive,  the Procuring Entity 

shall handle errors on the following basis: ‐ 

a. Any error detected if considered a major deviation that affects the 

substance of the tender, shall lead to disqualification of the tender as 

non‐responsive. 

b. Any errors in the submitted tender arising from a miscalculation of unit 

price, quantity, subtotal and total bid price shall be considered as a 
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major deviation that affects the substance of the tender and shall lead to 

disqualification of the tender as non‐responsive. and  

c. if there is a discrepancy between words and figures, the amount in words shall 

prevail 

31.3 Tenderers  shall  be notified  of  any  error detected  in  their  bid during  the 

notification of award. 

32. Conversion to Single Currency 

For evaluation and  comparison purposes,  the  currency(ies) of  the Tender shall be 

converted in to a single currency as specified in the TDS. 

33. Margin of Preference and Reservations 

33.1 A margin of preference may be allowed only when the contract is open to 

international competitive tendering where foreign contractors are expected 

to participate in the tendering process and where the contract exceeds the 

value/threshold specified in the Regulations. 

33.2 A margin of preference shall not be allowed unless it is specified so in the 

TDS. 

33.3 Contracts procured on basis of international competitive tendering shall not 

be  subject  to  reservations exclusive  to  specific groups as provided  in  ITT 

33.4. 

33.4 Where it is intended to reserve a contract to as pecific group of businesses 

(these groups are Small and Medium Enterprises, Women Enterprises, Youth 

Enterprises and Enterprises of persons living with disability, as the case may 

be), and who are  appropriately  registered as  such by  the  authority  to be 

specified  in the TDS, a procuring entity shall ensure that the  invitation to 

tender specifically indicates that only businesses or firms belonging to the 

specified group are eligible to tender. No tender shall be reserved to more 

than one group. If not so stated in the Invitation to Tender and in the Tender 

documents, the invitation to tender will be open to all interested tenderers. 

34. Nominated Subcontractors 

34.1 Unless otherwise stated in the TDS, the Procuring Entity does not intend to 

execute  any  specific  elements  of  the  Works  by  subcontractors 

selected/nominated  by  the  Procuring  Entity.  Incase  the  ProcuringEntity 

nominates a subcontractor, the subcontract agreement shall be signed by the 

Subcontractor and the Procuring Entity. The main contract shall specify the 

working  arrangements  between  the main  contractor  and  the  nominated 

subcontractor. 

34.2 Tenderers may propose sub‐contracting up to the percentage of total value 

of contracts or the volume of works as specified in the TDS. Subcontractors 

proposed by the Tenderer shall be fully qualified for their parts of the Works. 

34.3 Domestic subcontractorʹs qualifications shall not be used by the Tenderer to 

qualify  for  the Works  unless  their  specialized  parts  of  the Works were 

previously designated so by the Procuring Entity in the TDS a scan be met 

by  subcontractors  referred  to hereafter  as  ʹSpecialized Subcontractorsʹ,  in 

which case, the qualifications of the Specialized Subcontractorsproposed by 

the Tenderer may be added to the qualifications of the Tenderer 

35. Evaluation of Tenders 

35.1 The Procuring Entity shall use the criteria and methodologies listed in this 
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ITT  and  Section  III,  Evaluation  and  Qualification  Criteria  No  other 

evaluation  criteria  or methodologies  shall  be permitted. By  applying  the 

criteria and methodologies the Procuring Entity shall determine the Lowest 

Evaluated Tender in accordance with ITT 40 

35.2 To evaluate a Tender, the Procuring Entity shall consider the following: 

a) priceadjustment in accordance with ITT 31.1 (iii); excluding 

provisional sums and contingencies, if any, but including Daywork 

items, where priced competitively; 

b) price adjustment due to discounts offered in accordance with ITT 14.4; 

c) converting the amount resulting from applying (a) and (b) above, if 

relevant, to a single currency in accordance with ITT 32; 

d) pricea djustment due to quantifiable non materialnon‐conformities in 

accordance with ITT 30.3; and 

e) any additional evaluation factors specified in the TDS and Section III, 

Evaluation and Qualification Criteria. 

35.3 The estimated effect of the price adjustment provisions of the Conditions of 

Contract, applied over the period of execution of the Contract, shall not be 

considered in Tender evaluation. 

35.4 Where  the  tender  involves multiple  lots or contracts,  the  tenderer will be 

allowed to tender for one or more lots (contracts). Each lot or contract will 

be evaluated in accordance with ITT 35.2. The methodology to determine the 

lowest evaluated tenderer or tenderers base done lot (contract) or based on 

a combination of lots (contracts), will be specified in Section III, Evaluation 

and Qualification Criteria. In the case of multiple lots or contracts, tenderer 

will be will be required to prepare the Eligibility and Qualification Criteria 

Form for each Lot. 

 

36. Comparison of Tenders 

The Procuring Entity shall compare the evaluated costs of all substantially responsive 

Tenders established in accordance with ITT 35.2 to determine the Tender that has the 

lowest evaluated cost. 

37. Abnormally Low Tenders and Abnormally High Tenders 

Abnormally Low Tenders 

37.1 An Abnormally Low Tender is one where the Tender price, in combination 

with other  elements of  the Tender, appears  so  low  that  it  raises material 

concerns as  to  the capability of  the Tenderer  in  regards  to  the Tendererʹs 

ability to perform the Contract for the offered Tender Price or that genuine 

competition between Tenderers is compromised. 

37.2 In the event of identification of a potentially Abnormally Low Tender, the 

Procuring  Entity  shall  seek  written  clarifications  from  the  Tenderer, 

including detailed price analyses of its Tender price in relation to the subject 

matter of the contract, scope, proposed methodology, schedule, allocation of 

risks  and  responsibilities  and  any  other  requirements  of  the  Tender 
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document. 

37.3 After evaluation of the price analyses, in the event that the Procuring Entity 

determines  that  the  Tenderer  has  failed  to  demonstrate  its  capability  to 

perform the Contract for the offered Tender Price, the Procuring Entity shall 

reject the Tender. 

Abnormally High Tenders 

37.4 An  abnormally  high  tender  price  is  one  where  the  tender  price,  in 

combination  with  other  constituent  elements  of  the  Tender,  appears 

unreasonably too high to the extent that the Procuring Entity is concerned 

that it (the Procuring Entity) may not be getting value for money or it may 

be paying too high a price for the contract compared with market prices or 

that genuine competition between Tenderers is compromised. 

37.5 In  case  of  a  nab  normally  high  price,  the Procuring Entity  shall make  a 

survey of  the market prices,  check  if  the estimated cost of  the  contract  is 

correct  and  review  the  Tender Documents  to  check  if  the  specifications, 

scope of work and conditions of contract are contributory to the abnormally 

high tenders. The Procuring Entity may also seek written clarification from 

the tenderer on the reason for the high tender price. The Procuring Entity 

shall proceed as follows: 

i. If the tender price is abnormally high based on wrong estimated cost of 

the contract, the Procuring Entity may accept or not a ccept the tender 

depending on the Procuring Entityʹs budget considerations. 

ii. If  specifications,  scope  of  work  and/or  conditions  of  contract  are 

contributory to the abnormally high tender prices, the Procuring Entity 

shall reject all tenders and may retender for the contract based on revised 

estimates, specifications, scope of work and conditions of contract, as the 

case may be. 

37.6 If the Procuring Entity determines that the Tender Price is abnormally too 

high because genuine competition between tenderers is compromised (often 

due to collusion, corruption or other manipulations), the Procuring Entity shall 

reject  all  Tenders  and  shall  institute  or  cause  competent  Government 

Agencies to institute an investigation on the cause of the compromise, before 

retendering. 

38. Unbalanced and/or Front Loaded Tenders 

38.1 If in the Procuring Entityʹs opinion, the Tender that is evaluated as the lowest 

evaluated price  is seriously unbalanced and/or frontloaded, the Procuring 

Entity  may  require  the  Tenderer  to  provide  written  clarifications. 

Clarifications  may  include  detailed  price  analyses  to  demonstrate  the 

consistency  of  the  tender  prices  with  the  scope  of  works,  proposed 

methodology, schedule and any other requirements of the Tender document. 

38.2 After  the  evaluation  of  the  information  and  detailed  price  analyses 

presented by the Tenderer, the Procuring Entity may as appropriate: 

a. accept the Tender; 
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b. require that the total amount of the Performance Security be increased 

at the expense of the Tenderer to a level not exceeding a 30% of the 

Contract Price; 

c. agree on a payment mode that eliminates the inherent risk of the 

Procuring Entity paying too much for undelivered works; 

d. reject the Tender 

39. Qualifications of the Tenderer 

39.1 The Procuring Entity shall determine to its satisfaction whether the eligible 

Tenderer that is selected as having submitted the lowest evaluated cost and 

substantially  responsive Tender, meets  the qualifying  criteria  specified  in 

Section III, Evaluation and Qualification Criteria. 

39.2 The determination shall be based upon an examination of the documentary 

evidence  of  the  Tendererʹs  qualifications  submitted  by  the  Tenderer, 

pursuant to ITT 17. The determination shall not take into consideration the 

qualifications  of  other  firms  such  as  the  Tendererʹs  subsidiaries,  parent 

entities, affiliates, subcontractors (other than Specialized Sub‐contractors if 

permitted in the Tender document), or any other firm(s) different from the 

Tenderer. 

39.3 An  affirmative  determination  shall  be  a  prerequisite  for  award  of  the 

Contract  to  the  Tenderer.  A  negative  determination  shall  result  in 

disqualification  of  the  Tender,  in  which  event  the 

ProcuringEntityshallproceedto  the  Tenderer  who  offers  a  substantially 

responsive Tender with  the next  lowest evaluated price  to make a similar 

determination of that Tendererʹs qualifications to perform satisfactorily. 

40. Lowest Evaluated Tender 

Having compared the evaluated prices of Tenders, the Procuring Entity shall determine the 

Lowest Evaluated Tender. The Lowest Evaluated Tender is the Tender of the Tenderer that 

meets the Qualification Criteria and whose Tender has been determined to be: 

a. Most responsive to the Tender document; and 

b. The lowest evaluated price. 

 

41. Procuring Entity’s Right To Accept Any Tender and To Reject Any or all Tenders 

The Procuring Entity reserves the right to accept or reject any Tender and to annul the Tender 

process and reject all Tenders at any time prior to Contract Award, without there by incurring 

any  liability  to  Tenderers.  Incase  of  annulment,  all  Tenders  submitted  and  specifically, 

Tender securities, shall be promptly returned to the Tenderers. 

 

F. AWARD OF CONTRACT 

 

42. Award Criteria 

The Procuring Entity shall award the Contract to the successful tenderer whose tender has 

been determined to be the Lowest Evaluated Tender. 

 

43. Notice of Intention to Enter into a Contract 
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Upon  award  of  the  contract  and  Prior  to  the  expiry  of  the  Tender  Validity  Period  the 

Procuring Entity shall issue a Notification of Intention to Enter into a Contract/Notification 

of award to all tenderers which shall contain, at a minimum, the following information: 

a. the name and address of the Tenderer submitting the successful tender; 

b. the Contract price of the successful tender; 

c. a statement of the reason(s) the tender of the unsuccessful tenderer to whom the letter 

is  addressed was unsuccessful, unless  the  price  information  in  (c)  above  already 

reveals the reason; 

d. the expiry date of the Standstill Period; and 

e. instruction son how to request a debriefing and/ or submit a complaint during the 

stand still period 

 

44. Standstill Period 

44.1 The Contract shall not be signed earlier than the expiry of a Standstill Period 

of 14 days to allow any dissatisfied tender to launch a complaint. Where only 

one Tender is submitted, the Standstill Period shall not apply. 

44.2 Where a Standstill Period applies,  it shall commence when  the Procuring 

Entity has transmitted to each Tenderer the Notification of Intention to Enter 

into a Contract with the successful Tenderer 

 

45. Debriefing By The Procuring Entity 

45.1 On receipt of the Procuring Entityʹs Notification of Intention to Enter into a 

Contract referred to in ITT 43, an unsuccessful tenderer may make a written 

request to the Procuring Entity for a debriefing on specific issues or concerns 

regarding  their  tender. The Procuring Entity  shall provide  the debriefing 

within five days of receipt of the request. 

45.2 Debriefings of unsuccessful Tenderers may be done in writing or verbally. 

The Tenderer shall bear its own costs of attending such a debriefing meeting. 

 

46. Letter of Award 

Prior  to  the expiry of  the Tender Validity Period and upon expiry of  the Standstill 

Period specified in ITT 42.1, upon addressing a complaint that has been filed with in 

the Standstill Period, the Procuring Entity shall transmit the Letter of Award to the 

successful  Tenderer.  The  letter  of  award  shall  request  the  successful  tenderer  to 

furnish the Performance Security within 21 days of the date of the letter. 

 

47. Signing of Contract 

47.1 Upon the expiry of the fourteen days of the Notification of Intention to enter 

in  to  contract  and  upon  the  parties  meeting  their  respective  statutory 

requirements,  the Procuring Entity shall send  the successful Tenderer  the 
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Contract Agreement. 

47.2 Within  fourteen  (14)  days  of  receipt  of  the  Contract  Agreement,  the 

successful Tenderer shall sign, date, and return it to the Procuring Entity. 

47.3 The written contract shall be entered into within the period specified in the 

notification of award and before expiry of the tender validity period. 

48. Performance Security 

48.1 Within twenty‐one (21) days of the receipt of the Letter of Award from the 

Procuring  Entity,  the  successful  Tenderer  shall  furnish  the  Performance 

Security and, any other documents required in the TDS, in accordance with 

the  General  Conditions  of  Contract,  subject  to  ITT  38.2  (b),  using  the 

Performance  Security  and  other  Forms  included  in  Section  X,  Contract 

Forms,  or  another  form  acceptable  to  the  Procuring  Entity.  A  foreign 

institution providing a bank guarantee shall have a correspondent financial 

institution  located  in  Kenya,  unless  the  Procuring  Entity  has  agreed  in 

writing that a correspondent bank is not required 

48.2 Failure  of  the  successful  Tenderer  to  submit  the  above‐mentioned 

Performance Security and otherdocuments required in the TDS or sign the 

Contract shall constitute sufficient grounds for the annulment of the award 

and forfeiture of the Tender Security. In that event the Procuring Entity may 

award the Contract to the Tenderer offering the next Best Evaluated Tender. 

48.3 Performance security shall not be required  for contracts estimated  to cost 

less than the amount specified inthe Regulations. 

 

49. Publication of Procurement Contract 

Within  fourteen  days  after  signing  the  contract,  the  Procuring  Entity  shall  publish  the 

awarded contract at its notice boards and websites; and on the Website of the Authority. At 

the minimum, the notice shall contain the following information: 

a. name and address of the Procuring Entity; 

b. name and reference number of the contract being awarded, a summary of its scope 

and the selection method used; 

c. the  name  of  the  successful  Tenderer,  the  final  total  contract  price,  the  contract 

duration; 

d. dates of signature, commencement and completion of contract; 

e. names of all Tenderers that submitted Tenders, and their Tender prices as readout at 

Tender opening. 

 

50. Procurement Related Complaint 

 

The procedures for making Procurement‐related Complaints are as specified in the TDS. 
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SECTION II – TENDER DATASHEET (TDS) 

 
SECTION II – Tender Data Sheet (TDS) 

The following specific data shall complement, supplement or amend the provisions in 

the Instructions to Tenderers (ITT). Whenever there is a conflict, the provisions herein 

shall prevail over those in the ITT. 

A. GENERAL 

ITT1.1 

 
The Name of the Contract is: Proposed Construction of Tuition Block and 
Associated Works for Alupe University – Electrical Installation Works 
 
The Reference Number of the Contract is: (AU/TENDER/07/2024-2025) 
 
The Number and Identification of Lots (Contracts) Comprising this Tender 
are: None 

ITT2.3 

The Information Made Available on Competing Firms is as Follows 

a. Bill of Qunatities 
b. Drawings 
 

ITT2.4 
The firms that provided consulting services for the contract being tendered 

for are 

ITT3.1  Maximum Number of Members in the Joint Venture (JV) Shall Be One 

B. CONTENTS OF TENDER DOCUMENT

ITT7.1 

i. The Tenderer will submit any request for clarifications in writing at 

the address vc@au.ac.ke  to reach the Procuring Entity no later than 3 days 
to the date of submission of the tenders. 

ii. The Procuring Entity shall publish its response at the website 

www.au.ac.ke   

ITT7.2 

i. A pre‐arranged pretender visit shall take place. 

As per the advertisement  

 

ii. A pre‐tender meeting shall take place at the following date, time and 

place. 

As per the advertisement 

ITT7.3 

The tenderer will submit any question in writing to reach the procuring 

entity not later than three (3No.) working days before the meeting in 

ITT7.2. 

ITT7.5 
The procuring entity website where minutes of the pre‐tender meeting and 

the pre‐arranged pretender will be published is As per the advertisement 

ITT9.1 
For Clarification of Tender purposes, for obtaining further information 

and for purchasing tender documents, the Procuring Entityʹs address is: 



 

 

 

 

             Vice Chancellor 

Alupe University 

P.O BOX 845 - 50400, Busia  

 

C. PREPARATION OF TENDERS

ITT11.1 
(h) 

The Tenderer shall submit the following additional documents in its Tender:  

a. Technical brochures 
b. Evidence of Completed Projects of Similar Nature, Complexity or 

Magnitude 
c. Evidence of Personnel Academic and Professional Qualifications 
d. Audited Financial Reports 
e. Evidence of Financial Resources 
f. Valid Annual NCA Practicing License 

ITT13.1 Alternative tenders shall not be considered 

ITT13.2 Alternative times for completion shall not be permitted 

ITT13.2 Alternative technical solutions shall not be permitted 

ITT14.5 The prices quoted by the Tenderer shall be fixed 

ITT15.2(a
) 

Foreign currency requirements not allowed. 

ITT18.1 The tender validity period shall be 126 days. 

ITT18.3 

(a) The Tender price shall be adjusted by the following percentages of the 
tender price: 

i. By 0% the local currency portion of the Contract price adjusted to 
reflect local inflation during the period of extension, and 

ii. By 0%, the foreign currency portion of the Contract price adjusted to 

reflect the international inflation during the period of extension. 

ITT19.1 
Tender shall provide Tender Security. The type of Tender security shall be 
Bank Guarantee in the amount of KShs 400,000 

ITT20.1 In addition to the original of the tender, the number of copies is None 

ITT20.3 
The written confirmation of authorization to sign on behalf of the tenderer shall 
consist of a properly executed power of attorney  

D. SUBMISSION AND OPENING OF TENDERS 

ITT22.1 

For tender submission purposes only, the Procuring Entity's address is: 

             Vice Chancellor 

Alupe University 
             P.O BOX 845 - 50400, Busia 
Date and time Friday 4TH July 2025 10:30AM 

Tenderers shall not submit tenders electronically. 



 

 

 

ITT25.1 

The Tender opening shall take place at the time and the address for Opening of 
Tenders Provided below: 

             Vice Chancellor 

Alupe University 
             P.O BOX 845 ‐ 50400, Busia  

Date and Time Friday 4TH July, 2025 11:00AM 

ITT25.5 
The number of representatives of the Procuring Entity to sign is a minimum of 
two 

E. EVALUATION AND COMPARISON OF TENDERS

ITT30.3 

The adjustment shall be based on the highest price of the item or component as 
quoted in other substantially responsive Tenders. If the price of the item or 
component cannot be derived from the price of other substantially responsive 
Tenders, the Procuring Entity shall use its best estimate. 

ITT33.2 A margin of preference shall not apply. 

ITT33.4 

The invitation to tender is extended to the following group that qualify for 
Reservations 
 

N/A 
 
(These groups are Small and Medium Enterprises, Women Enterprises, Youth 
Enterprises and Enterprises of persons living with disability, as the case may be; 
describe precisely which group qualifies). 

ITT34.1 
At this time, the Procuring Entity does not intend to execute certain specific parts of 
the Works by subcontractors selected in advance. 

ITT34.2 

Contractors may propose subcontracting: Maximum percentage of subcontracting 
permitted is 0% of the total contract amount.  Tenderers planning to subcontract 
more than 10% of total volume of work shall specify, in the Form of Tender, the 
activity (ies) or parts of the Works to be sub contracted along with complete details 
of the subcontractors and their qualification and experience. 

ITT34.3 

The parts of the Works for which the Procuring Entity permits Tenderers to propose 
Specialized Subcontractors are designated as follows: N/A 
For the above-designated parts of the Works that may require Specialized Subcontractors, 
the relevant qualifications of the proposed Specialized Subcontractors will be added to 
the qualifications of the Tenderer for the purpose of evaluation. 

ITT35.2 
(d) 

Additional requirements apply. These are detailed in the evaluation criteria in 
Section III, Evaluation and Qualification Criteria. 

ITT48.1 
Other documents required in addition to the Performance Security are insurance 
as per General Conditions of Contract (GCC) clause 18.2, 18.3 and 18.4 

ITT50 

The procedures for making a Procurement-related Complaint are detailed in the 
"Notice of Intention to Award the Contract" herein and are also available from 
the PPRA Website www.ppra.go.ke or email complaints@ppra.go.ke. 

If a Tenderer wishes to make a Procurement-related Complaint, the Tenderer 
should submit its complaint following these procedures, in writing (by the 
quickest means available that is by hand either delivery or email. 
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1.0 GENERAL PROVISIONS 

1.1 This section contains the criteria that the Employer shall use to evaluate tender and 

qualify tenderers. No other factors, methods or criteria shall be used other than 

specified in this tender document. The Tenderer shall provide all the information 

requested in the forms included in Section IV, Tendering Forms. The Procuring Entity 

shall use the Standard Tender Evaluation Document for Goods and Works for 

evaluating Tenders. 

1.2 Wherever a Tenderer is required to state a monetary amount, Tenderers should 

indicate the Kenya Shilling equivalent using the rate of exchange determined as 

follows: 

a) For construction turnover or financial data required for each year ‐ Exchange 

rate prevailing on the last day of the respective calendar year (in which the 

amounts for that year is to be converted) was originally established. 

b) Value of single contract ‐ Exchange rate prevailing on the date of the contract 

signature. 

(a) Exchange rates shall be taken from the publicly available source identified in 

the ITT 14.3. Any error in determining the exchange rates in the Tender may be 

corrected by the Procuring Entity. 

1.3 EVALUATION AND CONTRACT AWARD CRITERIA 

The Procuring Entity shall use the criteria and methodologies listed in this Section to 

evaluate tenders and arrive at the Lowest Evaluated Tender. The tender that(i) meets the 

qualification criteria, (ii) has been determined to be substantially responsive to the Tender 

Documents, and (iii) is determined to have the Lowest Evaluated Tender price shall be 

selected for award of contract. 

2.0 PRELIMINARY EXAMINATION FOR DETERMINATION OF RESPONSIVENESS 

Preliminary examination for Determination of Responsiveness 

The Procuring Entity will start by examining all tenders to ensure they meet in all respects 

the eligibility criteria and other mandatory requirements in the ITT, and that the tender is 

complete in all aspects in meeting the requirements provided for in the preliminary 

evaluation criteria outlined below. The Standard Tender Evaluation Report Document for 

Goods and Works for evaluating Tenders provides very clear guide on how to deal with 

review of these requirements. Tenders that do not pass the Preliminary Examination will be 

considered non‐ responsive and will not be considered further. 

[The Procuring Entity will provide the preliminary evaluation criteria. To facilitate, a template may 

be attached or clearly described all information and list of documentation to be submitted by 

Tenderers to enable preliminary evaluation of the Tender] 
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S/No MANDATORY REQUIREMENTS(MR) 

MR1  Valid Copy of Certificate of Incorporation/ Registration. 

MR2  Current Certificate of Registration with National Construction Authority (NCA 2 and 

above in Electrical Installation Works) 

MR3  Current NCA Contractor’s Annual Practicing Licence in Electrical Installation Works 

MR4  Current Licence with The Energy and Petroleum Regulatory Authority 

MR5  Bid has been submitted in the format required by the procuring entity with all the 

sections as issued by the procuring entity 

MR6  Fully filled Form of Tender 

MR7  Fully filled and signed Confidential Business Questionnaire 

MR8  Duly signed and stamped Statement of Compliance  

MR9  Submission of original tender document properly BOUND and sequentially serialised 

and all pages must be initialled or signed. (NB: Use of Spring or Box Files will not be 

allowed and will result in automatic disqualification.) 

MR10 Valid Copy of Current Single Business permit 

MR11 Valid Tax Compliance Certificate 

MR12 The Tender Security (Bid Bond) of 400,000 in form of Bank Guarantee from a reputable 

bank approved by Public Procurement Regulatory Authority (PPRA). 

MR13 Provide proof of authorization (in form of an executed power of attorney) as a Tender 

Signatory if the signatory is not a Director or partner of the firm. 

MR14  Provide a copy of pre‐tender site visit certificate if pretender visit is required 

MR15 A Copy of CR12 Not More Than One Year Old 
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3.0 TECHNICAL EVALUATION 

TABLE 1: Technical Evaluation 

Item  Description  Points 

Scored 

Max. Point 

1  Compliance with Technical Specifications 

 Compliant ‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐40

 Non‐compliant‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐0

(Note: Tender Evaluation Committee to carryout analysis showing 

how decision on this requirement has been arrived at) 

   

40 

2  Tender Questionnaire Form 

 Completely filled ‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐3 

 Not filled ‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐0 

   

3 

3  Key Personnel (Attach evidence)       
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Director of the firm 

 Holder of degree in relevant Engineering field ‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐4 

 Holder of diploma in relevant Engineering field ‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐3

 Holder of certificate in relevant Engineering field‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐2

 Holder of trade test certificate in relevant Engineering field‐‐‐‐‐1

 No relevant certificate ‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐0 

   

 

4 

At least 1No. degree/diploma holder of key personnel in relevant 

field 

 With over 10 years relevant experience ‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐4

 With over 5 years relevant experience‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐2 

 With under 5 years relevant experience ‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐1 

   

 

4 

At least 1No certificate holder of key personnel in relevant field 

 With over 10 years relevant experience‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐2

 With over 5 years relevant experience ‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐1 

 With under 5 years relevant experience ‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐0.5 

   

 

2 

At least 2No artisan (trade test certificate in relevant field) 

 Artisan with over 10 years relevant experience ‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐2

 Artisan with under 10 years relevant experience ‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐1
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 Non skilled worker with over 10 years relevant experience ‐‐‐‐0  2

 

 

 

Item  Description  Points 

Scored 

Max. Point 

4  Contracts completed in the last five (5) years (Max of 3No. Projects)‐ 

Provide Evidence 

 Project of similar nature, complexity or magnitude ‐‐‐‐‐‐‐3 

 Project of similar nature but of lower value than the one in 

consideration ‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐2 

 No completed project of similar nature ‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐0 
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5  On‐going projects – Provide Evidence 

 No Project of similar nature, complexity and magnitude ‐‐‐‐‐‐‐‐

‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐4 

 Three and below Projects of similar, nature complexity and 

magnitude –‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐3 

 Four and above Projects of similar nature, complexity and 

magnitude ‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐2 

   

 

4 

6  Schedule of contractor’s equipment and transport (proof or 

evidence of ownership/Lease) 

   

 

6 
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     a) Relevant Transport 

 Means of transport (Vehicle) ‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐6  

 No means of transport ‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐0

   b) Relevant Equipment 

 Has relevant equipment for work being tendered ‐‐‐‐‐‐‐6 

 No relevant equipment for work being tendered ‐‐‐‐‐‐‐‐0 

   

6 

7  Financial report      

 

 

6 

  a) Audited financial report (last three (3) years)  
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 Average Annual Turn‐over equal to or greater than the cost of the 

project ‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐6 

 Average Annual Turn‐over above 50% but below 100% of the cost 

of the project ‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐3 

 Average Annual Turn‐over below 50% of the cost of the project ‐‐

‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐1 
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Item  Description  Points 

Scored 

Max. Point 

  b) Evidence of Financial Resources (cash in hand, lines of credit, 

over draft facility etc ) 

 Has financial resources to finance the projected monthly cash 

flow* for three months ‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐9 

 Has financial resources equal to the projected monthly cash 

flow*‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐6 

 Has financial resources less the projected monthly cash 

flow*‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐3 

 Has not indicated sources of financial resources ‐‐‐‐‐‐‐ 0 

 

 

 

 

 

9 

 

 

8  Name, Address and Telephone of Banks (Contractor to provide) 

 Information Provided‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐3 

 No Information Provided‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐0 

   

 

3 

9  Litigation History 

 Duly Filled ‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐2 

 Not filled ‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐0  

   

2 

 

2 

  TOTAL     

 

Any bidder who scores 70 points and above shall be considered for further evaluation. 

 

*Monthly Cash Flow =Tender Sum/Contract Period 

 

4.0 TENDER EVALUATION (ITT 35) 

Price evaluation: in addition to the criteria listed in ITT 35.2 (a) – (d) the following criteria 

shall apply: 

(i) Alternative Completion Times, if permitted under ITT13.2, will be evaluated as 

follows: 

                                    ………………………………………………………………… 

(ii) Alternative Technical Solutions for specified parts of the Works, if permitted under 

ITT 13.4, will be evaluated as follows:……………………………………… 
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(iii) Other Criteria; if permitted under ITT 35.2(e): 

           ………………………………………………………………………………………………… 

4 MULTIPLE CONTRACTS 

4.0 Multiple contracts will be permitted in accordance with ITT 35.4. Tenderers are 

evaluated on basis of Lots and a lowest evaluated tenderer identified for each Lot. 

The Procuring Entity will select one Option of the two Options listed below for 

award of Contracts. 

OPTION 1 

(i) If a tenderer wins only one Lot, the tenderer will be awarded a contract for that 

Lot, provided the tenderer meets the Eligibility and Qualification Criteria for 

that Lot. 

(ii) If a tenderer wins more than one Lot, the tender will be awarded a contract for 

all won Lots, provided the tenderer meets the aggregate Eligibility and 

Qualification Criteria for all the won Lots. The tenderer will be awarded only 

the combinations for which the tenderer qualifies and the others will be 

considered for award to second lowest the tenderers. 

OPTION2 

The Procuring Entity will consider all possible combinations of won Lots [contract(s)] and 

determine the combination with the lowest evaluated price. Tenders will then be awarded 

to the Tenderer or Tenderers in the combination provided the tenderer meets the aggregate 

Eligibility and Qualification Criteria for all the won Lots. 

5.0  ALTERNATIVE TENDERS (ITT 13.1)  

  Alternative Tenders (ITT 13.1)  

  Analternative if permitted under ITT 3.1, will be evaluated as follows: 

The Procuring Entity shall consider Tenders offered for alternatives as specified in Part 2 ‐ 

Works requirements. Only the technical alternatives, if any, of the Tenderer with the Best 

Evaluated Tender conforming to the basic technical requirements shall be considered by 

the Procuring Entity. 

6.0 MARGIN OF PREFERENCE 

6.1 If the TDS so specifies, the Procuring Entity will grant a margin of preference of 

fifteen percent (15%) to be loaded on evaluated prices of the foreign tenderers, where 

the percentage of share holding of Kenyan citizens is less than fifty‐ one percent 

(51%). 

6.2 Contractors shall be asked to provide, as part of the data for qualification, such 

information, including details of ownership, as shall be required to determine 
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whether, according to the classification established by the Procuring Entity, a 

particular contractor or group of contractors qualifies for a margin of preference. 

6.3 After Tenders have been received and reviewed by the Procuring Entity, responsive 

Tenders shall be assessed to ascertain their percentage of shareholding of Kenyan 

citizens. Responsive tenders shall be classified into the following groups: 

i) Group A: tenders offered by Kenyan Contractors and other Tenderers where 

Kenyan citizens hold shares of over fifty one percent (51%). 

ii) Group B: tenders offered by foreign Contractors and other Tenderers where 

Kenyan citizens hold shares of less than fifty one percent (51%). 

6.4 All evaluated tenders in each group shall, as a first evaluation step, be compared to 

determine the lowest tender, and the lowest evaluated tender in each group shall be 

further compared with each other. If, as a result of this comparison, a tender from 

Group A is the lowest, it shall be selected for the award of contract. If a tender from 

Group B is the lowest, an amount equal to the percentage indicated in Item 6.1 of the 

respective tender price, including unconditional discounts and excluding provisional 

sums and the cost of day works, if any, shall be added to the evaluated price offered 

in each tender from Group B. All tenders shall then be compared using new prices 

with added prices to Group B and the lowest evaluated tender from Group A. If the 

tender from Group A is still the lowest tender, it shall be selected for award. If not, 

the lowest evaluated tender from Group B based on the first evaluation price shall be 

selected. 

7. Post qualification and Contract ward (ITT 39), more specifically, 

a) In case the tender was subject to post‐qualification, the contract shall be awarded 

to the lowest evaluated tenderer, subject to confirmation of pre‐qualification data, 

if so required. 

b) In case the tender was not subject to post‐qualification, the tender that has been 

determined to be the lowest evaluated tenderer shall be considered for contract 

award, subject to meeting each of the following conditions. 

i) The Tenderer shall demonstrate that it has access to, or has available, liquid 

assets, unencumbered real assets, lines of credit, and other financial means 

(independent of any contractual advance payment) sufficient to meet the 

construction cash flow of Kenya Shillings   

ii) Minimum average annual construction turnover of Kenya Shillings

 [insert amount], equivalent calculated as total certified payments received for 

contracts in progress and/or completed within the last 3 years. 

iii) Atleast 5 of contract(s) of a similar nature executed within Kenya, or 

the East African Community or a broad, that have been 
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satisfactorily and substantially completed as a prime contractor, or 

joint venture member or sub‐contractor each of minimum value 

Kenya shillings    equivalent. 

iv) Contractorʹs Representative and Key Personnel, which are specified 

as   

Electrical  Installation Works 

1. At least 1No. Site supervisor with a diploma in relevant field with a minimum of 10 years

relevant experience; 

2. a) At least 2No Technicians with a certificate in relevant field with a minimum of 5 years
relevant experience;  
                                      OR 

b) At least 2No Artisans with a trade test certificate in relevant field with a minimum of 8 
years relevant experience. 
 

 

v) Contractors key equipment listed on the table “Contractorʹs 

Equipment” below and more specifically listed as [specify 

requirements for each lot as applicable]  

At least 1No. relevant means of transport (Vehicle) 
 

 

iv) Other conditions depending on their seriousness. 

a) History of non‐performing contracts: 

Tenderer and each member of JV in case the Tenderer is a JV, shall demonstrate that Non‐ 

performance of a contract did not occur because of the default of the Tenderer, or the 

member of a JV in the last  (specify years). The required information shall be furnished in 

the appropriate form. 

b) Pending Litigation 

Financial position and prospective long‐term profit ability of the Single Tenderer, and in 

the case the Tenderer is a JV, of each member of the JV, shall remain sound according to 

criteria established with respect to Financial Capability under Paragraph (i) above if all 

pending litigation will be resolved against the Tenderer. Tenderer shall provide 

information on pending litigations in the appropriate form. 

c) Litigation History 
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There shall be no consistent history of court/arbitral award decisions against the Tenderer, 

in the last 1 year. All parties to the contract shall furnish the information in the appropriate 

form about any litigation or arbitration resulting from contracts completed or on going 

under its execution over the years specified. A consistent history of awards against the 

Tenderer or any member of a JV may result in rejection of the tender. 

 

 

 

 

 



 

 

 

 

 

 

 

 

 

 

 

SECTION D 

TENDERING FORMS 
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QUALIFICATION FORMS 

1. FOREIGN TENDERERS 40% RULE 

Item 
Description of Work 

Item 

Describe Location 

of Source 

Cost in K. 

Shillings 

Comments if 

Any 

A  Local Labour 

1         

2         

3         

4         

5         

B  Sub‐Contracts from Local Sources

1         

2         

3         

4         

5         

C  Local Materials 

1         

2         

3         

4         

5         

D   

1         

2         

3         

4         

5         

E   

1         

2         

3         

4         

5         

  TOTAL COST OF LOCAL CONTENT     

  PERCENTAGE OF CONTRACT PRICE     
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2. FORM EQU:EQUIPMENT 

The Tenderer shall provide adequate information to demonstrate clearly that it has the 

capability to meet the requirements for the key equipment listed in Section III, Evaluation 

and Qualification Criteria. A separate Form shall be prepared for each item of equipment 

listed, or for alternative equipment proposed by the Tenderer. 

Item of Equipment 

Equipment 

Information 

Name of Manufacturer 

 

Model and Power Rating  

Current 
Capacity 

 

Year of Manufacture 

 
Current Location 

 

 

Indicate source of the equipment 

 

☐ Owned         ☐ Rented            ☐ Leased          ☐ Specially Manufactured 

Omit the following information for equipment owned by the tenderer 

Owner 

Name of Owner 

 

 

Address of Owner 

 

 

Telephone 

 

Contact Name and Title 

Fax 

 

Telex 

Agreements  Details of rental/lease/manufacture agreements specific to the project 
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3. FORM PER ‐1 

Contractors Representative and Key Personnel Schedule  

Tenderers should provide the names and details of the suitably qualified Contractorʹs Re 

presentative and Key Personnel to perform the Contract. The data on their experience 

should be supplied using the Form PER‐2 below for each candidate 

1.  Title of Position 

Name of Candidate 

Duration of 

Appointment 
 

Time Commitment 

for This Position 
 

Expected Time 

Schedule for This 

Position 

 

2.  Title of Position 

  Name of Candidate 

 
Duration of 

Appointment 
 

 
Time Commitment 

for This Position 
 

 

Expected Time 

Schedule for This 

Position 

 

3.  Title of Position 

  Name of Candidate 

 
Duration of 

Appointment 
 

 
Time Commitment 

for This Position 
 

 

Expected Time 

Schedule for This 

Position 

 

4.  Title of Position   

  Name of Candidate   

 
Duration of 

Appointment 
 

 
Time Commitment 

for This Position 
 

 

Expected Time 

Schedule for This 

Position 
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4. FORM PER – 2 

Resume and Declaration ‐ Contractorʹs Representative and Key Personnel. 

Name of Tenderer 

Position [#1] [title of position from Form Per‐1]

Personell 

Information 

Name:  Date of Birth: 

 
Address:  E‐Mail: 

 

 
Professional Qualifications: 

 

 
Academic Qualifications: 

 

 

Language Proficiency: [language and levels of speaking, reading and writing 

skills] 

 

 
Address of Procuring Entity: 

 

 
Telephone: 

 

Contact (Manager/Personnel Officer) 

 
Fax: 

 

 

 
Job Title: 

 

Years with present Procuring Entity: 

Summarize professional experience in reverse chronological order. Indicate particular 

technical and managerial experience relevant to the project 

 

Project  Role 
Duration of 

Involvement 
Relevant Experience 

[main 

project 

details] 

[role and responsibilities on the project]  [time in role]  [describe the experience 

relevant to this position] 

       

       

       

       

Declaration 

I, the undersigned [insert either “Contractorʹs Representative” or “Key Personnel” as 

applicable], certify that to the best of my knowledge and belief, the information 

contained in this Form PER‐2 correctly describes myself, my qualifications and my 

experience. 
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I confirm that I am available as certified in the following table and throughout the 

expected time schedule for this position as provided in the Tender: 

Commitment  Details

Commitment to duration of contract  [insert period (start and end dates) for which this 

Contractor’s Representative or Key Personnell is 

available to work in this contract] 

Time commitment  [insert  period  (start  and  end  dates)  for  which  this 

Contractor’s Representative or Key Personnell is available 

to work in this contract] 

I understand that any misrepresentation or omission in this form may: 

a) be taken into consideration during Tender evaluation; 

b) result in my disqualification from participating in the tender; 

c) result in my dismissal from the contract. 

 

Name of Contractorʹs Representative or Key Personnel:  

Signature:    

Date: (day month year):    

Counter signature of authorized representative of the Tenderer: 

Signature:    

Date: (day month year):    
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5. TENDERERS QUALIFICATION WITHOUT PREQUALIFICATION 

5.1. FORM ELI – 1.1 

Tenderer Information Form 

Date: _____________________________________________________ 

ITT No. and Title: _________________________________________ 

 

Tenderer’s Name 

In case of Joint Venture (JV), Name of Each Member 

Tenderer’s Actual or Intended Year of Incorporation 

Tenderer’s Legal Address [in country of registration] 

Tenderer’s Authorised Representative Information 

Name: 

Address: 

Telephone/Fax Numbers: 

E‐mail Address: 

1. Attached are copies of original documents of: 

 Articles of Incorporation (or equivalent documents of constitution or 

association) and /or documents of registration of the legal entity named 

above in accordance with ITT 3.6 

 In case of JV, letter of intent to form JV or JV agreement in accordance 

with ITT 3.5 

 In case of state owned enterprise or institution in accordance with ITT 3.8 

documents establishing: 

a. Legal and financial autonomy 

b. Operation under commercial law 

c. Establishing that the tenderer is not under the supervision of the 

Procuring Entity 

2. Included are the organisational chart, a list of Board of Directors and the 

beneficial ownership 
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5.2.  FORM ELI ‐ 1.2 

Tenderer’s JV Information Form (to be completed for each member of Tenderer’s JV) 

Date: ______________________________________________ 

ITT No. and Title:___________________________________ 

 

Tenderer’s JV Name 

JV Member’s Name 

JV Member’s Country of Registration 

JV Member’s Year of Constitution 

JV Member’s Legal Address in Country of Constitution 

JV Member’s Authorised Representative Information 

Name: 

Address: 

Telephone/Fax Numbers: 

E‐mail Address: 

3. Attached are copies of original documents of: 

 Articles of Incorporation (or equivalent documents of constitution or 

association) and /or documents of registration of the legal entity named 

above in accordance with ITT 3.6 

 In case of state owned enterprise or institution in accordance with ITT 3.8 

documents establishing: 

d. Legal and financial autonomy 

e. Operation under commercial law 

f. Establishing that the tenderer is not under the supervision of the 

Procuring Entity, in accordance with ITT 3.5 

4. Included are the organisational chart, a list of Board of Directors and the 

beneficial ownership 
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5.3. FORM CON – 2 

Historical Contract Non‐Performance, Pending Litigation and Litigation History 

Tendererʹs 

Name:_______________________________________________Date:___________ 

JV Member’s Name____________________________________ ITT No. And 

Title_________ 

Non‐Performed Contracts in accordance with Section III, Evaluation and Qualification 

Criteria 

Contract non‐performance did not occur since 1st January [ insert year] specified in 

Section III, Evaluation and Qualification Criteria, Sub‐Factor 2.1 

Contract(s) non‐performance since 1st January [ insert year] specified in Section III, 

Evaluation and Qualification Criteria, Requirement 2.1 

Contract(s) withdrawn did not occur since 1st January [ insert year] specified in Section 

III, Evaluation and Qualification Criteria, Requirement 2.1 

Year 

Non‐

performed 

portion of 

contract 

Contract Identification 

Total Contract 

Amount (current 

value, currency, 

exchange rate and 

Kenya Shilling 

equivalent) 

[insert 

year] 

[insert 

amount and 

percentage] 

Contract Identification: [indicate complete 

contract name/number and any other 

identification] 

Name of Procuring Entity: [insert full name] 

Address of Procuring Entity: [insert 

street/city/country] 

Name of Procuring Entity: [insert 

street/city/country] 

Reason(s) for non‐performance: [indicate 

main reasons] 

 

[insert amount] 

Pending Litigation in accordance with Section III, Evaluation and Qualification Criteria 

No Pending Litigation in accordance with Section III, Evaluation and Qualification 

Criteria, Sub Factor 2.3 

Pending Litigation in accordance with Section III, Evaluation and Qualification Criteria, 

Sub‐Factor 2.3 as indicated below. 

Year of 

dispute 

Amount in 

dispute 

(currency) 

Contract Identification 

Total Contract 

Amount 

(currency), Kenya 

Shilling 
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Equivalent 

(exchange rate) 

[insert 

year] 

[insert 

percentage] 

Contract Identification: ________________ 

Name of Procuring Entity: _____________ 

Address of Procuring Entity: ___________ 

Matter in dispute: _____________________ 

Party who initiated the dispute: ________ 

Status of Dispute:_____________________ 

 

[insert amount] 

[insert 

year] 

[insert 

percentage] 

Contract Identification: ________________ 

Name of Procuring Entity: _____________ 

Address of Procuring Entity: ___________ 

Matter in dispute: _____________________ 

Party who initiated the dispute: ________ 

Status of Dispute:_____________________ 

 

[insert amount] 

Litigation in accordance with Section III, Evaluation and Qualification Criteria 

No Litigation in accordance with Section III, Evaluation and Qualification Criteria, Sub 

Factor 2.4 

Pending Litigation in accordance with Section III, Evaluation and Qualification Criteria, 

Sub‐Factor 2.4 as indicated below. 

Year of 

award 

Outcome 

as 

percentage 

of Net 

Worth 

Contract Identification 

Total Contract 

Amount 

(currency), Kenya 

Shilling 

Equivalent 

(exchange rate) 

[insert 

year] 

[insert 

percentage] 

Contract Identification: [indicate complete 

contract name/number and any other 

identification] 

Name of Procuring Entity: [insert full name] 

Address of Procuring Entity: [insert 

street/city/country] 

Matter in dispute: [indicate main issues in 

dispute] 

Party who initiated the dispute: [indicate 

“Procuring Entity” or “ Contractor”] 

Reason(s) for Litigation and Award 

Decision: [indicate main reasons] 

 

[insert amount] 

Include details relating to potential bid‐rigging practices such as previous occasions 

where tenders were withdrawn, joint bids with competitors, subcontracting work to 

unsuccessful tenderers, etc 
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5.4. FORM FIN – 3.1 

Tenderer’s Name: ____________________________________________________________ 

Date: ________________________________________________________________________ 

JV Member’s Name: __________________________________________________________ 

ITT No. and Title: ____________________________________________________________ 

5.4.1.  FINANCIAL DATA  

Type of 

Financial 

Information in 

______________ 

(currency) 

Historic Information for Previous Years 

(amount in currency, currency exchange rate*, USD equivalent) 

  Year 1  Year 2  Year 3  Year 4  Year 5 

Statement of Financial Position (Information from Balance Sheet) 

Total Assets 

(TA) 

   

Total Liabilities 

(TL) 

         

Net Worth 

(NW) 

         

Current Assets 

(CA) 

         

Current 

Liabilities (CL) 

         

Working 

Capital (WC) 

         

Information from Income Statement 

Total Revenue 

(TR) 

         

Profits Before 

Taxes (PBT) 

         

Cash Flow Information 

Cash Flow 

from Opening 

Activities 

         

*Refer to ITT 15 for the exchange rate 
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5.4.2.  Sources of Finance 

Specify sources of finance to meet the cash flow requirements on works currently in 

progress and for future contract commitments. 

No.  Source of Finance  Amount (Kenya Shilling 

Equivalent) 

1     

2     

3     

 

5.4.3. Financial Documents 

The Tenderer and its parties shall provide copies of financial statements for years 

pursuant Section III, Evaluation and Qualifications Criteria, Sub‐factor 3.1. The 

financial statements shall:  

a. Reflect the financial situation of the Tenderer or incase of JV member, and 

not an affiliated entity (such as parent company or group member). 

b. Be independently audited or certified in accordance with local legislation. 

c. Be complete, including all notes to the financial statements. 

d. Correspond to accounting periods already completed and audited 

Attached are copies of financial statements for the ____________ years required above and 

complying with the requirements. 
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5.5. FORM FIN – 3.2 

Average Annual Construction Turnover 

Tenderer’s Name: ____________________________________________________________ 

Date: ________________________________________________________________________ 

JV Member’s Name: __________________________________________________________ 

ITT No. and Title: ____________________________________________________________ 

Annual Turnover Data (Construction Only) 

Year  Amount Currency  Exchange Rate  Kenya Shilling 

Equivalent 

[Indicate year]  [Insert amount and 

indicate currency] 

   

       

       

       

Average 

Annual 

Construction 

Turnover * 

     

*See Section III, Evaluation and Qualification Criteria, Sub‐Factor 3.2. 

5.6. FORM FIN – 3.3 

Financial Resources 

Specify proposed sources of financing, such as liquid assets, unencumbered real 

assets, lines of credit, and other financia lmeans, net of current commitments, 

available to meet the total construction cash flow demands of the subject contractor 

contracts as specified in Section III, Evaluation and Qualification Criteria. 

No.  Source of Finance  Amount (Kenya Shilling 

Equivalent) 

1     

2     

3     
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5.7. FORM FIN – 3.4 

Current Contract Commitments / Works in Progress 

Tenderers and each member to a JV should provide information on their current 

commitments on all contracts that have been awarded, or for which a letter of intent 

or acceptance has been received, or for contracts approaching completion, but for 

which an unqualified, full completion certificate has yet to be issued. 

No.  Name of 

Contract 

Procuring 

Entity’s 

Contact 

Address, 

Tel 

Value of 

Outstanding 

Work [Current 

Kenya Shilling/ 

Month 

Equivalent] 

Estimated 

Completion 

Date 

Average Monthly 

Invoicing Over 

Last Six Months 

[Kenya Shilling/ 

Month] 

1           

2           

3           

4           

5           
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5.8. FORM EXP – 4.1 

General Construction Experience 

Tenderer’s Name: _____________________________________ Date:__________________ 

JV Member’s Name: __________________________ ITT No. and Title: _______________ 

Page______________of_____________pages 

Starting 

Year 

Ending 

Year 

Contract Idenfication  Role of 

Tenderer 

   
Contract Name:_______________________ 

Brief Description of the Works Performed 

by the Tenderer_______________________ 

Amount of Contract___________________ 

Name of Procuring Entity______________ 

Address_____________________________ 

 

    Contract Name:_______________________ 

Brief Description of the Works Performed 

by the Tenderer_______________________ 

Amount of Contract___________________ 

Name of Procuring Entity______________ 

Address_____________________________ 

    Contract Name:_______________________ 

Brief Description of the Works Performed 

by the Tenderer_______________________ 

Amount of Contract___________________ 

Name of Procuring Entity______________ 

Address_____________________________ 
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5.9. FORM EXP – 4.2(a) 

Specific Construction and Contract Management Experience 

Tenderer’s Name: _____________________________________ Date:__________________ 

JV Member’s Name: __________________________ ITT No. and Title: _______________ 

Similar Contract No.  Information 

Contract Identification   

Award Date   

Completion Date   

Role in Contract  Prime 

Contractor ☐ 

Member 

in JV ☐ 

Management 

Contractor 

☐ 

Sub‐

Contractor 

☐ 

Total Contract Amount      Kenya Shilling 

If Member in a JV or Sub‐

Contractor, Specify 

Participation in Total 

Contract Amount 

     

Procuring Entity’s Name:       

Address: 

Telephone/Fax Number: 

E‐Mail: 

     

Description of the 

similarity in accordance 

with Sub‐Factor 4.2(a) of 

Section III: 

     

Amount       

Physical Size of Required 

Works Items 

     

Complexity       

Methods/Technology       

Construction Rate for Key 

Activities 

     

Other Characteristics       
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5.10. FORM EXP – 4.2(b) 

Specific Construction and Contract Management Experience 

Tenderer’s Name: _____________________________________ Date:__________________ 

JV Member’s Name: __________________________ ITT No. and Title: _______________ 

Sub‐Contractor’s Name2 (as per ITT 34)__________________________________________ 

ITT No. and Title_____________________________________________________________ 

All Sub‐contractors for key activities must complete the information in this form as per ITT 

34 and Section III, Evaluation and Qualification Criteria, Sub‐Factor 4.2. 

Similar Contract No.  Information 

Contract Identification   

Award Date   

Completion Date   

Role in Contract  Prime 

Contractor ☐ 

Member in 

JV ☐ 

Management 

Contractor 

☐ 

Sub‐

Contractor 

☐ 

Total Contract Amount    Kenya Shilling 

Quantity (Volume, 

Number of Rate of 

Production as 

applicable) performed 

under the contract per 

year or part of the year 

Total 

Quantity in 

the Contract 

(i) 

Percentage 

Participation 

(ii) 

Actual Quantity Perfomed 

(i) x (ii) 

Year 1       

Year 2       

Year 3       

Year 4       

Procuring Entity’s 

Name: 

     

Address: 

Telephone/Fax Number: 

E‐Mail: 

     

Description of the 

similarity in accordance 

with Sub‐Factor 4.2(b) of 

Section III: 
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6. FORM  OF TENDER 

 

INSTRUCTIONS TO TENDERERS 

The Tenderer must prepare this Form of Tender on stationery with its letterhead clearly 

showing the Tendererʹs complete name and business address. 

All italicized text is to help Tenderer in preparing this form. 

Tenderer must complete and sign CERTIFICATE OF INDEPENDENT TENDER 

DETERMINATION and the SELF DECLARATION OF THE TENDERER attached to this 

Form of Tender. 

The Form of Tender shall include the following Forms duly completed and signed by 

the Tenderer. 

 Tendererʹs Eligibility‐ Confidential Business Questionnaire 

 Certificate of Independent Tender Determination 

 Self‐Declaration of the Tenderer 

Date of this Tender submission: ____________________________________________ 

Request for Tender No.:____________________________________________________ 

Name  and description  of Tender 

Alternative No.:___________________________________________________________ 

To: [insert complete name of Procuring Entity] 

Dear Sirs, 

1. In accordance with the Conditions of Contract, Specifications, Drawings and Bills of 

Quantities for the execution of the above‐named Works, we, the undersigned offer to 

construct and complete the Works and remedy any defects there in for the sum of 

Kenya Shillings [[Amount in figures] …………………………Kenya Shillings [amount in 

words] …………………………………………………………………………………………...

     

The above amount includes foreign currency amount(s) of [state figure or a percentage and 

currency] [figures] 

………………………………………[words]……………………………………………………

…………………… 

The percentage or amount quoted above does not include provisional sums, and only 

allows not more than two foreign currencies. 

2. We under take, if our tender is accepted, to commence the Works as soon as is 

reasonably possible after the receipt of the Engineer notice to commence, and to 

complete the whole of the Works comprised in the Contract within the time stated in 

the Special Conditions of Contract. 
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3. We agree to adhere by this tender until……………………………………. [Insert date], 

and it shall remain binding upon us and may be accepted at any time before that date. 

4. We understand that you are not bound to accept the lowest or any tender you may 

receive. 

5. We, the under signed, further declare that: 

i. No reservations: We have examined and have no reservations to the tender 

document, including Addenda issued in accordance with ITT 28; 

ii. Eligibility: We meet the eligibility requirements and have no conflict of interest in 

accordance with ITT 3 and 4; 

iii. Tender ‐ Securing Declaration: We have not been suspended nor declared ineligible 

by the Procuring Entity based on execution of a Tender‐Securing or Proposal‐

Securing Declaration in the Procuring Entityʹs Country in accordance with ITT 19.8; 

iv. Conformity: We offer to execute in conformity with the tendering documents and in 

accordance with the implementation and completion specified in the construction 

schedule, the following Works: [insert a brief description of the Works]; 

v. Tender Price: The total price of our Tender, excluding any discounts offered in item 

1 above is: [Insert one of the options below as appropriate] 

vi. Option 1, in case of one lot: Total price 

is………………………………………………………………………………………………

………………………. [insert the total price of the Tender in words and figures, indicating 

the various amounts and the respective currencies]; or 

Option2, in case of multiple lots: 

(a)Total price of each 

lot………………………………………………………………………………………………

…………………… [insert the total price of each lot in words and figures, indicating the 

various amounts and the respective currencies]; and 

(b)Total price of all lots (sum of all lots) 

…………………………………………………………………………………………………

………………… [insert the total price of all lots in words and figures, indicating the 

various amounts and the respective currencies]; 

vii. Discounts: The discounts offered and the methodology for their application are: 

viii. The discounts offered are: [Specify in detail each discount offered.] 

ix. The exact method of calculations to determine the net price after application of 

discounts is shown below: [Specify in detail the method that shall be used to apply the 

discounts]; 

x. Tender Validity Period: Our Tender shall be valid for the period specified in TDS 

18.1 (as amended, if applicable) from the date fixed for the Tender submission deadline 

specified in TDS 22.1 (as amended, if applicable), and it shall remain binding upon us 

and may be accepted at any time before the expiration of that period; 

xi. Performance Security: If our Tender is accepted, we commit to obtain a Performance 

Security in accordance with the Tendering document; 
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xii. One Tender Per Tender: We are not submitting any other Tender(s) as an individual 

Tender, and we are not participating in any other Tender(s) as a Joint Venture 

member or as a sub‐contractor, and meet the requirements of ITT 3.4, other than 

alternative Tenders submitted in accordance with ITT 13.3; 

xiii. Suspension and Debarment: We, along with any of our subcontractors, 

suppliers, Engineer, manufacturers, or service providers for any part of the contract, 

are not subject to, and not controlled by any entity or individual that is subject to, a 

temporary suspension or a debarment imposed by the Public Procurement 

Regulatory Authority or any other entity of the Government of Kenya, or any 

international organization. 

xiv. State‐owned enterprise or institution: [select the appropriate option and delete the other] 

[We are not a state‐ owned enterprise or institution]/[We are a state‐owned 

enterprise or institution but meet the requirements of ITT3.8]; 

xv. Commissions, gratuities, fees: We have paid, or will pay the following commissions, 

gratuities, or fees with respect to the tender process or execution of the Contract: 

[insert complete name of each Recipient, its full address, the reason for which each 

commission or gratuity was paid and the amount and currency of each such commission or 

gratuity]. 

 

 

Name of Recipient 

 

Address 

 

Reason 

 

Amount 

    

    

    

 

xvi. Binding Contract: We understand that this Tender, together with your written 

acceptance there of included in your Letter of Acceptance, shall constitute a binding 

contract between us, until a formal contract is prepared and executed; 

xvii. Not Bound to Accept: We understand that you are not bound to accept the 

lowest evaluated cost Tender, the Most Advantageous Tender or any other Tender 

that you may receive; 

xviii. Fraud and Corruption: We here by certify that we have taken steps to ensure 

that no person acting for us or on our behalf engages in any type of Fraud and 

Corruption; and 

xix. Collusive practices: We hereby certify and confirm that the tender is genuine, non‐

collusive and made with the intention of accepting the contract if awarded. To this 

effect we have signed the “Certificate of Independent Tender Determination” 

attached below. 

xx. We undertake to adhere by the Code of Ethics for Persons Participating in Public 

Procurement and Asset Disposal, copy available 
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from………………………………………….(specify website) during the procurement 

process and the execution of any resulting contract. 

xxi. We, the Tenderer, have completed fully and signed the following Forms as part of 

our Tender: 

a)Tendererʹs Eligibility; Confidential Business Questionnaire ‐ to establish we are not in any 

conflict to interest. 

(b) Certificate of Independent Tender Determination ‐ to declare that we completed the 

tender without colluding with other tenderers. 

(a)Self‐Declaration of the Tenderer ‐ to declare that we will, if awarded a contract, not 

engage in any form of fraud and corruption. 

(d) Declaration and commitment to the Code of Ethics for Persons Participating in Public 

Procurement and Asset Disposal. 

Further, we confirm that we have read and understood the full content and scope of fraud 

and corruption as informed in “Appendix 1 ‐ Fraud and Corruption” attached to the Form 

of Tender. 

 

Name of the Tenderer: 

………………………………………………………………………………………………. 

Name of the person duly authorized to sign the Tender on behalf of the Tenderer:] 

…………………………………………………………………………………………………………

………………… 

Title of the person signing the Tender: 

……………………………………………………………………………. 

Signature of the person named above: 

………………………………………………………………………………. 

Date signed ………………. day of …………………………………………. 

Date signed _______________________________day of___________________ 

Notes 

* In the case of the Tender submitted by joint venture specify the name of the Joint Venture as 

Tenderer. 

**Person signing the Tender shall have the power of attorney given by the Tenderer to be attached 

with the Tender. 
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TENDERER’S ELIGIBILITY  ‐ CONFIDENTIAL BUSINESS QUESTIONNAIRE 

 

Instruction to Tenderer 

Tender is in structed to complete the particulars required in this Form, one form for each 

entity if Tender is a JV. Tenderer isfurtherreminded that it is an offence to give false 

information on this Form. 

a. Tenderer’s Details 

  ITEM      DESCRIPTION

  1  Name of the Procuring Entity   

2  Reference Number of the Tender   

3  Date and Time of Tender Opening   

4  Name of the Tenderer   

  5  Full Address and Contract Details of 

the Tenderer. 

(Country, city, location, building, floor, 

postal address and name and email of 

contact person) 

 

  6  Current Trade License Registration 

Number and Expiring date 

 

  7  Name, Country and full address 

(postal and physical addresses, email, 

and telephone number) of Registration 

Body/Agency 

 

  8  Description of Nature of Business   

  9  Maximum value of business which the 

Tenderer handles 

 

  10  State if Tenders Company is listed in 

stock exchange, give name and full 

address (postal and physical 

addresses, email, and telephone 

number) of state which stock 

exchange. 
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b. Sole Proprietor, provide the following details 

Name in full  _____________________________________________ Age

  __________ Nationality                                                      Country of Origin                                  

Citizenship                                                                                                                    

c. Partnership, provide the following details 

  Names of Partners  Nationality  Citizenship  % Shares Owned 

1         

2         

3         

 

d. Registered Company, provide the following details 

I. Private or public company_____________________________________________ 

II. State the nominal and issued capital of the company______________________ 

Nominal Kenya Shillings (Equivalent) __________________________________ 

Issued Kenya Shillings (Equivalent) ____________________________________ 

III. Give Details of Directors as follows 

  Names of Director  Nationality  Citizenship  % Shares Owned 

1         

2         

3         

 

e. DISCLOSURE OF INTEREST – Interest of the Firm in the Procuring Entity 

i. Are there any person/persons in __________________________ (Name of Procuring 

Entity) who has/have an interest or relationship in this firm? Yes/No 

_____________________ 

If Yes provide details as follows: 

 

  Names of Person  Designation in the Procuring 

Entity 

Interest or 

Relationship with 

Tenderer 

1       

2       

3       
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ii. Conflict of Interest Disclosure 

 
pe of Conflict  Disclosure 

YES OR 

NO 

If YES provide 

details of the 

relationship with 

Tenderer 
1  Tenderer is directly or indirectly    
  controls, is controlled by or is under common control 

with another tenderer. 

2  Tenderer receives or has received any direct or 

indirect subsidy from another 

   

  Tenderer. 

3  Tenderer has the same legal     

  representative as another tenderer

4  Tender has a relationship with another    
  tenderer, directly or through common

  third parties, that puts it in a position to

  influence the tender of another tenderer,
or influence the decisions of the

  Procuring Entity regarding this tendering

  process. 

5  Any of the Tendererʹs affiliates    
  participated as a consultant in the

preparation of the design or technical

  specifications of the works that are the

  subject of the tender. 

6  Tenderer would be providing goods, works, non‐

consulting services or 

   

  consulting services during 

  implementation of the contract

  Specified in this Tender Document.

7  Tenderer has a close business or family    
  relationship with a professional staff of

  the Procuring Entity who are directly or

  indirectly involved in the preparation of

  the Tender document or specifications
of the Contract, and/or the Tender

  evaluation process of such contract.

8  Tenderer has a close business or family    
  relationship with a professional staff of

the Procuring Entity who would be

  involved in the implementation or supervision of 

the such Contract. 

9  Has the conflict stemming from such relationship 

stated in item 7 and 8 

   

 above been resolved in a manner
acceptable to the Procuring Entity

 throughout the tendering process and execution of the 
Contract. 
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Certification 

On behalf of the Tenderer, I certify that the information given above is complete, current 

and accurate as at the date of submission. 

Full Name ____________________________________________________________________ 

 Title or Designation ____________________________________________________________

   

 

____________________________________      __________________________ 

(Signature)                 (Date) 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

 

D‐25 

 

CERTIFICATE OF INDEPENDENT TENDER DETERMINATION 

I, the undersigned, in submitting the accompanying Letter of Tender to the 

______________________________________________________[Name of Procuring Entity] for: 

______________________________________________________[Name and number of tender] in 

response to the request for tenders made by:____________[Name of Tenderer] do hereby 

make the following statements that I certify to be true and complete in every respect: 

I certify, on behalf of________________________________________[Name of Tenderer]that: 

1.I have read and I understand the contents of this Certificate; 

2.I understand that the Tender will be disqualified if this Certificate is found not to be true 

and complete in every respect; 

3.I am the authorized representative of the Tenderer with authority to sign this Certificate, 

and to submit the Tender on behalf of the Tenderer; 

4.For the purposes of this Certificate and the Tender, I understand that the word 

“competitor” shall include any individual or organization, other than the Tenderer, 

whether or not affiliated with the Tenderer, who: 

a) Has been requested to submit a Tender in response to this request for tenders; 

b) could potentially submit a tender in response to this request for tenders, based on 

their qualifications, abilities or experience; 

5.The Tenderer discloses that [check one of the following, as applicable]: 

a) The Tenderer has arrived at the Tender independently from, and without 

consultation, communication, agreement or arrangement with, any competitor; 

b) The Tenderer has entered into consultations, communications, agreements or 

arrangements with one or more competitors regarding this request for tenders, and 

the Tenderer discloses, in the attached document(s), complete details thereof, 

including the names of the competitors and the nature of, and reasons for, such 

consultations, communications, agreements or arrangements; 

6.In particular, without limiting the generality of paragraphs (5)(a) or(5)(b) above, there has 

been no consultation, communication, agreement or arrangement with any competitor 

regarding: 

a) prices; 

b) methods, factors or formulas used to calculate prices; 

c)the intention or decision to submit, or not to submit, a tender; or 

d)the submission of a tender which does not meet the specifications of the request 

for Tenders; except as specifically disclosed pursuant to paragraph (5)(b) above; 

7.In addition, there has been no consultation, communication, agreement or arrangement 

with any competitor regarding the quality, quantity, specifications or delivery particulars 

of the works or services to which this request for tenders relates, except as specifically 

authorized by the procuring authority or as specifically disclosed pursuant to 

paragraph(5)(b) above; 
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8.The terms of the Tender have not been, and will not be, knowingly disclosed by the 

Tenderer, directly or indirectly, to any competitor, prior to the date and time of the official 

tender opening, or of the awarding of the Contract, whichever comes first, unless otherwise 

required by law or as specifically disclosed pursuant to paragraph (5)(b) above. 

Name

  __________________________________________________________________________

_  

Title   

___________________________________________________________________________ 

Date 

  __________________________________________________________________________

_ 

[Name, title and signature of authorized agent of Tenderer and Date] 
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SELF DECLARATION FORMS 

 

FORM SD1 

SELF DECLARATION THAT THE PERSON/TENDERER IS NOT DEBARRED IN THE 

MATTER OF THE PUBLIC PROCUREMENT AND ASSET DISPOSAL ACT 2015. 

 

I, ……………………………………., of Post Office Box …….………………………. being a 

resident of 

………………………………….. in the Republic of ……………………………. do hereby make 

a statement as follows: ‐ 

 

1. THAT I am the Company Secretary/ Chief Executive/Managing Director/Principal 

Officer/Direct or of 

………....……………………………….. (insert name of the Company) who is a Bidder in respect 

of Tender No. 

………………….. for ……………………. (insert tender title/description) for ……………………. 

(insert name of the Procuring entity) and duly authorized and competent to make this 

statement. 

 

2. THAT the aforesaid Bidder, its Directors and subcontractors have not been debarred 

from participating in procurement proceeding under Part IV of the Act. 

 

3. THAT what is deponed to here in above is true to the best of my knowledge, 

information and belief. 

………………………………….  ……………………………….  ……………………… 

(Title)    (Signature)    (Date) 

 

Bidder Official Stamp 
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FORM SD2 

 
SELF DECLARATION THAT THE PERSON/TENDERER WILL NOT ENGAGE IN 

ANY CORRUPT OR FRAUDULENT PRACTICE. 
I, ……………………………………of P.O. Box ………..................………………. being a 
resident of 
………………………………….. in the Republic of ……………….  do hereby make a 
statement as follows: ‐ 

 
1. THAT I am the Chief Executive/Managing Director/Principal Officer/Director of 

…….................................. (insert name of the Company) who is a Bidder in 

respect of Tender No.…………………. for 

………………… (insert tender title/description) for ……………… (insert name of the 

Procuring entity) and duly authorized and competent to make this statement. 

 

2. THAT  theafore  said  Bidder,  its  servants 

and/oragents/subcontractorswillnotengageinanycorruptorfraudulent  practice  and 

has  not  been  requested  to  pay  any  inducement  to  any  member  of  the  Board, 

Management,  Staff  and/or  employees  and/or  agents  of …………………….  (insert 

name of the Procuring entity) which is the procuring entity. 

 

3. THAT  the  aforesaid  Bidder,  its  servants  and/or  agents  /subcontractors  have  not 

offered  any  inducement  to any member of  the Board, Management, Staff and/or 

employees and/or agents of ……………………. (name of the procuring entity). 

4. THAT the aforesaid Bidder will not engage /has not engaged in any corrosive 

practice with other bidders participating in the subject tender 

5. THAT what is deponed to here in above is true to the best of my knowledge 

information and belief. 

…………………………………………  ………………………………  ……

..........……… 

(Title)    (Signature)   

(Date) 

 
Bidderʹs Official Stamp 
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DECLARATION AND COMMITMENT TO THE CODE OF ETHICS 

 
I …………………………………. (person) on behalf of (Name of the Business/ 

Company/Firm) .............................. 

……………………………………………………..  declare  that  I  have  read  and  fully 

understood  the  contents  of  the  Public  Procurement  &  Asset  Disposal  Act,  2015, 

Regulations and the Code of Ethics for persons participating in Public Procurementand 

Asset Disposal and my responsibilities under the Code. 

 

I do here by commit to abide by the provisions of the Code of Ethics for persons 

participating in Public Procurement and Asset Disposal. 

Name of Authorized 

signatory............................................................................................................................... 

Sign……………...................................................................................................................................

................ 

Position................................................................................................................................................

................. 

Office address................................................................... 

Telephone................................................................... E‐

mail………………………………………………...............................................................

............................ 

Name of the 
Firm/Company……………………………..................................................................................... 

Date………………………………………………………...................................................................

................ 

(Company Seal/ Rubber Stamp where applicable) 

 
Witness                                                                                                                                                        

Name………………………………………………………............................................... 

Sign………………………………………………………….............................................. 

 

Date………………………………………………………………...................................... 
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(c) APPENDIX 1 – FRAUD AND CORRUPTION 

(Appendix 1 shall not be modified) 

1. Purpose 

1.1 The Government of Kenyaʹs Anti‐Corruption and Economic Crime laws and their 

sanctionʹs policies and procedures, Public Procurement and Asset Disposal Act 

(no.  33  of  2015)  and  its Regulation,  and  any other Kenyaʹs Acts or Regulations 

related to Fraud and Corruption, and similar offences, shall apply with respect to 

Public Procurement Processes  and Contracts  that  are  governed  by  the  laws  of 

Kenya. 

2. Requirements 

2.1 The  Government  of Kenya  requires  that  all  parties  including  Procuring 

Entities,  Tenderers,  (applicants/proposers),  Consultants,  Contractors  and 

Suppliers; any Sub‐contractors, Sub‐consultants, Service providers or Suppliers; 

any Agents (whether declared or not); and any of their Personnel, involved and 

engaged in procurement under Kenyaʹs Laws and Regulation, observe the highest 

standard  of  ethics  during  the  procurement  process,  selection  and  contract 

execution of all contracts, and refrain from Fraud and Corruption and fully comply 

with Kenyaʹs laws and Regulations as per paragraphs 1.1 above. 

2.2 Kenyaʹs public procurement and asset disposal act (no. 33 of 2015) under Section 

66 describes rules to be followed and actions to be taken in dealing with Corrupt, 

Coercive, Obstructive, Collusive or Fraudulent practices, and Conflicts of Interest 

in  procurement  including  consequences  for  offences  committed. A  few  of  the 

provisions noted below highlight Kenyaʹs policy of no tolerance for such practices 

and behavior: 

1) A person  to whom  this Act  applies  shall  not  be  involved  in  any  corrupt, 

coercive, obstructive, collusive or fraudulent practice; or conflicts of interest 

in any procurement or as set disposal proceeding; 

2) A person referred to under subsection (1) who contravenes the provisions of 

that sub‐section commits an offence; 

3) Without limiting the generality of the subsection (1) and (2), the person shall be: 

‐ 

a) disqualified from entering into a contract for a procurement or asset 

disposal proceeding; or 

b) if a contract has already been entered into with the person, the contract 

shall be voidable; 

4) The voiding of a contract by the procuring entity under subsection (7) does 

not limit any legal remedy the procuring entity may have; 

5) An employee or agent of the procuring entity or a member of the Board or 
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committee of the procuring entity whohas a conflict of interest with respect to 

a procurement: ‐ 

 
a) Shall not take part in the procurement proceedings; 

b) shall not, after a procurement contract has been entered in to, take part 

in any decision relating to the procurement or contract; and 

c) shall  not  be  a  subcontract  or  for  the  tender  to whom was  awarded 

contract, or a member of  the group of  tenderers  to whom  the contract 

was  awarded,  but  the  subcontractor  appointed  shall  meet  all  the 

requirements of this Act. 

6) An employee, agent or member described in subsection (1) who refrains from 

doing  anything  prohibited  under  that  subsection,  but  for  that  subsection, 

would  have  been  within  his  or  her  duties  shall  disclose  the 

conflictofinteresttotheprocuringentity; 

7) If a person  contravenes  subsection  (1) with  respect  to a  conflict of  interest 

described in subsection (5)(a) and the contract is awarded to the person or his 

relative or to another person  in whom one of them had a direct or  indirect 

pecuniary interest, the contract shall be terminated and all costs incurred by 

the public entity shall be made good by the awarding officer. Etc. 

3. In compliance with Kenyaʹs laws, regulations and policies mentioned above, the 

Procuring Entity: 

a) Defines broadly, for the purposes of the above provisions, the terms setf orth 

below as follows: 

i) “corrupt practice” is the offering, giving, receiving, or soliciting, 

directly or indirectly, of anything of value to influence improperly the 

actions of another party; 

ii) “fraudulent practice” is any act or omission, including is representation, 

that knowingly or recklessly misleads, or attempts to mislead, a party to 

obtain financial or other benefit or to avoid an obligation; 

iii) “collusive practice”is an arrangement between two or more parties 

designed to achieve an improper purpose, including to influence 

improperly the actions of another party; “coercive practice” is impairing 

or harming, or threatening to impair or harm, directly or indirectly, any 

party or the property of the party to influence improperly the actions of 

a party; 
iv) “obstructive practice” is: 

• Deliberately destroying, falsifying, altering, or concealing of evidence 

material  to  the  investigation  or  making  false  statements  to 

investigators  in order  to materially  impede  investigation by Public 

Procurement Regulatory Authority (PPRA) or any other appropriate 

authority appointed by Government of Kenya  into allegations of a 

corrupt,  fraudulent,  coercive,  or  collusive  practice;  and/or 

threatening, harassing, or  intimidating any party  to prevent  it from 
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disclosing  its knowledge of matters relevant  to  the  investigation or 

from pursuing the investigation; or 

• acts intended to materially impede the exercise of the PPRAʹs or the 

appointed authorityʹs inspection and audit rights provided for under 

paragraph 2.3 e. below. 

b) Defines more  specifically,  in  accordance with  the  above  procurement Act 

provisions set forth for fraudulent and collusive practices as follows: 

ʺfraudulent practiceʺ includes a misrepresentation of fact in order to influence 

a procurement or disposal processorthe exercise of a contract to the detriment 

of the procuring entity or the tenderer or the contractor, and includes collusive 

practices amongst  tenderers prior to or after tender submission designed  to 

establish tender prices at artificial non‐competitive levels and to deprive the 

procuring entity of the benefits of free and open competition. 

c) Rejects a proposal for award1 of a contract if PPRA determines that the firm or 

individual recommended for award, any of its personnel, or its agents, or its 

sub‐consultants,  sub‐contractors,  service  providers,  suppliers  and/  or  their 

employees,  has,  directly  or  indirectly,  engaged  in  corrupt,  fraudulent, 

collusive, coercive, or obstructive practices  in competing  for  the contract  in 

question; 

d) Pursuant to the Kenyaʹs above stated Acts and Regulations, may recommend 

to  appropriate  authority(ies)  for  sanctioning  and  debarment  of  a  firm  or 

individual, as applicable under the Acts and Regulations; 

e) Requires  that  a  clause  be  included  in  Tender  documents  and  Request  for 

Proposal  documents  requiring(i)  Tenderers  (applicants/proposers), 

Consultants,  Contractors,  and  Suppliers,  and  their  Sub‐contractors,  Sub‐

consultants, Service providers, Suppliers, Agents personnel, permit the PPRA 

or  any other  appropriate  authority  appointed by Government of Kenya  to 

inspect2 all accounts, records and other documents relating to the procurement 

process,  selection  and/or  contract  execution,  and  to  have  them  audited  by 

auditors appointed by the PPRA or any other appropriate authority appointed 

by Government of Kenya; and 

f) Pursuant to Section 62 of the above Act, requires Applicants/Tenderers to 

submit along with their Applications/Tenders/Proposals a “Self‐Declaration 

Form” as included in the procurement document declaring that they and all 

parties involved in the procurement process and contract execution have not 

engaged/will not engage in any corrupt or fraudulent practices. 
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FORM OF TENDER SECURITY‐DEMAND BANK GUARANTEE 

 
Beneficiary:    Request 

forTenders 

No:  Date:   

   TENDER 

GUARANTEE No.:     

Guarantor:    

 

1. We have been informed that    (here inafter called ʺthe 

Applicantʺ) has submitted or will submit to the Beneficiary its Tender (here inafter 

calledʺ the Tenderʺ) for the execution of  under Request for Tenders 

No.  (“the ITT”). 

2. Furthermore, we understand that, according to the Beneficiaryʹs conditions, Tenders 

must be supported by a Tender guarantee. 

3. At the request of the Applicant, we, as Guarantor, hereby irrevocably undertake to 

pay the Beneficiary any sum or sums not exceeding in total an amount of  (

 )  upon  receipt  by  us  of  the  Beneficiaryʹs  complying  demand,  supported  by  the 

Beneficiaryʹs statement, whether in the demand itself or a separate signed document 

accompanying or identifying the demand, stating that either the Applicant: 

(a)  has withdrawn  its Tender during  the period  of Tender  validity  set  forth  in  the 

Applicantʹs  Letter  of  Tender  (“the  Tender  Validity  Period”),  or  any  extension 

thereto provided by the Applicant; or 

b)   having been notified of the acceptance of its Tender by the Beneficiary during the 

Tender Validity Period or any extension there to provided by the Applicant, (i) has 

failed to execute the contract agreement, or (ii) has failed to furnish the Performance. 

4. This guarantee will expire: (a) if the Applicant is the successful Tenderer, upon our 

receipt  of  copies  of  the  contract  agreement  signed  by  the  Applicant  and  the 

Performance Security and, or  (b)  if  the Applicant  is not  the  successful Tenderer, 

upon the earlier of (i) our receipt of a copy of the Beneficiaryʹs notification to the 

Applicant of the results of the Tendering process; or (ii) thirty days after the end of 

the Tender Validity Period. 

5. Consequently, any demand for payment under this guarantee must be received by 

us at the office indicated above onor before that date. 
 

 

 

 

[signature(s)] 
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4. FORM OF TENDER SECURITY (TENDER BOND)  

[The Surety shall fill in this Tender Bond Form in accordance 

with the instructions indicated.]  BOND NO.   

1. BY THIS BOND………………………….  [name  of  tenderer] as Principal  (hereinafter 

called “the Principal”), and……………………………  [name,  legal  title,and address of 

surety],authorized to transact business in           ……………………..[name of country 

of Purchaser], as Surety (hereinafter called “the Surety”), are held and firmly bound 

unto……………………..  [name  of  Purchaser]  as  Obligee  (hereinafter  called  “the 

Purchaser”)  in  the  sum 

of……………………………………………………………………………………………

…….. [amount of Bond][amount in words],for the payment of which sum,well and truly 

to be made, we, the said Principal and Surety, bind ourselves, our successors and as 

signs, jointly and severally, firmly by these presents. 

2. WHERE AS the Principal has submitted or will submit a written Tender to the 
Purchaser dated 
the
 day of 
  , 20, for the supply of………………………………………………………………. 
[name of Contract] (herein after called the “Tender”). 

3. NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION is such that if the 

Principal: 

a) Has with drawn its Tender during the period of Tender validity set forth in the 

Principalʹs Letter of Tender (“the Tender Validity Period”), or any extension there to 

provided by the Principal; or 

b) Having been notified of the acceptance of its Tender by the Purchaser during the 

Tender Validity Period or any extension there to provided by the Principal;(i) failed 

to  execute  the  Contract  agreement;  or  (ii)  hasfailedtofurnish  the  Performance 

Security, in accordance with the Instructions to tenderers (“ITT”) of the Purchaserʹs 

Tendering document. 

then  the Surety undertakes  to  immediately pay  to  the Purchaser up  to  the above 

amount upon receipt of the Purchaserʹs first written demand, without the Purchaser 

having to substantiate its demand, provided that in its demand the Purchaser shall 

state  that  the  demand  arises  from  the  occurrence  of  any  of  the  above  events, 

specifying which event (s) has occurred. 

4. The Surety here by agrees that its obligation will remain in full force and effect upto 

and  including  the date 30 days after  the date of expiration of  the Tender Validity 

Period set forth in the Principalʹs Letter of Tender or any extension thereto provided 

by the Principal. 

IN TESTIMONY WHEREOF, the Principal and the Surety have caused these presents to be 

executed in their respective names this day of     20. 
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Principal:__________________________________   Surety:__________________________ 

Corporate Seal (where appropriate)   

Principal:__________________________________   Surety:__________________________ 

(Signature)            (Signature) 

(Printed name and title)        (Printed name and title 

FORM OF TENDER ‐ SECURING DECLARATION 

[The Bidder shall complete this Form in accordance with the instructions indicated] 

Date: .................................................... [insert date (as day, month and year) of Tender Submission] 

Tender No.: .................................................... [insert number of tendering process] 

To: .................................................... [insert complete name of Purchaser] I/We, the undersigned, 

declare that: 

1. I/We understand that, according to your conditions, bids must be supported by a 

Tender‐Securing Declaration. 

2. I/We accept that I/we will automatically be suspended from being eligible for 

tendering in any contract with the Purchaser for the period of time of [insert number 

of months or years] starting on [insert date], if we are in breach of ourobligation(s) 

under the bid conditions, because we–(a) have withdrawn our tender during the 

period of tender validity specified by us in the Tendering Data Sheet; or (b) having 

been notified of the acceptance of our Bid by the Purchaser during the period of bid 

validity, (i) fail or refuse to execute the Contract, if required, or (ii) fail or refuse to 

furnish the Performance Security, in accordance with the instructions to tenders. 

3. I/We understand that this Tender Securing Declaration shall expire if we are not the 

successful Tenderer(s), upon the earlier of: 

a) Our receipt of a copy of your notification of the name of the successful Tenderer; 

or 

b) thirty days after the expiration of our Tender. 

4. I/We understand that if Iam /we are/ in a Joint Venture, the Tender Securing 

Declaration must be in the name of the Joint Venture that submits the bid, and the 

Joint Venture has not been legally constituted at the time of bidding, the Tender 

Securing Declaration shall be in the names of all future partners as named in the letter 

of intent. 

Signed:…………………………………………………………..……….. Capacity/title (director 

or partner or sole proprietor, etc.) ……….…………........……. 

Name:……………………………………………………………………………….. Duly 

authorized to sign the bid for and on behalf of: [insert complete name of Tenderer] 

 Dated on …………………. day of ……………., ……. [Insert date of signing] Seal or stamp 
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Appendix to Tender 

Schedule of Currency Requirements 

Summary of currencies of the Tender for ______________________________[insert name of 

Section of the Works] 

 

Name of Currency  Amounts Payable 

Local Currency ______________________   

Foreign Currency #1 ___________________   

Foreign Currency #2 ___________________   

Foreign Currency #3 ___________________   

Provisional Sums expressed in local 

currency  ___________________ 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

SECTION E 

BILLS OF QUANTITIES 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

 

E‐1 

 

BILLS OF QUANTITIES 

PRICING OF PRELIMINARIES ITEMS 

Prices will be  inserted against  item of preliminaries  in  the Contractor’s Bills of Quantities 

and specification. These Bills are designated as Bill No.1 in this Section. Where the Contractor 

fails to insert his price in any item, he shall be deemed to have made adequate provision for 

this on various items in the Bills of Quantities.  The preliminaries form part of this contract 

and together with other Bills of Quantities covers for the costs involved in complying with 

all the requirements for the proper execution of the whole of the works in the contract. 

The Bills of Quantities are divided generally into three sections: 

(a) Preliminaries – Bill No.1 

Contractor’s preliminaries are as per General Conditions of Contract.  The Contractor 

shall  study  the conditions and make provision  to cover  their cost  in  this Bill. The 

number of preliminary items to be priced by the Tenderer has been limited to tangible 

items such as site office, temporary works and others. However, the Tenderer is free 

to include and price any other  items he deems necessary taking  into consideration 

conditions he is likely to encounter on site.  

(b) Installation Items – Other Bills 

The brief description of the items in these Bills of Quantities should in no way modify 

or  supersede  the  detailed  descriptions  in  the  contract  Drawings,  conditions  of 

contract and specifications. 

 

(c) Summary 

The  summary  contains  tabulation  of  the  separate  parts  of  the  Bills  of Quantities 

carried  forward  with  provisional  sum,  contingencies  and  any  prime  cost  sums 

included.  The Contract shall insert his totals and enter his grand total tender sum in 

the space provided below the summary.   

This  grand  total  tender  sum  shall  be  entered  in  the  Form  of  Tender  provided 

elsewhere in this document. 
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1. The  Bills  of Quantities  form  part  of  the  contract  documents  and  are  to  be  read  in 

conjunction with  the  contract  drawings  and  general  specifications  of materials  and 

works. 

2. The prices  quoted  shall  be deemed  to  include  for  all obligations under  the  contract 

including but not limited to supply of materials, labour, delivery to site, storage on site, 

installation, testing, commissioning and all taxes including 16% V.A.T 

3. All  prices  omitted  from  any  item,  section  or  part  of  the  Bills  of Quantities  shall  be 

deemed to have been included to another item, section or part. 

4. The brief descriptions of the items given in the Bills of Quantities are for the purpose of 

establishing a standard to which the contractor shall adhere to. Otherwise alternative 

brands of equal and approved quality will be accepted. 

Should the contractor install any material not specified here‐in before receiving approval 

from the Project Manager, the contractor shall remove the material in question and, at 

his own cost, install the proper material. 

5. The grand total of prices in the price summary page must be carried forward to the Form 

of Tender. 

6. Tenderers  must  enclose,  together  with  their  submitted  tenders,  detailed  coloured 

manufacturer’s Brochures detailing Technical Literature and  specifications on all  the 

equipment they intend to offer. 
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Statement of Compliance 

1. I confirm compliance of all clauses of the General Conditions, General Specifications 

and Particular Specifications in this tender. 

2. I confirm I have not made and will not make any payment to any person, which can 

be perceived as an inducement to win this tender.  

 

Signed: _______________________________________for and on behalf of the Tenderer 

 

Date: __________________________________________________________________ 

 

Official Rubber Stamp: _________________________________________________ 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



ALUPE ELECTRICAL INSTALLATION WORKS TUITION

Item Description Qty Unit Rate Amount

(KShs) (KShs)

1.1.01 This is a Firm‐Price Contract and the 

contractor must allow in his tender for the 

increase in the cost of labour and/or materials 

during the duration of the contract. No claims 

will be allowed for increased costs arising 

from the fluctuations in duties and/or day to 

day currency fluctuations. 

1 Item

1.1.02 The Contractor shall, when required, provide 

for approval at no extra cost, samples of all 

materials to be incorporated in the works. 

Such samples, when approved, shall be 

retained by the Engineer and shall form the 

standard for all such materials incorporated.

1 Item

1.1.03 The Contractor shall carry out such tests of the 

Contract Works as required by British 

Standard Specifications as customary. No 

testing or commissioning shall be undertaken 

except in the presence of and to the satisfaction 

of the Engineer. (Contractor’s own preliminary 

and proving tests excempted).

1 Item

1.1.04 The Contractor shall allow for Working 

Drawings as may be necessary. The Working 

Drawings shall be complete in such detail not 

only that the Contract Works can be executed 

on site but also that the Engineer can approve 

the Contractor’s proposals, detailed designs 

and intentions in the execution of the Contract 

Works. 1 Item

1.1.05 The Contractor shall allow for Record 

Drawings and Maintenance Manual of the 

installed Contract Works. 1 Item

1.1.06 Allow for engineers cost for approval of 

sample sanitary fittings,pipes and associated 

work requirements off the project site 1 Item 50,000.00 50,000.00

1.1.07 Allow for profits and attendance for the above‐‐

‐‐‐‐% 1 Item

BILL No. 1: PRELIMINARIES

Total Amount Carried Forward to The Summary Page
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ALUPE ELECTRICAL INSTALLATION WORKS TUITION

Item Description Qty Unit Rate Amount

(KShs) (KShs)

Supply,Install,Test and Commission as per BS 

7671:2008 the following as described below:

LV METERBOARD & SUB‐BOARD

2.1.01 Free Standing L.V Sub‐Board Constructed from 

HG, 16SWG, Mild Steel, Spray Painted with 

three coats of gloss paint. The board shall be 

complete with housing Space for C.Tʹs and KPLC 

Meter. It shall also be complete with the 

following:

i)   1 No. 300A Digital Multimeter

ii)  1 No. 350A 4P Copper Busbars

iii) 2 No. 250A TP Adjustible MCCB Incomer c/w 

Shunt Trip

iv) 20 No. 40A TP MCCB Outgoers 

v)  2 No. TP Spareways

vi) 75 KVAR Automatic Stepped P.f correction 

Bank, complete with Capacitors, Main MCCB, 

HRC Fuses, Contactors, P.F Regulator & All 

other associated items & accessories.

1 Item

Total Amount Carried Forward to Next Page

1 Item

BILL No. 2: POWER SUPPLY
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ALUPE ELECTRICAL INSTALLATION WORKS TUITION

Item Description Qty Unit Rate Amount

(KShs) (KShs)

Brought Forward From Previous Page

Supply,Install,Test and Commission as per BS 

7671:2008 the following as described below:

2.1.02 Earthing of Meterboard comprising of copper 

earth electrode of size 1500mm long and 15mm 

diameter enclosed by a concrete manhole of size 

300x300x450 mm with removable concrete cover 

and a 38mm diameter PVC HG Conduit to house 

16mm sq cable. bonded to the Board.

1 Item

2.1.03 200X200X75mm heavy gauge galvanized steel 

adaptable box for power  12 No.

2.1.04 50 mm Ø H.G PVC DUCTS 50 LM.

2.1.05 100 mm Ø H.G PVC DUCTS 50 LM.

2.1.06 600 x 450 x 600mm deep Manhole Complete with 

Heavy Duty Cover and all Accessories

6 No.

2.1.07 Hatari Concrete Tiling Buried 400 mm 

underground for the power supply cables. 1 Lot.

2.1.08 Firemanʹs Switch Circuit completely wired in 

2x2.5mm2 heat resistant screened cables drawn 

in 20mmØ concealed HG PVC conduits 

including all accessories but excluding the 

switch. 200 LM.

2.1.09 Firemanʹs Switch complete with fire resistant 

housing. 1 No.

BILL No. 2: POWER SUPPLY

Total Amount Carried Forward to Summary Page
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ALUPE ELECTRICAL INSTALLATION WORKS TUITION

Item Description Qty Unit Rate Amount

(KShs) (KShs)

Supply,Install,Test and Commission as per BS 

7671:2008 the following as described below:

LIGHTING POINTS

3.1.01 Lighting outlet point wired in 3 x 1.5 mm2 SC 

PVC insulated CU cables drawn in 20 mm Ø HG 

PVC conduits clipped onto the roof structure 

and suspended with hangers where necessary 

including all accessories  and excluding switch 

plates.

i) One way switched 160 No.

ii) Two way switched 16 No.

LIGHTING FITTINGS

3.1.02 Light Fittings complete with all accessories and 

lamps as follows:

a) Type B 100 No.

b) Type W 44 No.

c) Type M 16 No.

LIGHTING SWITCHES

3.1.03 10A Ivory Switch Plates flush mounted on 

masonry wall as SCHNEIDER.

i)One Gang One Way as SCHNEIDER or 

approved equivalent. 25 No.

ii)Two Gang Two Way as SCHNEIDER or 

approved equivalent. 10 No.

POWER POINTS

3.1.04 13A Ring Mains Raw Socket Outlet Points 

wired in 3 x 2.5 mm2 SC PVC insulated CU 

cables drawn in 25 mm Ø HG PVC 

conduits/Trunking concealed in building fabric 

complete with all the necessary accessories 

excluding socket outlet plate. 48 No.

3.1.05 13A Ring Mains Clean Socket Outlet Points  

wired in 3 x 2.5 mm2 SC PVC insulated CU 

cables drawn in 25 mm Ø HG PVC 

conduits/Trunking concealed in building fabric 

complete with all the necessary accessories 

excluding socket outlet plate. 48 No.

BILL No. 3: TYPICAL FLOOR

Total Amount Carried Forward to Next Page
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ALUPE ELECTRICAL INSTALLATION WORKS TUITION

Item Description Qty Unit Rate Amount

(KShs) (KShs)

Brought Forward From Previous Page

Supply,install,test and commission as per BS 

7671:2008 the following as described below:

3.1.06 Radial Washroom Extract Point wired in 3 x 1.5 

mm2 SC PVC insulated CU cables drawn in 25 

mm Ø HG PVC conduits/Trunking concealed in 

building fabric complete with all the necessary 

accessories excluding socket outlet plate.

12 No.

3.1.07 Radial Hand Drier Points wired in 3 x 2.5 mm2 

SC PVC insulated CU cables drawn in 20 mm Ø 

HG PVC conduits/Trunking concealed in 

building fabric complete with all the necessary 

accessories excluding socket outlet plate.

4 No.

3.1.08 Radial Power Point wired in 3 x 2.5 mm2 SC 

PVC insulated CU cables drawn in 25 mm Ø HG 

PVC conduits concealed in building fabric 

complete with all the necessary accessories 

excluding 13A Fused Switched Connection Unit 

for the Fire Alarm Panel.

1 No.

SOCKETS AND POWER SWITCHES

3.1.09 13A Twin Switched Ivory Socket Outlet Plates as 

SCHNEIDER or Approved Equivalent.

48 No.

3.1.10 20A Ivory DP Switch Plate with Neon Light as 

SCHNEIDER  for Hand Driers. 4 No.

3.1.11 13A Switched Fused Connection Unit as 

SCHNEIDER or Approved Equivalent for the 

Fire Alarm Panel. 1 No.

3.1.12 13A Twin Switched Non‐Standard Ivory Socket 

Outlet Plates as SCHNEIDER or Approved 

Equivalent. 48 No.

BILL No. 3: TYPICAL FLOOR

Total Amount Carried Forward to Next Page
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ALUPE ELECTRICAL INSTALLATION WORKS TUITION

Item Description Qty Unit Rate Amount

(KShs) (KShs)

Brought Forward From Previous Page

Supply,install,test and commission as per BS 

7671:2008 the following as described below:

3.1.13 Steel Powder Coated Pedestal capable of 

accomodating 2 No. Twin Switched Socket 

Outlets and 2 No. Dual Data Outlet. 15 No.

3.1.14 250mm x 50mm deep two compartment metal 

trunking constructed from heavy gauge powder 

coated steel, and shall be complete with all 

accessories for coupling and earthing for power 

cables. The trunking shall be anglualr section. 

Allow for colour change to Architectʹs detail.

120 LM.

i) Twin Outlet Plate  96 No.

ii) Data/Telephone Outlet Plate 48 No.

iii)Carry out bonding throughout the entire 

length of the trunking and connect to earthing.

1 Item

SUBMAINS

3.1.15 Submains comprising 4C 10 mm2 PVC/PVC CU 

cable drawn in PVC HG Ducts and Riser Duct 

with all the necessary accessories from the LV 

Board to Distribution Boards. 176 LM.

3.1.16 8‐way 100A TPN DB surface mounted complete 

with 125 A TP integral isolator and lockable 

cover and all accessories excluding MCBs as 

SCHNEIDER or approved equivalent.

4 No. 

3.1.17 The following MCBs as Schneider or approved 

equivalent Type B.

i) 10A SP 24 No.

ii) 15A SP 2 No.

iii) 32A SP 16 No.

iv) Blanking Plates 54 No.

Total Amount Carried Forward to Next Page

BILL No. 3: TYPICAL FLOOR
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ALUPE ELECTRICAL INSTALLATION WORKS TUITION

Item Description Qty Unit Rate Amount

(KShs) (KShs)

Brought Forward From Previous Page

Supply,install,test and commission as per BS 

7671:2008 the following as described below:

DATA POINTS

3.1.18 Data Points in concealed 25 mm Ø HG PVC 

conduit complete with all accessories and draw 

wire left inside.  48 No.

CCTV POINTS

3.1.19 CCTV Points in concealed 25 mm Ø HG PVC 

conduit complete with all accessories and draw 

wire left inside.  24 No.

FIRE DETECTION AND ALARM

3.1.20 Smoke Detector Point completely wired in 

wired in 2x1.5mm2 heat resistant screened cables 

drawn in 20mmØ concealed HG PVC conduits 

including all accessories but excluding the 

detector. 35 No.

3.1.21 Heat Detector Point completely wired in wired 

in 2x1.5mm2 heat resistant screened cables 

drawn in 20mmØ concealed HG PVC conduits 

including all accessories but excluding the 

detector. 1 No.

3.1.22 Electronic Sounder and Beacon Point 

completely wired in wired in 2x1.5mm2 heat 

resistant screened cables drawn in 20mmØ 

concealed HG PVC conduits including all 

accessories but excluding the unit. 4 No.

3.1.23 Call Point completely wired in wired in 

2x1.5mm2 heat resistant screened cables drawn 

in 20mmØ concealed HG PVC conduits 

including all accessories but excluding the unit.

4 No.

3.1.24 Addressable Resettable Call Unit 

incorportating integral short circuit isolator and 

reset key as Honeywell or approved equivalent.

4 No.

3.1.25 Addressable Photoelectric Heat Detector with 

integral short circuit isolator as Honeywell or 

approved equivalent. 1 No.

Total Amount Carried Forward to Next Page

BILL No. 3: TYPICAL FLOOR
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ALUPE ELECTRICAL INSTALLATION WORKS TUITION

Item Description Qty Unit Rate Amount

(KShs) (KShs)

Brought Forward From Previous Page

Supply,install,test and commission as per BS 

7671:2008 the following as described below:

3.1.26 Addressable Photoelectric Smoke Detectorwith 

integral short circuit isolator as Honeywell or 

approved equivalent. 35 No.

3.1.27 Addressable Indoor Wall Sounder with Strobe 

Light and built in short circuit isolator as 

Honeywell or approved equivalent.

4 No.

3.1.28 2 Loop Addressable Fire Alarm Panel complete 

with 72 hour stand by batteries, test and reset 

buttons and supervisory buzzer as Honeywell or 

approved equivalent. 1 No.

BILL No. 3: TYPICAL FLOOR

Total Amount Carried Forward to Summary Page

Total Amount For 8 No. Typical Floor (x8)

Total Amount Carried For 1 No. Typical Floor
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Item Description Qty Unit Rate Amount

(KShs) (KShs)

AIR TERMINATION 

4.1.01 Supply,and Lay along the Ridge cap 25x3mm 

Thick bare copper tape as Furse 

250 M

4.1.02 State Hold fast as Furse to fix the above tape to 

the roof ridge.

25 M

4.1.03 Air termination spike Comprising of the 

floowing 2000mmx15mm diameter copper rod 

as Furse and copper ridge saddles

10 Item

DOWNWARD CONDUCTOR 

4.1.04 Downwards conductor comprising of 

25mmx3mm thick bare copper tape

200 M

4.1.05 Copper sqaure tape clamp for making crossing 

tape joints

50 No.

4.1.06 DC tape clips for fixing the down conductor to 

the wall

400 No.

4.1.07 Copper Oblong Test Clamp 9 No.

4.1.08 Steel Conduit 32mm diameter conduit 50 M

4.1.09 Saddles for the above 50 No.

EARTHING 

4.1.10 Earth inspection concrete chamber 

300x3000x300 with cover

6 No.

4.1.11 16mm Norminal diameter by 1500mm Thread 

copper earth rod

6 No.

4.1.12 Driving stud 6 No.

4.1.13 Earth electrode Rod to downward conductor 

copper tape clamp

6 No.

4.1.14 Supply ad install 25mmx3mm thick bare 

copper tape (Earth matt)

100 M

BILL No. 4: LIGHTNING PROTECTION

Total Amount Carried Forward to Summary Page
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ALUPE ELECTRICAL INSTALLATION WORKS TUITION

Item Description Qty Unit Rate Amount

(KShs) (KShs)

5.1.01 Allow a Provisional Sum of Kenya Shillings Kshs. 

1,000,000/‐ contingency to be used at the discretion 

of the Project Engineer 1 Item 1,000,000.00 1,000,000.00

1,000,000.00

BILL No. 5: PROVISIONAL SUMS

Total Amount Carried Forward to Summary Page

E ‐ 13
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Item Description

LIGHTING FITTINGS

Light Fittings complete with all accessories and lamps as follows:

a) Type E Standard Surface 600 X 600mm Panel Light, 41W, 100Lm/W, 4000K LED, 50000 hrs 

Lamp Life, Stainless Steel Housing and Aluminum Rim, Polystyrene Diffuser with Integral 

Control Gear as PHILLIPS or approved equivalent.

b) Type B IP 65 LED Weatherproof 1200mm Luminaire, 29W,117Lm/W, 4000K LED,50000 hrs 

Lamp Life, Polycarbonate Housing and Optical Cover as PHILLIPS or approved equivalent.

c) Type W Circular 11W, 4000K, 115Lm/W, 50000 hrs Lamp Life, Surface Ceiling Light with 

Plastic Housing and Polycarbonate Diffuser as PHILLIPS for Washrooms.

d) Type Exit Sign for viewing up to 30m distance,maintained operation, 3W, 3 hours emergency 

duration with LED strip and ISO Exit legends As THORN or approved equivalent.

e) Type S 200mm dia. Circular Surface Ceiling LED Downlight 11W, 4000K, 115Lm/W, 50000 

hrs Lamp Life, Plastic Housing and Polycarbonate Diffuser with Integral Control Gear as 

PHILLIPS or approved equivalent.

f) Type M LED Mirror Strip Luminaire 8W, 4000K, 95Lm/W, 50000 hrs Lamp Life Complete 

with Diffuser as MASSIVE or approved equivalent.

g) Type C 200mm dia. Circular Surface Ceiling LED Downlight 11W, 4000K, Waterproof, 

115Lm/W, 50000 hrs Lamp Life, Plastic Housing and Polycarbonate Diffuser with Integral 

Control Gear as PHILLIPS or approved equivalent.

In addition, the LED Fittings should meet the following:

1. Operating Voltage Range: 130‐300V AC

2. Operating Frequency Range: 45‐55Hz

3. Power Factor: ≥ 0.9

Bidders MUST provide technical brochures of the LED fittings to determine their compliance 

with the above specifications.

SCHEDULE OF LIGHT FITTINGS

E ‐ 14
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ItemNo. Amount(KShs)

1.00

2.00

3.00

4.00

4.00 1,000,000.00

Bill No. 4 Lightning Protection

MAIN SUMMARY PAGE

Description

Bill No. 1 Preliminaries and General Conditions 

Bill No. 2 Power Supply & Distribution

Bill No. 3 Typical Floor

Bill No. 4 PC Sums

AMOUNT IN WORDS

Bidderʹs Official Stamp ..................................................................................................

P.O. Box..........................................................................................................................

Signature..............................................................................................................................

PIN......................................................VAT....................................................................

.........................................................................................................................................

Total Amount for Electrical Installations 

Kenya Shillings ..............................................................................................................

E ‐ 15
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GENERAL SPECIFICATIONS OF ELECTRICAL MATERIALS AND WORKS 

2.1 General 

2.2 Standard of Materials 

2.3 Workmanship 

2.4 Procurement of Materials 

2.5 Shop Drawings 

2.6 Record Drawings 

2.7 Regulations and Standards 

2.8 Setting out Works 

2.9 Positions of Electrical Plant and Apparatus 

2.10 MCB Distribution Panels and Consumer Units 

2.11 Fused Switchgear and Isolators 

2.12 Conduits and Conduit Runs 

2.13 Conduit Boxes and Accessories 

2.14 Labels 

2.15 Earthing 

2.16 Cables and Flexible Cords 

2.17 Armoured P.V.C. Insulated and Sheathed Cables 

2.18 Cable Supports, Markers and Tiles. 

2.19 PVC Insulated Cables 

2.20 Heat Resisting Cables 

2.21 Flexible Cords 

2.22 Cable Ends and Phase Colours 

2.23 Cable Insulation Colours 

2.24 Sub‐Circuit Wiring 

2.25 Space Factor 

2.26 Insulation 

2.27 Lighting Switches 

2.28 Sockets and Switched Sockets 

2.29 Fused Spur Boxes  

2.30 Cooker Outlets 

2.31 Connectors 

2.32 Lamp holders 

2.33 Lamps 

2.34 Lighting Fittings and Street Lighting Lanterns 

2.35 Positions of Points and Switches 

2.36 Street/Security Outdoor Lighting Columns  

2.37 Timing Control Switch 

2.38 Wiring System for Street Lighting 

2.39 Metal Control Pillar 

2.40 Current Operated Earth Leakage Circuit Breaker 

2.41 MV Switchboard and Switchgear 

2.42 Steel Conduits and Steel Trunking 

2.43 Testing on Site 

2.44 Ductwork Generally 

2.45 Brackets and Supports 
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2.46 Joints  

2.47 Finish Painting 

2.48 Air Intakes and Outlets 

2.49 Fans 

2.50 Dampers 

2.51 Grilles 

2.52 Attenuators 

2.53 Instruments 

2.54 Vibration, Noise and Sound Insulation 

2.55 Thermal Insulation 

2.56 Electrical Equipment and Wiring 

2.57 Inspection, Commissioning and Testing  

2.58 Control System 

2.59 Noise and Sound Control 

2.60 Operating and Maintenance Instruction 

2.61 Spare Parts 
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2.1 GENERAL 

This specification is to be read in conjunction with the drawings which are issued 

with it.  Bills of quantities shall be the basis of all additions and omissions during 

the progress of the works. 

 

2.2 STANDARD OF MATERIALS  

Where  the material  and  equipment  are  specifically described  and named  in  the 

Specification followed by approved equal, they are so named or described for the 

purpose of establishing a standard to which the contractor shall adhere. 

Should  the  contractor  install  any material  not  specified  herein  before  receiving 

approval  from  the proper  authorities,  the Engineer  shall direct  the  contractor  to 

remove the material in question immediately.  The fact that this material has been 

installed shall have no bearing or influence on the decision by the Engineer. 

All materials  condemned  by  the  Engineer  as  not  approved  for  use,  are  to  be 

removed from the premises and suitable materials delivered and installed in their 

place at the expense of the contractor.  All materials required for the works shall be 

new and the best of the respective kind and shall be of a uniform pattern. 

 

2.3 WORKMANSHIP 

The workmanship and method of  installation shall conform  to  the best standard 

practice.  All work shall be performed by a skilled tradesman and to the satisfaction 

of the Engineer.  Helpers shall have qualified supervision. 

Any work that does not in the opinion of the Engineer conform to the best standard 

practice will be removed and reinstated at the contractor’s expense. 

Permits, Certificates or Licenses must be held by all tradesmen for the type of work; 

in which they are involved where such permits, certificates or licenses exist under 

Government legislation. 

 

2.4 PROCUREMENT OF MATERIALS 

The  contractor  is advised  that no assistance  can be given  in  the procurement or 

allotment  of  any  materials  or  products  to  be  used  in  and  necessary  for  the 

construction and completion of the work.   

Contractors are warned that they must make their own arrangements for the supply 

of materials and/or products specified or required. 

 

2.5 SHOP DRAWINGS 

Before manufacture or Fabrication is commenced the contractor shall submit Two 

copies of detailed drawings of all control pillars, meter cubicles, medium voltage 

switchboards  including  their  components  showing  all  pertinent  information 
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including sizes, capacities, construction details, etc, as may be required to determine 

the suitability of the equipment for the approval of the Engineer.  Approval of the 

detailed drawings shall not relieve the contractor of the full responsibility of errors 

or the necessity of checking the drawings himself or of furnishing the materials and 

equipment and performing the work required by the plans and specifications. 

 

2.6 RECORD DRAWINGS 

These diagrams and drawings shall show the completed installation including sizes, 

runs and arrangements of the installation.  The drawings shall be to scale not less 

than 1:50 and shall include plan views and section. 

The drawings shall  include all  the details which may be useful  in  the operation, 

maintenance or subsequent modifications or extensions to the installation. 

Three sets of diagrams and drawings shall be provided, all to the approval of the 

Engineer. 

One  coloured  set  of  line  diagrams  relating  to  operating  and  maintenance 

instructions shall be framed and, mounted in a suitable location. 

 

2.7 REGULATIONS AND STANDARDS 

All work executed by  the contractor shall comply with  the current edition of  the 

“Regulations” for the Electrical Equipment of Buildings, issued by the Institution of 

Electrical Engineers, and with the Regulations of the Local Electricity Authority. 

Where the two sets of regulations appear to conflict, they shall be clarified with the 

Engineers.    All  materials  used  shall  comply  with  relevant  Kenya  Bureau  of 

Standards Specification. 

 

2.8 SETTING OUT WORK 

The contractor at his own expenses; is to set out works and take all measurements 

and  dimensions  required  for  the  erection  of  his materials  on  site; making  any 

modifications  in  details  as may  be  found  necessary  during  the  progress  of  the 

works, submitting any such modifications or alterations  in detail  to  the Engineer 

before proceeding and must allow in his Tender for all such modifications and for 

the provision of any such sketches or drawings related thereto. 

 

 

 

 

 

 



 

 

F‐5 

 

2.9 POSITIONS OF ELECTRICAL PLANT AND APPARATUS 

The routes of cables and approximate positions of switchboards etc, as shown on 

the drawings shall be assumed  to be correct  for purpose of Tendering, but exact 

positions of all electrical Equipment and routes of cables must be agreed on site with 

the Engineer before any work is carried out. 

 

2.10 MCB DISTRIBUTION PANELS AND CONSUMER UNITS 

All cases of MCB Panels and consumer units shall be constructed in heavy gauge 

sheet with hinged covers. 

Removable undrilled gland plates shall be provided on the top and bottom of the 

cases.   Miniature  circuit  breakers  shall  be  enclosed  in moulded plastic with  the 

tripping  mechanism  and  arc  chambers  separated  and  sealed  from  the  cable 

terminals. 

The operating dolly shall be tripfree with a positive movement in both make and 

break position.  Clear indication of the position of the handle shall be incorporated. 

The  tripping mechanism  shall be on  inverse  characteristic  to prevent  tripping  in 

temporary  overloads  and  shall  not  be  affected  by  normal  variation  in  ambient 

temperature. 

A locking plate shall be provided for each size of breaker;  A complete list of circuit 

details on typed cartridge paper glued to stiff cardboards and covered with a sheet 

of perspex, and held in position with four suitable fixings, shall be fitted to the inner 

face of  the  lids of each distribution panel.   The appropriate MCB ratings shall be 

stated on the circuit chart against each circuit in use:  Ivorine labels shall be secured 

to the insulation barriers in such a manner as to indicate the number of the circuits 

shown on the circuit chart. 

Insulated barriers shall be fitted between phases, and neutrals in all boards, and to 

shroud live parts. 

Neutral cables shall be connected  to  the neutral bar  in  the  same sequence as  the 

phase cables are connected to the MCB’s.  This shall also apply to earth bars when 

installed. 

 

2.11 FUSED SWITCHGEAR AND ISOLATORS 

All  fused  switchgear  and  isolators  whether  mounted  on  machinery,  walls  or 

industrial panels shall conform to the requirements of KS 04 – 226 PART: 1: 1985. 

All contacts are to be fully shrouded and are to have a breaking capacity on manual 

operations as required by KS 04 – 182: 1980. 

Fuse  links  for  fused switches are  to be of high rupturing capacity cartridge  type, 

conforming to KS 04 – 183: 1978. 

Isolators shall be load breaking/fault making isolators. 
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Fused  switches and  isolators are  to have  separate metal enclosures.   Mechanical 

interlocks  are  to  be  provided  between  the  door  and  main  switch  operating 

mechanism so arranged that the door may not be opened with the switch in the ‘ON’ 

position. Similarly;  it shall not be possible to close the switch with the door open 

except that provision to defeat the mechanical interlock and close the switch with 

the door in the open position for test purposes. The ‘ON’ and ‘OFF’ positions of all 

switches and isolators shall be clearly indicated by a mechanical flag indicator or 

similar device.  In T.P & N fused switch units, bolted neutral links are to be fitted. 

 

2.12 CONDUITS AND CONDUIT RUNS 

Conduit systems are to be installed so as to allow the loop‐in system of wiring: 

All conduits shall be black rigid super high impact heavy gauge class ‘A’ PVC in 

accordance with KS 04 – 179: 1988 and IEE Regulations.  No conduit less than 20mm 

in diameter shall be used anywhere in this installation. 

Conduit shall be installed buried in plaster work and floor screed except when run 

on wooden or metal  surface when  they will be  installed  surface  supported with 

saddles every 600mm.   Conduit run  in chases shall be  firmly held  in position by 

means of substantial pipe hooks driven into wooden plugs. 

The  Sub‐contractors  attention  is  drawn  to  the  necessity  of  keeping  all  conduits 

entirely separate from other piping services such as water and no circuit connections 

will be permitted between conduits and such pipes. 

All  conduits  systems  shall  be  arranged wherever possible  to  be  self‐draining  to 

switch boxes and conduit outlet points for fittings:   

The  systems, when  installed  and before wiring  shall be kept plugged with well 

fitting plugs and when short conduit pieces are used as plugs, they shall be doubled 

over and tied firmly together with steel wire; before wiring all conduit systems shall 

be carried out until the particular section of the conduit installation is complete in 

every respect. 

The sets and bends in conduit runs are to be formed on site using appropriate size 

bending springs and all radii of bends must not be less than 2.5 times the outside 

diameter of the conduit.  No solid or inspection bends, tees or elbows will be used. 

Conduit connections shall either be by a demountable  (screwed up) assembly or 

adhesive fixed and water tight by solution.  The tube and fittings must be clean and 

free  of  all  grease  before  applying  the  adhesive.   When  connections  are  made 

between the conduit and switch boxes, circular or non‐screwed boxes, care shall be 

taken that no rough edges of conduit stick out into the boxes. 

Runs between draw  in boxes are not to have more than two right angle bends or 

their  equivalent.    The  sub‐contractor  may  be  required  to  demonstrate  to  the 

Engineers  that wiring  in  any particular  run  is  easily withdrawable  and  the  sub‐

contractor may, at no extra  cost  to  the  contract; be  required  to  install additional 

draw‐in boxes required.  If conduit is installed in straight runs in excess of 6000mm, 
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expansion  couplings  as manufactured  by  Egatube  shall  be  used  at  intervals  of 

6000mm. 

Where conduit runs are to be concealed in pillars and beams, the approval of the 

Structural Engineer, shall be obtained.  The sub‐contractor shall be responsible for 

marking the accurate position of all holes chases etc, on site, or if the Engineer so 

directs, shall provide the Main Contractor with dimensional drawings to enable him 

to mark out and form all holes and chases. Should the sub‐contractor fail to inform 

the main contractor of any inaccuracies in this respect they shall be rectified at the 

sub‐contractors expense. 

It will be  the  Sub‐contractors  responsibility  to  ascertain  from  site,  the details  of 

reinforced concrete or structural steelwork and check from the builder’s drawings 

the positions of walls, structural concrete and finishes.   No reinforced concrete or 

steelwork may  be  drilled without  first  obtaining  the written  permission  of  the 

Structural Engineer. 

The drawings provided with these specifications indicate the appropriate positions 

only of points and switches, and  it shall be  the Sub‐Contractors responsibility  to 

mark out and centre on site the accurate positions where necessary in consultation 

with the Architect and the Engineer.  The sub‐contractor alone shall be responsible 

for the accuracy of the final position. 

 

2.13 CONDUIT BOXES AND ACCESSORIES 

All conduit outlets and junction boxes are to be either malleable iron and of standard 

circular pattern of  the appropriate  type  to suit saddles being used or super high 

impact PVC manufactured to KS 04 – 179 : 1983. 

Small circular pattern boxes are to be used with conduits up to and including 25mm 

outside diameter. Rectangular pattern adaptable boxes are to be used for conduits 

of 32mm outside diameter and larger.  For drawing in of cables in exposed runs of 

conduit, standard pattern through boxes are to be used: 

Boxes are to be not less than 50mm deep and of such dimensions as will enable the 

largest appropriate number of cables for the conduit sizes to be drawn in without 

excessive bending. 

Outlet  boxes  for  lighting  fittings  are  to  be  of  the  loop‐in  type  where  conduit 

installation is concealed and the sub‐contractor shall allow one such box per fitting, 

except where fluorescent fittings are specified when two such boxes per fitting shall 

be fitted flush with ceiling and if necessary fitted with break joint rings.  Pattresses 

shall be fitted where required to outlets on surface conduit runs. 

Adaptable boxes are to be of PVC or mild steel (of not less than 12swg) and black 

enamelled or galvanised  finish according  to  location.   They shall be of square or 

oblong shape location.  They shall be of square or oblong shape complete with lids 

secured by four 2 BA brass roundhead screws; No adaptable box shall be less than 

75mm  x  75mm  x  50mm  or  larger  than  300mm  x  300mm  x  75mm  and  shall  be 
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adequate in depth in relation to the size of conduit entering it.  Conduits shall only 

enter boxes by means of conduit bushes.  

 

2.14 LABELS 

Labels fitted to switches and fuse boards;‐ 

 

(i) Shall be Ivorine engraved black on white. 

(ii) Shall be secured by R.H brass screws of same manufacturing throughout. 

(iii) Shall be indicated on switches:‐ 

a) Reference number of switch 

b) Special current rating 

c) Item of equipment controlled 

(iv) Shall indicate on MCB panels 

a) Reference number 

b) Type of board, i.e;, lighting, sockets, etc,. 

c) Size of cable supplying panel 

d) where to isolate feeder cable 

(v) Shall be generally not less than 75mm x 50mm. 

 

2.15 EARTHING 

The earthing of the installation shall comply with the following requirements;‐ 

 

(i) It  shall be  carried out  in  accordance with  the appropriate  sections of  the 

current edition of the Regulations, for the Electrical Equipment of Buildings 

issued by Institute of Electrical Engineers of Great Britain. 

(ii) At all main distribution panels and main service positions a 25mm x 3mm 

minimum  cross  sectional  area  Copper  tape  shall  be  provided  and  all 

equipment including the lead sheath and armouring of cables, distribution 

boards and metal frames  shall be bonded thereto. 

(iii) The earth  tape  in Sub‐clause  (ii) shall be connected by means of a copper 

tape or cable of suitable cross sectional area to an earth electrode which shall 

be a copper earth rod (see later sub‐clause). 

(iv) All  tapes  to  be  soft  high  conductivity  copper,  untinned  except  where 

otherwise specified and where run underground on or through walls, floors, 

etc., it shall be served with corrosion resisting tape or coated with corrosion 

compound and braided 
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(v) Where the earth electrode is located outside the building a removable test 

link shall be provided inside the building as near as possible to the point of 

entry to the tape, for isolating the earth electrode for testing purposes. 

(vi) Earthing of sub‐main equipment shall be deemed to be satisfactory where 

the sub‐main cables are M.I.C.S. or conduit with separate earth wire, and 

installation is carried out in accordance with the figures stated in the current 

edition of the I.E.E Regulations. 

(vii) Where an earth rod is specified (see Sub‐clause (iii) it shall be proprietary 

manufacture, solid hand drawn copper of 15mm diameter driven  into the 

ground to a minimum depth of 3.6M. It shall be made up to 1.2m sections 

with internal screw and socket joints and fitted with hardened steel tip and 

driving cap. 

(viii) Earth plates will not be permitted 

(ix) Where an earth rod is used the earth resistance shall be tested in the manner 

described  in  the  current  edition  of  the  IEE  Regulations,  by  the  Sub‐

Contractor in the presence of the Engineer and the Sub‐Contractor shall be 

responsible for the supply of all test equipment. 

(x) Where copper tape is fixed to the building structure it shall be by means of 

purpose made non‐ferrous saddles which space the conductor away from 

the structure a minimum distance of 20mm. Fixings, shall be made using 

purpose made plugs; No fixings requiring holes  to be drilled  through  the 

tape will be accepted. 

(xi) Joints  in  copper  tape  shall  be  tinned  before  assembly  riveted  with  a 

minimum of two copper rivets and seated solid.   

(xii) Where  holes  are  drilled  in  the  earth  tape  for  connection  to  items  of 

equipment the effective cross sectional area must not be less than required 

to comply with the IEE regulations. 

(xiii) Bolts, nuts and washers  for  any  fixing  to  the  earth  tape must be of non‐

ferrous material. 

(xiv) Attention is drawn to the need for the earthing metal parts of lighting fittings 

and for bonding ball joint suspension in lighting fittings. 

 

2.16 CABLES AND FLEXIBLE CORDS 

All cables used in this Sub‐Contract shall be manufactured in accordance with the 

current appropriate Kenya standard Specification which are as follows:‐ 

P.V.C. Insulated Cables and Flexible Cords   ‐‐‐  Ks 04‐192:1988 

P.V.C Insulated Armoured Cables      ‐‐‐  Ks 04‐194:1990 

Armouring of Electric cables      ‐‐‐  Ks 04‐290:1987 
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The  successful  Sub‐Contractor  will,  at  the  Engineers  discretion  be  required  to 

submit samples of cables for the Engineers approval; the Engineer reserves the right 

to  call  for  the  cables of an alternative manufacture without any  extra  cost being 

incurred. 

P.V.C. insulated cables shall be 500/1000 volt grade. No cables smaller than 1.5mm² 

shall be used unless otherwise specified. The  installation and  the  finish of cables 

shall be as detailed in later clauses.  The colour of cables shall conform to the details 

stated in the “Cable Braid and insulation Colours” Clause. 

 

2.17 ARMOURED P.V.C. INSULATED AND SHEATHED CABLES: 

Shall be 600/1000‐volt grade manufactured to Ks 04‐194:1988 and Ks 04‐187/188 with 

copper stranded conductors. 

The wire armour of the cable shall be used wholly as an earth continuity conductor 

and the resistance of the wire armour shall have a resistance not more than twice of 

the largest current carrying conductor of the cable. 

P.V.C./S.W.A./P.V.C.  cables  shall  be  terminated  using  “Telecom”  “B”  type  or 

approved  equal  or  approved  equal  glands  and  a P.V.C.  tapered  sleeve  shall  be 

provided to shroud each gland. 

 

2.18 CABLE SUPPORTS, MARKERS AND TILES 

All PVC/SWA/PVC cables run inside the building shall be fixed in rising ducts or 

on ceilings by means of die cast cable hooks or clamps, of appropriate size to suit 

cables, fixed by studs and back nuts to their channel sections.   

Alternatively, fixing shall be by BICC claw type cleating system with die‐cast cleats 

and galvanised mild steel back straps or similar approved equal method.  For one 

or two cables run together the cleats shall be fixed  a special channel section supports 

or backstraps described above which shall in turn be secured to walls or ceilings of 

ducts by rawbolts. 

In excessively damp or corrosive atmospheric conditions special  finishes may be 

required and the Sub‐contractor shall apply to the Engineer for further instructions 

before ordering cleats and channels for such areas. 

The above type of hooks and clamps and channels or cleats and blackstraps shall 

also be used for securing cables in vertical ducts. 

Cables supports shall be  fixed at 600mm maximum  intervals,  the supports being 

supplied  and  erected  under  this  Sub‐contract.  Saddles  shall  not  be  used  for 

supporting cables nor any other type of fixing other than one of the two methods 

described above or other system which has received prior approval of the Engineer; 

Cables are  to be kept clear of all pipe work and  the Sub‐contractor shall work  in 

close liaison with other services Sub‐contractors.   
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The  Sub‐Contractor  shall  include  for  the  provision  of  fixing  of  approved  type 

coloured slip on cables end markers to indicate permanently the correct phase and 

neutral colours on all ends. 

Provision  shall be made  for  supplying and  fixing approved non‐corrosive metal 

cable markers to be attached to the outside of all PVC/SWA/PVC cables at 15mm 

intervals indicating cable size and distinction. 

Where  PVC/SWA/PVC  cables  are  outside  the  building  they  shall  be  laid 

underground  750mm deep with protecting  concrete  interlocking  cover  tiles  laid 

over which shall be provided and laid under this Sub‐contract. 

All  necessary  excavations  and  reinstatement  of  ground  including  sanding  or 

trenches will be carried out by the Sub‐Contractor, unless otherwise stated. 

 

2.19 PVC INSULATED CABLES 

Shall be of non‐braided  type  as CMA  reference  6491  x  600/1000/1000 volt grade 

cables, or equal approved. 

PVC  cables  shall  conform  to  the details  of  the  “Cables  and  Flexible  cords”  and 

“Cable Braid and Insulation Colours” clauses. 

 

2.20 HEAT RESISTING CABLES 

Final connections to cookers, water heaters, etc., shall be made using butyl rubber 

insulated cable as CMA reference 610 butyl (Single core 600/1000 Volt).   

This  type of  cable  shall be used  in  all  instances where  a  temperature  exceeding 

100°F, but not exceeding 150°F is likely to be experienced.  Final connections to all 

lighting fittings (and other equipment where a temperature in excess of 150°c likely 

to be experienced) shall be made using silicon rubber insulated cable or equal and 

approved. 

 

2.21 FLEXIBLE CORDS 

Shall be in accordance with the “Cable and Flexible Cords” clause.  No cord shall be 

less than 24/0.2mm in size unless otherwise specified. 

Circular white twin TRS flex shall be used for plain pendant fittings up to 100 watts.  

For  all  other  types  of  lighting  fittings  the  flexible  cable  shall  be  silicone  rubber 

insulated. 

No polythene insulated flexible cable shall be used in any lighting fitting or other 

appliance (see “Heat Resisting Cables” Clause 30). 
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2.22 CABLE ENDS AND PHASE COLOURS 

All  cable  ends  connected  up  in  switchgear,  MCB  panels  etc;,  shall  have  the 

insulation carefully cut back and  the ends  sealed with Hellerman  rubber  slip on 

cable end markers. 

The markers shall be of appropriate phase colour for switch and all other live feeds 

to the details of the “Cable Insulation Colours” clause.  Black cable with black end 

markers shall only be used for neutral cables. 

 

2.23 CABLE INSULATION COLOURS 

Unless otherwise stated in later clauses the insulation colours shall be in accordance 

with the following table. 

Where other systems are installed the cable colours shall be in accordance with the 

details stated in the appropriate clause. 

 

SYSTEM               INSULATION COLOUR          

CABLE END 

                   

  MARKER   

1) Main and Sub‐Main  

     a)   Phase                                   Red                                                    Red 

      b)   Neutral                               Black                                                 Black 

 

2) Sub‐Circuits Single Phase 

     a)   Phase                                  Red                                                    Red 

     b)   Neutral                              Black                                                 Black 

 

2.24 SUB‐CIRCUIT WIRING 

For all lighting and sockets wiring shall be carried out in the “looping in” system 

and there shall be no  joints whatsoever.  No lighting circuits shall comprise more 

than 20 points when protected by 10A MCB. Cables with different cross‐section area 

of copper shall not be used in combination. 

Lighting circuits P.V.C. cable. 

(i) 1.5mm² for all lighting circuits indicated on the drawing. 

Power circuits P.V.C cable (minimum sizes). 

(ii) 2.5mm² for one, two or three 5Amp sockets wired in parallel. 
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(iii) 2.5mm² for one 15Amp socket. 

(iv) 2.5mm² for maximum of ten switched 13 Amp sockets wired from 30 Amp 

MCB. 

The wiring sizes  for  lighting circuits and sockets are shown on  the drawings.   In 

such cases, the sizes shown on the drawings shall prevail over the sizes specified. 

Wiring sizes for other appliances shall be shown on the drawing or specified in later 

clauses of this specification. 

 

2.25 SPACE FACTOR 

The maximum number  of  cables  that may  be  accommodated  in  a  given  size  of 

conduit or trunking or duct is not to exceed the number in Tables B.5 and B.6 or as 

stated  in Regulation B.91, B.117  and B.118 of  the  I.E.E Regulations whichever  is 

appropriate. 

 

2.26 INSULATION 

The insulation resistance to earth and between poles of the whole wiring system, 

fittings and lumps, shall not be less than the requirements of the latest edition of the 

I.E.E Regulations.  Complete tests shall be made on all circuits by the Sub‐contractor 

before the installations are handed over. 

A report of all tests shall be furnished by the Sub‐Contractor to the Engineer.  The 

Engineer will then check test with his own instruments if necessary. 

 

2.27 LIGHTING SWITCHES 

These  shall be mounted  flush with  the walls,  shall be contained  in  steel or alloy 

boxes and shall be of the gangs’ ratings and type shown in the drawings. They shall 

be as manufactured by M.K. Electrical Ltd., or other equal and approved to KS 04 – 

247:  1988 

 

2.28 SOCKETS AND SWITCHED SOCKETS 

These shall be  flush pattern  in steel/PVC box and shall be of  the gangs and  type 

specified in the drawings. 

They shall be 13‐ Amp, 3‐pin, shuttered, switched and as manufactured by “M.K. 

Electrical Co. Ltd.”, or other approved equal to KS 04 – 246: 1987 

2.29 FUSED SPUR BOXES 

These  shall  be  flush, D.P  switched  as  in  steel/PVC  box  and  of  type  and make 

specified in the drawings complete with pilot light and as manufactured by “M. K. 

Electrical Company Ltd”, or other approved equal. KS 04 – 247: 1988 
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2.30 COOKER OUTLETS 

These shall be flush mounted with 13‐A switched socket outlet and neon indicator 

Lamps. 

The  cooker  control units  shall be as manufactured by “M.K. Electrical Company 

Ltd”, or other approved equal KS 04 – 247: 1988 

 

2.31 CONNECTORS 

Shall be specified in the drawings and appropriate rating.  These shall be fitted at 

all conduit box lighting point outlets for jointing of looped P.V.C cables with flexible 

cables of  specified quality. 

 

2.32 LAMPHOLDERS 

Shall be of extra heavy H.O skirted and shall be provided for every specified lighting 

fitting and shall be B.C;, E.S;, or G.E.S as required.  All E.S. and G.E.S. holders shall 

be heavy brass type (except for plain pendants where the reinforced bakelite type 

shall be used).  The screwed cap of the E.S and G.E.S. holders shall be connected to 

the neutral. 

Where  lampholders are supported by  flexible cable,  the holders shall have “cord 

grip”  arrangements  and  in  the  case  of  metal  shades  earthing  screws  shall  be 

provided on each of the holders. 

The  Sub‐Contractor must  order  the  appropriate  type  of  holder when  ordering 

lighting fittings, to ensure that the correct types of holders are provided irrespective 

of the type normally supplied by the manufacturers. 

 

2.33 LAMPS 

All lamps shall be suitable for normal stated supply voltage and the number and 

sizes  of  lamps detailed  on  the drawings  shall  be  supplied  and  fixed.   The  Sub‐

Contractor must verify the actual supply voltage with the supply authority before 

ordering the lamps. 

Tungsten filament lamps shall be manufactured in accordance with KS 04 – 112:1978 

for general service lamps and KS 04 – 307:1985 for lamps other than general services.  

Tubular fluorescent lamps shall comply with KS 04 – 464:1982 

Pearl lamps shall be used in all fittings unless otherwise specified. 

 

2.34 LIGHTING FITTINGS AND STREET LIGHTING LANTERNS 

This  Sub‐Contract  shall  include  for  the  provision,  handling  charges,  taking  the 

delivery, safe storage, wiring (including internal wiring) assembling and erecting of 

all lighting fittings shown on the drawings. 
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All fittings and pendants shall be fixed to the conduit boxes with brass R/H screws. 

These to be in line with metal finish of fittings.  The lighting fittings are detailed for 

the purpose of establishing a high standard of finish and under no circumstances 

will substitute fittings be permitted. 

In case of rectangular shaped ceiling fittings, the extreme ends of the fittings shall 

be  secured  to  suitable  support  in  addition  to  the  central  conduit  box  fittings. 

Supports shall be provided and fixed by the Sub‐Contractor. 

The whole of the metal work of each lighting fittings shall be effectively bonded to 

earth. In the case of ball and/or knuckle joints short lengths of flexible cable shall be 

provided,  bonded  to  the metal work  on  either  side  of  the  joints.    If  the  above 

provisions are not made by  the manufacturers  ‐,  the Sub‐contractor shall  include 

cost  of  additional work necessary  in his  tender.  See  “Flexible Cords”  clause  for 

details of internal wiring of lighting fittings.  

Minimum size of internal wiring shall be 20/0.20mm (23/0067).  Each lighting fitting 

shall be provided with number type and size of lamps as detailed on the drawings.  

It is to be noted that some fittings are suspended as shown on the drawings. 

Where two or more points are shown adjacent to each other  on the drawings, e.g 

socket outlet and telephone outlet, they shall be lined up vertically or horizontally 

on the centre lines of the units concerned. 

Normally,  the  units  shall  be  lined  up  on  vertical  centre  lines,  but where  it  is 

necessary to mount units at low level they shall be lined up horizontally. 

 

2.35 POSITIONS OF POINTS AND SWITCHES 

Although  the  approximate  positions  of  all  points  are  shown  on  the  drawings, 

enquiry shall be made as to the exact positions of all M.C.B panels, lighting points, 

socket outlets  etc, before work  is  actually  commenced. The Sub‐contractor must 

approach the Architect with regard to the final layout of all lights on the ceiling and 

walls. 

The  Sub‐contractor must  consult with  the Engineer  in  liaison with  the Clerk  of 

Works, or the General Foreman on site regarding the positions of all points before 

fixing any conduit etc.   The Sub‐Contractor shall be responsible for all alterations 

made necessary by the non‐compliance with the clause. 

 

2.36 STREET/SECURITY OUTDOOR LIGHTING COLUMNS: 

The column shall be at a minimum of 225mm in the ground on 75mm thick concrete 

foundations and the pole upto 150mm shall be surrounded with concrete.  The top 

bracket and plain section of the columns shall be common to and interchangeable 

with all brackets with maximum mismatching tolerance of 3mm between any pole 

and bracket.   After manufacture and before erection  the columns shall be  treated 

with  an  approved mordant  solution which  shall  be washed  off  and  the whole 

allowed to dry.   Thereafter, the columns shall be painted with one undercoat and 
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two coats of gloss paint to an approved colour.  All columns shall be complete with 

fused cut‐outs. 

 

2.37 TIMING CONTROL SWITCH 

These shall be  installed where shown on  the drawings.   Photocell  timing control 

circuits which will operate ‘on’ with a specified level of darkness and ‘off’ with a 

given  level  of  light.  The  initial  adjustment will  be  done with  approval  of  the 

Electrical Engineer. 

 

2.38 WIRING SYSTEM FOR STREET LIGHTING 

Cables  shall be as  indicated on  the drawings, and  shall be  laid  in a  cable  trench 

450mm deep along the road sides and 600mm deep across  the roads and 900mm 

away from the road kerb or 1500mm away from the edges of the road.   ‘Loop‐in’ 

and ‘Loop‐out’ arrangement shall be used at every pole.  Wiring to the lanterns on 

each pole shall be with 1.5mm² PVC twin insulated and sheathed cable with earth 

wire shall be laid at least 600mm below the finished road level on a compact bed of 

murram at least 50mm thick and covered with a concrete surrounded 150mm thick. 

  

2.39 METAL CONTROL PILLAR 

These shall be metal clad and fabricated as per contract drawings and specification.  

The  Sub‐Contractor  shall  supply,  install,  test  and  commission  control  pillars 

including supplying, fixing connecting switchgears as detailed on the appropriate 

drawings. 

 

2.40 CURRENT OPERATED EARTH LEAKAGE CIRCUIT BREAKER 

Current operated earth leakage circuit breaker shall conform to B.S.S. 4293:68 rated 

at 240 volts D.P. 50 cycles A.C. Mains. 

The breaker shall be provided with test switch and fitted in weather proof enclosure 

for surface mounting.  The rated load current and earth fault operating current shall 

be  as  specified  in  the  drawings.    These  shall  be  as manufactured  by  Crabtree, 

Siemens or other equal and approved. 

 

2.41 M.V. SWITCHBOARD AND SWITCHGEAR 

The  switchboard  shall  be manufactured  in  accordance with KS04‐226 which  co‐

ordinates  the  requirements  for  electrical  power  switchgear  and  associated 

apparatus.  It  is  not  intended  that  this  K.S.  should  cover  the  requirements  for 

specified apparatus for which separate Kenyan Standard exist. All equipment and 

material used in the switchboard shall be in accordance with the appropriate Kenya 

Standard. 
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The  switchboard  shall  comprise  the equipment  shown on  the drawings  together 

with  all  current  transformers,  auxiliary  fuses,  labels,  small  wiring  and 

interconnections necessary for the satisfactory operation of the switchboard. 

The Switchboard shall be of the flush fronted, enclosed, metal clad type with full 

front or rear access as called for in the particular specifications, suitable for indoor 

use, sectionalized as necessary to facilitate transport and erection.   The maximum 

height of the switchboard is to be approximately 2.0 metres. A suitable connection 

chamber containing all field terminals shall be provided at the top or bottom of the 

switchboard as appropriate. 

Before manufacture, the Sub‐Contractor shall submit to the consulting Engineer for 

approval of detailed drawings showing the layout, construction and connection of 

the switchboard. 

All bus‐bars and bus‐bar connections shall consist of high conductivity copper and 

be  provided  in  accordance with KS  04‐226:  1985.    The  bus‐bars  shall  be  clearly 

marked with  the  appropriate  phase  and  neutral  colours which  should  be  red, 

yellow, blue for the phases and black for neutral.  The bus‐bars shall be so arranged 

in the switchboard that the extensions to the left and right may be made in the future 

with ease should the need arise. 

Small wiring, which will  be  neatly  arranged  and  cleated,  shall  be  executed  in 

accordance with B.S. 158 and the insulation of the wiring shall be coloured according 

to the phase or neutral connection. 

Switches and fuse switches, shall be in strict accordance with KS04‐183:1978 Class 2 

switches.  Means of locking the switch in the “OFF” position shall be provided. 

All fuse switches shall comply with KS04‐183:1978, PARTS 2 and 3  a fault rating at 

least  equal  to  the  fault  rating  of  the  switchboard  in  which  they  are  installed.  

Cartridge fuse links to KS 04‐183:1978 category A.C. 46, class Q1 and fusing factor 

not exceeding 1.5 shall be supplied with each fused switch. 

Mounting arrangements shall be such that individual complete fuse switches may 

be disconnected  and withdrawn when  necessary without  extensive dismantling 

work.   

When switches are arranged in their formation all necessary horizontal and vertical 

barriers  shall  be  provided  to  ensure  segregation  from  adjacent  units. Means  of 

locking the switch in the “OFF” position shall be provided. 

 

2.42 STEEL CONDUITS AND STEEL TRUNKING 

Conduits shall be of heavy gauge class “B” welded to Standard specification KS 04‐

180:1985.  In no case will conduit smaller than 20mm diameter be used on the works.  

Conduits  installed within buildings shall be black enamelled  finish except where 

specified otherwise.  Where installed externally or in damp conditions they shall be 

galvanised.   Conduit  fittings, accessories or equipment used  in conjunction with 

galvanised conduits shall also be galvanised or otherwise as approved by the service 

engineer. 
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Metal  trunking  shall be  fabricated  from mild  steel of not  less  than  18  swg.   All 

sections of trunking shall be rigidly fixed together and attached to the framework 

or fabric or the building at intervals of not less than 1.2m.  Joint trunking shall not 

overhang fixing points by more than 0.5m. 

All trunking shall be made electrically continuous by means of 25 x 3mm copper 

links across each joint and where the trunking is galvanised, the links shall be made 

by galvanised flat iron strips. 

All trunking fittings (i.e.  Bends, tees, etc) shall leave the main through completely 

clear  of  obstructions  and  continuously  open  except  through walls  and  floors  at 

which points suitable fire resisting barriers shall be provided as may be necessary.  

The inner edge of bends and tees shall be chamfered where cables larger than 35mm² 

are employed. 

Where trunking passes through ceilings and walls the cover shall be solidly fixed to 

150mm either side of ceilings and floors and 50mm either side of walls. 

Screws and bolts securing covers to trunking or sections of covers together shall be 

arranged so that damage to cables cannot occur either when fixing covers or when 

installing cables in the trough. 

Where trunking is used to connect switchgear of fuseboards, such connections shall 

be made by  trunking  fittings manufactured  for  this purpose and not by multiple 

conduit couplings. 

Where vertical sections of trunking are used which exceed 4.5m in length, staggered 

tie off points shall be provided at 4.5m intervals to support the weight of cables. 

Unless otherwise stated, all trunking systems shall be painted as for conduit. 

Where a wiring system incorporates galvanised conduit and trunking, the trunking 

shall be deemed to be galvanised unless specified otherwise. 

The number of cables  to be  installed  in  trunking  shall be such as  to permit easy 

drawing in without damage to the cables, and shall in no circumstances be such that 

a space factor of 45% is exceeded. 

Conduit and trunking shall be mechanically and electrically continuous.  Conduit 

shall be tightly screwed between the various lengths so that they butt at the socketed 

joints.  The internal edges of conduit and all fittings shall be smooth, free from burrs 

and other defects.   

Oil and any other  insulating  substance  shall be  removed  from  the  screw  threads; 

where  conduits  terminate  in  fuse‐gear, distribution boards, adaptable boxes, non‐

spouted switchboxes, etc., they shall, unless otherwise stated, be connected thereto 

by means of smooth bore male brass bushes, compression washers and sockets. All 

exposed threads and abrasions shall be painted using an oil paint for black enameled 

tubing and galvanizing paint for galvanised tubing immediately after the conduits 

are erected.  All bends and sets shall be made cold without altering the section of the 

conduit. 
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The inner radius of the bed shall not be less than four (4) times the outside diameter 

of the conduit.  Not more than two right angle bends will be permitted without the 

inter‐position of a draw‐in‐box.  Where straight runs of conduit are installed, draw‐

in‐boxes  shall  be  provided  at  distances  not  exceeding  15mm. No  tees,  elbows, 

sleeves, either of inspection or solid type, will be permitted. 

Conduit shall be swabbed out prior to drawing in cables, and they shall be laid so 

as to drain of all condensed moisture without injury to end connections. 

Conduits and  trunking shall be run at  least 150mm clear of hot water and steam 

pipes, and at  least 75mm clear of cold water and other services unless otherwise 

approved by the services engineer. 

All boxes  shall  conform  to KS 04 – 668: 1986,  to be of malleable  iron, and black 

enamelled or galvanised according to the type of conduit specified.  All accessory 

boxes shall have threaded brass inserts. 

Box lids where required shall be heavy gauge metal, secured by means of zinc plated 

or cadmium plated steel screws.  

All adaptable boxes and lids of the same size shall be interchangeable. 

Boxes used on surface work are to be tapped or drilled to line up with the conduit 

fixed  in distance  type  saddles allowing clearance between  the conduit and   wall 

without the need for setting the conduit. 

Where  used  in  conjunction  with  mineral  insulated  copper  sheathed  cable, 

galvanized boxes shall be used and painted after erection. 

Draw‐in boxes in the floors are generally to be avoided but where they are essential 

they must be grouped in positions approved by the services engineer and covered 

and by the suitable floor traps, with non‐ferrous trays and covers. 

The floor trap covers are to be recessed and filled in with a material to match the 

floor surface. 

The Sub‐contractor must take full responsibility for the filling in of all covers, but 

the  filling  in material will  be  supplied  and  the  filling  carried  out  by  the main 

building contractor. 

Where buried in the ground outside the building the whole of the buried conduit is 

to be painted with two coats of approved bitumastic composition before covering 

up. 

Where run on the surface, unpainted fittings and  joints shall be painted with two 

coats of oil bound enamel applied to rust and grease free metalwork. 

The contractor shall conduct during and at the completion of the installation and, if 

required, again at the expiration of the maintenance period, tests in accordance with 

the  relevant  section  of  the  current  edition  of  the  Regulations  for  the  electrical 

equipment  of  buildings  issued  by  the  I.E.E  of  Great  Britain,  the  Government 

Electrical Specification and the Electric Supply Company’s By‐Laws. 
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2.43 TESTING ON SITE 

(a)Tests shall be carried out to prove that all single pole switches are installed in the 

‘live’ conductor. 

(b) Tests shall be carried out  to prove  that all socket outlets and switched socket 

outlets are connected to the ‘live’ conductor in the terminal marked as such, and 

that each earth pin is effectively bonded to the earth continuity system.   Tests 

shall be carried out to verify the continuity of all conductors of each ‘ring’ circuit. 

(c) Phase tests shall be carried out on completion of the installation to ensure that 

correct phase  sequence  is maintained  throughout  the  installation.   Triplicate 

copies of the results of the above tests shall be provided within 14 days of the 

witnessed  tests  and  the  contractor  will  be  required  to  issue  to  the  service 

engineer the requisite certificate upon completion as required by the regulations 

referred to above. 

(d) Any faults, defects or omissions or faulty workmanship, incorrectly positioned 

or installed parts of the installation made apparently by such inspections or tests 

shall be rectified by the contractor at his own expense. 

(e) The contractor shall provide accurate instruments and apparatus and all labour 

required to carry out the above tests.  The instruments and apparatus shall be 

made available to the services engineer to enable him to carry out such tests as 

he may require. 

(f) The  contractor  shall  generally  attend  on  other  contractors  employed  on  the 

project and carry out such electrical tests as may be necessary. 

(g) The  contractor  shall  test  to  the  services  engineer’s  approval  and  as  specified 
elsewhere in this specification or in standards and regulations already referred 

to, all equipment, plant and apparatus  forming part of  the works and before 

connecting to any power or other supply and setting to work. 

(h) Where such equipment, etc., forms part of or is connected to a system whether 

primarily or of an electrical nature or otherwise (e.g. air conditioning system) 

the  contractor  shall  attend on  and  assist  in balancing,  regulating  testing and 

commissioning,  or  if primarily  an  electrical  or  other  system  forming part  of 

works,  shall balance,  regulate,  test and commission  the  system  to  the  service 

engineer’s approval. 
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APPENDIX TO GENERAL SPECIFICATIONS OF MATERIALS AND WORKS 

 

The contractor shall comply with the following: ‐ 

a) Government Electrical Specifications No. 1 and No. 2. 

b) All requirements of Kenya Power and Lighting Company Limited, and 

Communications Commission of Kenya (CA). 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

 

 

 

 

 

 

 

 

 

 

 

SECTION G 

PARTICULAR SPECIFICATIONS OF MATERIAL 

AND WORKS 

 

 



 

 

G‐1 

 

 

1. SITE LOCATION 

The site of the proposed works is at Alupe University‐Busia 

2. SCOPE OF WORKS 

The works to be carried out under this sub‐contract comprise supply, installation, 

testing and commissioning of the following: ‐ 

a) Electrical Installation Works 

b) Fire Detection and Alarm System 

3. MATERIALS FOR THE WORKS 

Materials shall be as specified in Section G and in the Bills of Quantities of this 

document which shall be read in conjunction with contract drawings. Alternative 

materials shall be accepted only after approval by the Engineer.  

 

4. BROCHURES FOR DEVICES 

For consideration and qualification tenderers shall, at their own cost, provide coloured 

manufacturer’s brochures detailing technical literature and specifications where 

applicable 

 

5. SOFTWARE AND LICENSES 

All license rights to the control systems manufacturers software packages shall be 

transferred to the client at the time of hand over. User registration must be made on behalf 

of the client, direct to the control system manufacturer by the specialist system house 

partner. 

Copies of all the control system manufacturers monitoring or BMS software shall be 

provided on CD‐ROM, or other mass storage device, together with copies of any graphics 

and databases that may be required to re‐install the system after a fatal computer failure. 

 

6. ELECTRICAL REQUIREMENTS 

The equipment to be supplied shall be capable of being operated from 240V AC 

50Hz power supply. 

 

7. MANDATORY REQUIREMENTS 

A. All equipment and materials used shall be standard components that are 

regularly manufactured and used in the manufacturer’s system. 

B. All systems and components shall have been thoroughly tested and 

proven in actual use. 

C. All systems and components shall be provided with the availability of a, 

24‐hour technical assistance program (TAP) from the manufacturer. The 
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TAP shall allow for immediate technical assistance for either the 

dealer/installer or the end user at no charge. 

D. All systems and components shall be provided with a one‐day turn 

around repair express and 24‐hour parts replacement. The repair and 

parts express shall be guaranteed by the manufacturer on warranty and 

non‐warranty items. 

E. The supplier shall be the manufacturer, or the manufacturer appointed 

agent (proof to be submitted). 

The Offered system has been installed and commissioned by the supplier in other 

locations. 

8. WORKING DRAWINGS   

The Contractor shall submit to the Project Manager working drawings for the 

proposed system for approval. The drawings will show the locations of and 

identifiers for all cable routing and terminations, telecommunication 

outlets/connectors. Location of core switch and Edge switches.  

9. LIGHTING FITTINGS 

Bidders MUST fill the proposed solution and attach HIGHLIGHTED datasheets/brochures 

to assess their conformity/compliance with each of the technical specifications. 

ITEM  MINIMUM SPECIFICATIONS PROPOSED SOLUTION

Type  LED   

Efficiency   100 Lm/W   

Colour Rendering  6000k   

Lifetime  50,000 Hours   
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SCHEDULE OF CONTRACT DRAWINGS 

 

DRAWING NO. 

 

 

DRAWING TITLE 

 

As shall be issued by the Engineer 

 

 

 

 

NOTE: 

Tenderers are advised to inspect the electrical drawings at the office of the Chief Engineer 

(Electrical) – State Department for Public Works, at Chief Engineer’s (Electrical) Office, 5th 

Floor Hill Plaza Building, Community area, Nairobi along Ngong road, during normal 

working hours. 
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OF 

 ITEMS TO BE SUPPLIED 
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TECHNICAL SCHEDULE 

 

1. The technical schedule shall be submitted by tenderers to facilitate and enable the 

Project Manager to evaluate the tenders, especially where the tenderer intends to 

supply or has based his tender sum on equipment which differs in manufacture, 

type or performance from the specifications indicated by the Project Manager. 

2. This schedule shall form part of the technical evaluation criterion, and tenderers are 

therefore advised to complete the schedule as they shall be considered non 

responsive. 

NB. The tenderer must complete in full the technical schedule. Apart from the information 

required in the technical schedule, the tenderer MUST SUBMIT LEGIBLE comprehensive 

manufacturer’s technical brochures and performance details for all items listed in this 

schedule and CLEARLY HIGHLIGHT THE SPECIFIC REQUIRED ITEM ONLY.  
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NO.  DESCRIPTION  MAKE  MODEL NO 

1. 

2. 

3. 

4. 

5. 

6. 

7. 

8. 

9. 

10. 

11. 

12. 

13. 

 

 

 

 

 

 

Type B 

Type W 

Type M 

13A Socket Outlet Plate 

10A Ivory Switch Plate 

20A Ivory DP Switch Plate 

Smoke Detector  

Heat Detector  

Electronic Sounder & Beacon 

Fire Panel  

Copper Tape 

Air Termination Spike 

Test Clamp 
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SCHEDULE OF UNIT RATES 

1. The tenderer shall insert unit rates against the items in the following schedules and 

may add such other items as he considers appropriate. 

2. The unit rates shall include for supply, transport, insurance, delivery to site, storage 

as necessary, assembling, cleaning, installing, connecting, profit and maintenance in 

defects liability and any other obligation under this contract. 

3. The unit rates will be used to assess the value of additions or omissions arising from 

authorized variations to the contract works. 

4. Where trade names or manufacturer’s catalogue numbers are mentioned in the 

specification, the reference is intended as a guide to the type of article or quality of 

material required.  Alternative brands of equal and approved quality will be 

accepted. 
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SCHEDULE OF UNIT RATES 

NO.  DESCRIPTION  UNIT RATE 

(KSHs) 

1. 

 

 

 

 

2. 

 

 

3. 

 

 

4. 

 

 

 

5. 

 

6. 

 

 

 

     

 

PVC/SWA/PVC Copper cables per meter 

a) 4.0 mm sq. 3 core 

b) 6.0 mm sq. 3 core 

c) 10.0 mm sq. 4 core 

d) 35.0 mm sq. 4 core 

 

IP 65 rated Isolators as SCHNEIDER, 3 Phase 

a) 32A 

 

IP 65 rated Isolators as SCHNEIDER, Single Phase 

a) 32A 

 

Distribution Boards 

a) 8 Ways TPN 

b) 12 Ways TPN 

c) 16 Ways TPN 

 

Industrial Sockets outlets, 5 pin 

a) 32A 

 

Industrial Sockets outlets, 3 pin 

a) 32A 

 

 



 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

SECTION K 

 

GENERAL CONDITIONS OF CONTRACT 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

 

K‐1 

 

[Name of Procuring Entity]  

[Name of Contract]  

[Architect Name and Address] 

General Conditions of Contract 

‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐ 

1. GENERALPROVISIONS 

1.1 Definitions 

In this Contract, except where context otherwise requires, the following terms shall be interpreted as 

indicated below. Words indicating persons or parties include corporations and other legal entities, except 

where the context requires otherwise. 

“Accepted Contract Amount” means the amount accepted in the Letter of Acceptance for the execution and 

completion of the Works and the remedying of any defects. 

“Base Date” means a date 30 day prior to the submission of tenders. 

“Bill of Quantities” means the priced and completed Bill of Quantities forming part of the tender. 

“Completion Date” means the date of completion of the Works as certified by the Engineer. 

“Contract Price” means the price defined in the contract and thereafter as adjusted in accordance with the 

provisions of the Contract. 

“Contract” means the agreement entered into between the Procuring Entity and the Contractor as recorded 

in the Agreement Form and signed by the parties including all attachments and appendices thereto and all 

documents incorporated by reference therein to execute, complete, and maintain the Works. 

“Contractorʹs Documents” means the calculations, computer programs and other software, progress reports, 

drawings, manuals, models and other documents of a technical nature (if any) supplied by the Contractor 

under the Contract. 

“Contractorʹs Equipment” means all apparatus, machinery, vehicles and other things required for the 

execution and completion of the Works and the remedying of any defects. However, Contractorʹs Equipment 

excludes Temporary Works, Procuring Entityʹs Equipment (if any), Plant, Materials and any other things 

intended to form or forming part of the Permanent Works. 

“Contractorʹs Personnel” means the Contractorʹs Representative and all personnel whom the Contractor 

utilizes on Site, who may include the staff, labor and other employees of the Contractor and of each 

Subcontractor; and any other personnel assisting the Contractor in the execution of the Works. 

“Contractorʹs Representative” means the person named by the Contractor in the Contractor appointed from 

time to time by the Contractor who acts on behalf of the Contractor. 

“Contractor” means the person(s) named as contractor in the Form of Tender accepted by the Procuring 

Entity. 

“Cost” means expenditure reasonably incurred (or to be incurred) by the Contractor, whether on or off the 

Site, including overhead and similar charges, but does not include profit. 

“Day” means a calendar day and “year” means 365 days. 

“Dayworks” means Work inputs subject to payment on a time basis for labour and the associated materials 

and plant 

“Defect” means any part of the Works not completed in accordance with the Contract. 

“Defects Liability Certificate” means the certificate issued by Engineer upon correction of defects by the 

Contractor. 



 

 

K‐2 

 

“Defects Liability Period” means the period named in the Special Conditions of Contract and calculated 

from the Completion Date, within which the contractor is liable for any defects that may develop in the 

handed over works. 

“Defects Notification Period” means the period for notifying defects in the Works or a Section (as the case 

maybe) under Sub‐Clause 11.1 [Completion of Outstanding Work and Remedying Defects], which extends 

over the days stated in the Special Conditions of Contract. 

“Drawings” means the drawings of the Works, as included in the Contract, and any additional and modified 

drawings issued by (or on behalf of) the Procuring Entity in accordance with the Contract. 

“Final Payment Certificate” means the payment certificate issued under Sub‐Clause 14.13 [Issue of Final 

Payment Certificate]. 

“Final Statement” means the statement defined in Sub‐Clause 14.11 [Application for Final Payment 

Certificate]. “Force Majeure” is defined in Clause19 [Force Majeure]. 

“Foreign Currency” means a currency of another country (not Kenya) in which part (or all) of the Contract 

Price is payable, but not the Local Currency. 

“Goods” means Contractorʹs Equipment, Materials, Plant and Temporary Works, or any of them as 

appropriate. 

“Interim Payment Certificate” means a payment certificate issued under Clause 14 [Contract Price and 

Payment], other than the Final Payment Certificate. 

“Laws” means all national legislation, statutes, ordinances, and regulations and by‐laws of any legally 

constituted public authority. 

“Letter of Acceptance” means the letter of formal acceptance of a tender, signed by Procuring Entity, 

including any annexed memoranda comprising agreements between and signed by both Parties. 

“Local Currency” means the currency of Kenya. 

“Materials” means things of all kinds (other than Plant) intended to form or forming part of the Permanent 

Works, including the supply‐only materials (if any) to be supplied by the Contractor under the Contract. 

“Notice of Dissatisfaction” means the notice given by either Party to the other under Sub‐Clause 20.3 

indicating its dissatisfaction and intention to commence arbitration. 

“Special Conditions of Contract” means the pages completed by the Procuring Entity entitled Special 

Conditions of Contract which constitute Part A of the Special Conditions. 

“Party” means the Procuring Entity or the Contractor, as the context requires. 

“Payment Certificate” means a payment certificate issued under Clause 14 [Contract Price and Payment]. 

“Performance Certificate” means the certificate issued under Sub‐Clause 11.9 [Performance Certificate]. 

“Performance Security” means the security (or securities, if any) under Sub‐Clause 4.2 [Performance 

Security]. “Permanent Works” means the permanent works to be executed by the Contractor under the 

Contract. 

“Plant” means the apparatus, machinery and other equipment intended to form or forming part of the 

Permanent Works, including vehicles purchased for the Procuring Entity and relating to the construction or 

operation of the Works. 

“Procuring Entityʹs Equipment” means the apparatus, machinery and vehicles (if any) made available by the   

Procuring Entity for the use of the Contract or in the execution of the Works, as stated in the Specification; but 

does not include Plant which has not been taken over by the Procuring Entity. 

“Procuring Entityʹs Personnel” means, the Engineer, the assistants and all other staff, labor and other 

employees of the Engineer and of the Procuring Entity; and any other personnel notified to the Contractor, by 

the Procuring Entity or the Engineer, as Procuring Entityʹs Personnel. 
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“Procuring Entity” means the Entity named in the Special Conditions of Contract. 

“Engineer” is the person named in the Appendix to Conditions of Contract (or any other competent person 

appointed by the Procuring Entity and notified to the Contractor, to act in replacement of the Engineer) who 

is responsible for supervising the execution of the Works and administering the Contract and shall be an 

“Engineer” registered under the Engineers Act 2011. 

“Provisional Sum” means a sum (if any) which is specified in the Contract as a provisional sum, for the 

execution of any part of the Works or for the supply of Plant, Materials or services under Sub‐Clause 13.5 

[Provisional Sums]. 

“Retention Money” means the accumulated retention moneys which the Procuring Entity retains under Sub‐

Clause 14.3 [Application for Interim Payment Certificates] and pays under Sub‐Clause 14.9 [Payment of 

Retention Money]. 

“Schedules” means the document(s) entitled schedules, completed by the Contractor and submitted with the 

Form of Tender, as included in the Contract. 

“Section” means a part of the Works specified in the Special Conditions of Contract as a Section (if any) 

“Site Investigation Reports” are those reports that may be included in the tendering documents which a ref 

actual and interpretative about the surface and sub‐surface condition sat the Site. 

“Site” means the places where the Permanent Works are to be executed, including storage and working 

areas, and to which Plant and Materials are to be delivered, and any other places as may be specified in the 

Contract as forming part of the Site. 

“Specification” means the document entitled specification, as included in the Contract, and any additions 

and modifications to the specification in accordance with the Contract. Such document specifies the Works. 

“Start Date” or “Commencement Date” is the latest date when the Contractor shall commence execution of 

the Works. It does not necessarily coincide with the Site possession date(s). 

“Statement” means a statement submitted by the Contractor as part of an application, under Clause 14 

[Contract Price and Payment], for a payment certificate. 

“Subcontractor” means any person named in the Contract as a subcontractor, or any person appointed as a 

subcontractor, for a part of the Works. 

“Taking‐Over Certificate” means a certificate issued under Clause 10 [Procuring Entityʹs Taking Over]. 

“Temporary Works” means all temporary works of every kind (other than Contractorʹs Equipment) required 

on Site for the execution and completion of the Permanent Works and the remedying of any defects. 

“Temporary works” means works designed, constructed, installed, and removed by the Contractor which 

are needed for construction or installation of the Works. 

“Tender” means the Form of Tender and all other documents which the Contractor submitted with the Form 

of Tender, as included in the Contract. 

“Tests after Completion” means the tests (if any) which are specified in the Contract and which are carried 

out in accordance with the Specification after the Works or a Section (as the case may be) are taken over by 

the Procuring Entity. 

“Tests on Completion” means the tests which are specified in the Contractor agreed by both Parties or 

instructed as a Variation, and which are carried out under Clause 9 [Tests on Completion] before the Works 

or a Section (as the case may be) are taken over by the Procuring Entity. 

“Time for Completion” means the time for completing the Works or a Section (as the case may be) as stated 

in the Special Conditions of Contract (with any extension calculated from the Commencement Date. 

“Unforeseeable” means not reasonably foreseeable by an experienced contractor by the Base Date. 
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“Variation” means any change to the Works, which is instructed or approved as a variation under Clause 13 

[Variations and Adjustments]. 

“Works” means the items the Procuring Entity requires the Contractor to undertake as defined in the 

Appendix to Conditions of Contract. “Works” may also mean the Permanent Works and the Temporary 

Works, or either of them as appropriate. 

1.2 Interpretation 

In the Contract, except where the context requires otherwise: 

a) Words indicating one gender include all genders; 

b) words indicating the singular also include the plural and words indicating the plural also include 

the singular; 

c) provisions including the word “agree”, “agreed” or “agreement” require the agreement to be 

recorded in writing; 

d) “written” or “in writing” means hand‐written, type‐written, printed or electronically made, and 

resulting in a permanent record; and 

The marginal words and other headings shall not be taken into consideration in the interpretation of these 

Conditions. 

1.3 Communications 

1.3.1 Wherever these Conditions provide for the giving or issuing of approvals, certificates, consents, 

determinations, notices, requests and discharges, these communications shall be: 

a) In writing and delivered by hand (against receipt), sent by mail or courier, or transmitted using 

any of the agreed systems of electronic transmission as stated in the Special Conditions of 

Contract; and 

b) delivered, sent or transmitted to the address for the recipientʹs communications as stated in the 

Special Conditions of Contract. However: 

i) if the recipient gives notice of another address, communications shall thereafter be delivered 

accordingly; and 

ii) if the recipient has not stated otherwise when requesting an approval or consent, it may be 

sent to the address from which the request was issued. 

1.3.2 Approvals, certificates, consents and determinations shall not be unreasonably withheld or delayed. 

When a certificate is issued to a Party, the certifier shall send a copy to the other Party. When a notice 

is issued to a Party, by the other Party or the Engineer, a copy shall be sent to the Engineer or the 

other Party, as the case may be. 

1.4 Law and Language 

1.4.1 The Contract shall be governed by the laws of Kenya. 

1.4.2 The ruling language of the Contract shall be English. 

 

 

 

 

 

 



 

 

K‐5 

 

1.5 Priority of Documents 

The documents forming the Contract are to be taken as mutually explanatory of one another. For the 

purposes of interpretation, the priority of the documents shall be in accordance with the following sequence:  

a) The Contract Agreement, 

b) The Letter of Acceptance, 

c) The Special Conditions – Part A, 

d) The Special Conditions – Part B 

e) The General Conditions of Contract 

f) The Form of Tender, 

g) The Specifications and Bills of Quantities 

h) The Drawings, and 

i) The Schedules and any other documents forming part of the Contract. 

If an ambiguity or discrepancy is found in the documents, the Engineer shall issue any necessary clarification 

or instruction. 

1.6 Contract Agreement 

The Parties shall enter into a Contract Agreement within 14 days after the Contractor receives the Contract 

Agreement, unless the Special Conditions establish otherwise. The Contract Agreement shall be based upon 

the form annexed to the Special Conditions. The costs of stamp duties and similar charges (if any) imposed 

by law in connection with entry into the Contract Agreement shall be borne by the Procuring Entity. 

1.7 Assignment 

The Contractor shall not assign the whole or any part of the Contract or any benefit or interest in or under the 

Contract. However, the contractor: 

a) May as sign the whole or any part with the prior consent of the Procuring Entity, and 

b) may, as security in favor of a bank or financial institution, assign its right to moneys due, or to 

become due, under the Contract. 

1.8 Care and Supply of Documents 

1.8.1 The Specifications and Drawings shall be in the custody and care of the Procuring Entity. Unless 

otherwise stated in the Contract, two copies of the Contract and of each subsequent Drawings and 

Bills of Quantities shall be supplied to the Contractor, who may make or request further copies at the 

cost of the Contractor. 

1.8.2 Each of the Contractorʹs Documents shall be in the custody and care of the Contractor, unless and 

until taken over by the Procuring Entity. Unless otherwise stated in the Contract, the Contractor shall 

supply to the Engineer two copies of each of the Contractorʹs Documents. 

1.8.3 The Contractor shall keep, on the Site, a copy of the Contract, publications named in the Specification, 

the Contractorʹs Documents (if any), the Drawings and Variations and other communications given 

under the Contract. The Procuring Entityʹs Personnel shall have the right of access to all these 

documents at all reasonable times. 

1.8.4 If a Party becomes aware of an error or defect in a document which was prepared for use in executing 

the Works, the Party shall promptly give notice to the other Party of such error or defect. 
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1.9 Timely provision of Drawings or Instructions 

1.9.1 The Contractor shall give notice to the Engineer whenever the Works are likely to be delayed or 

disrupted if any necessary drawing or instruction is not issued to the Contractor within a particular 

time, which shall be reasonable. The notice shall include details of the necessary drawing or 

instruction, details of why and by when it should be issued, and the nature and amount of the delay 

or disruption likely to be suffered if it is late. 

1.9.2 If the Contractor suffers delay and/or incurs Cost as a result of a failure of the Engineer to issue the 

notified drawing or instruction within a time which is reasonable and is specified in the notice with 

supporting details, the Contractor shall give a further notice to the Engineer and shall be entitled 

subject to Sub‐Clause 20.1 [Contractorʹs Claims] to: 

a) an extension of time for any such delay, if completion is or will be delayed, under Sub‐Clause 8.4 

[Extension of Time for Completion], and 

b)  payment of any other associated costs accrued, which shall be included in the Contract Price. 

1.9.3 After receiving  this  further notice,  the Engineer shall proceed  in accordance with Sub‐Clause 3.5 

[Determinations] to agree or determine these matters. 

1.9.4 However,  if and  to  the extent  that  the Engineer  failure was caused by any error or delay by  the 

Contractor, including an error in, or delay in the submission of, any of the Contractorʹs Documents, 

the Contractor shall not be entitled to such extension of time, or costs accrued. 

1.10 Procuring Entityʹs Use of Contractorʹs Documents 

1.10.1 As  agreed  between  the  Parties,  the Contractor  shall  retain  the  copyright  and  other  intellectual 

property rights in the Contractorʹs Documents and other design documents made by (or on behalf 

of) the Contractor. 

1.10.2 The Contractor shall be deemed  (by signing  the Contract)  to give  to  the Procuring Entity a non‐

terminable  transferable  non‐exclusive  royalty‐free  license  to  copy,  use  and  communicate  the 

Contractorʹs Documents, including making and using modifications of them. This license shall: 

a) apply throughout the actual or intended working life (whichever is longer) of the relevant parts 

of the Works, 

b) entitle  any person  in proper possession  of  the  relevant  part  of  the Works  to  copy, use  and 

communicate  the  Contractorʹs  Documents  for  the  purposes  of  completing,  operating, 

maintaining, altering, adjusting, repairing and demolishing the Works, and 

c) in the case of Contractorʹs Documents which are in the form of computer programs and other 

software, permit their use on any computer on the Site and other places as envisaged by  the 

Contract, including replacements of any computers supplied by the Contractor. 

1.10.3 The Contractorʹs Documents and other design documents made by (or on behalf of) the Contractor 

shall not, without the Contractorʹs consent, be used, copied or communicated to a third party by (or 

on behalf of) the Procuring Entity for purposes other than those permitted under Sub‐Clause 1.10.2. 

1.11 Contractorʹs Use of Procuring Entityʹs Documents 

As  agreed  between  the  Parties,  the  Procuring  Entity  shall  retain  the  copyright  and  other 

intellectual property rights in the Specification, the Drawings and other documents made by (or 

on  behalf  of)  the  Procuring  Entity.  The  Contractor  may,  at  his  cost,  copy,  use,  and  obtain 

communication of these documents for the purposes of the Contract. They shall not, without the 

Procuring Entityʹs consent, be copied, used or communicated to a third party by the Contractor, 

except as necessary for the purposes of the Contract. 
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1.12 Confidential Details 

1.12.1 The Contractorʹs and the Procuring Entityʹs Personnel shall ensure confidentiality at all times. The 

confidentiality shall survive termination or completion of the contract. They shall disclose all such 

confidential and other information as may be reasonably required in order to verify compliance with 

the Contract and allow its proper implementation. 

1.12.2 The Contractorʹs and the Procuring Entityʹs Personnel shall also treat the details of the Contract as 
private and confidential, except to the extent necessary to carry out their respective obligations under 

the Contract or  to  comply with applicable Laws. Each of  them  shall not publish or disclose any 

particulars of the Works prepared by the other Party without the previous agreement of the other 

Party. However, the Contractor shall be permitted to disclose any publicly available information, or 

information otherwise required to establish his qualifications to compete for other projects. 

1.13 Compliance with Laws 

The Contractor shall, in performing the Contract, comply with applicable Laws. Unless otherwise 

stated in the Special Conditions of Contract: 

a) The Procuring Entity shall have obtained (or shall obtain) the planning, zoning, building permit 

or similar permission for the Permanent Works, and any other permissions described in the 

Specifications as having been (or to be) obtained by the Procuring Entity; and the Procuring Entity 

shall indemnify and hold the Contractor harmless against and from the consequences of any 

failure to do so; and 

b) the Contractor shall give all notices, pay all taxes, duties and fees, and obtain all permits, licenses 

and approvals, as required by the Laws in relation to the execution and completion of the Works 

and the remedying of any defects; and the Contractor shall indemnify and hold the Procuring 

Entity harmless against and from the consequences of any failure to do so, unless the Contractor 

1.14 Joint and Several Liability 

If the Contractor constitutes (under applicable Laws) a joint venture, consortium or other 

unincorporated grouping of two or more persons: 

a) These persons shall be deemed to be jointly and severally liable to the Procuring Entity for the 

performance of the Contract; 

b) these persons shall notify the Procuring Entity of their leader who shall have authority to bind 

the Contractor and each of these persons; and 

c) the Contractor shall not alter its composition or legal status without the prior consent of the 

Procuring Entity. 

1.15 Inspections and Audit by the Procuring Entity 

Pursuant to paragraph 2.2(e). of Appendix B to the General Conditions, the Contractor shall permit 

and shall cause its subcontractors and sub‐consultants to permit, the Public Procurement Regulatory 

Authority, Procuring Entity and/or persons appointed or designated by the Government of Kenya to 

inspect the Site and/or the accounts and records relating to the procurement process, selection and/or 

contract execution, and to have such accounts and records audited by auditors appointed by the 

Procuring Entity if requested by the Procuring Entity. The Contractorʹs and its Subcontractorsʹ and 

sub‐consultantsʹ attention is drawn to Sub‐Clause 15.6 (Fraud and Corruption) which provides, inter 

alia, that acts intended to materially impede the exercise of the Procuring Entityʹs inspection and audit 
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rights constitute a prohibited practice subject to contract termination (as well as to a determination of 

in eligibility pursuant to the Procuring Entityʹs prevailing sanctions procedures). 

  

2. THE PROCURING ENTITY 

2.1 Right of Access to the Site 

2.1.1 The Procuring Entity shall give the Contractor right of access to, and possession of, all parts of the 

Site within the time (or times) stated in the Special Conditions of Contract. The right and possession 

may not be exclusive to the Contractor. If, under the Contract, the Procuring Entity is required to 

give (to the Contractor) possession of any foundation, structure, plant or means of access, the 

Procuring Entity shall do so in the time and manner stated in the Specification. However, the 

Procuring Entity may withhold any such right or possession until the Performance Security has been 

received. 

2.1.2 If no such time is stated in the Special Conditions of Contract, the Procuring Entity shall give the 

Contractor right of access to, and possession of, the Site within such times as required to enable the 

Contractor to proceed without disruption in accordance with the programme submitted under Sub‐

Clause 8.3 [Programme]. 

2.1.3 If the Contractor suffers delay and/or incurs Cost as a result of a failure by the Procuring Entity to 

give any such right or possession within such time, the Contractor shall give notice to the Engineer 

and shall be entitled subject to Sub‐Clause 20.1 [Contractorʹs Claims] to: 

a) an extension of time for any such delay, if completion is or will be delayed, under Sub‐Clause 

8.4 [Extension of Time for Completion], and 

b) payment of any such Cost‐plus profit, which shall be included in the Contract Price. 

2.1.4 After receiving this notice, the Engineer shall proceed in accordance with Sub‐Clause 3.5 

[Determinations] to agree or determine these matters. 

2.1.5 However, if and to the extent that the Procuring Entityʹs failure was caused by any error or delay by 

the Contractor, including an error in, or delay in the submission of, any of the Contractorʹs 

Documents, the Contractor shall not be entitled to such extension of time, Cost or profit. 

2.2 Permits, Licenses or Approvals 

2.2.1 The Procuring Entity shall provide, at the request of the Contractor, such reasonable assistance as to 

allow the Contractor to obtain properly: 

a) Copies of the Laws of Kenya which are relevant to the Contract but are not readily available, 

and 

b) any permits, licenses or approvals required by the Laws of Kenya: 

i) which the Contractor is required to obtain under Sub‐Clause 1.13 [Compliance with Laws], 

ii) for the delivery of Goods, including clearance through customs, and  

iii)  for the export of Contractorʹs Equipment when it is removed from the Site. 

2.3 Procuring Entityʹs Personnel 

The Procuring Entity shall be responsible for ensuring that the Procuring Entityʹs Personnel and the 

Procuring Entityʹs other contractor son the Site: 

a) co‐operate with the Contractorʹs efforts under Sub‐Clause 4.6 [Co‐operation], and 
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b) take actions similar to those which the Contractor is required to take under sub‐paragraphs (a), 

(b) and (c) of Sub‐Clause 4.8 [Safety Procedures] and under Sub‐Clause 4.18 [Protection of the 

Environment]. 

2.4 Procuring Entityʹs Financial Arrangements 

The Procuring Entity shall make and maintain all necessary financial arrangements which will enable 

the Procuring Entity to pay the Contract Price punctually (as estimated at that time) in accordance 

with Clause14 [Contract Price and Payment]. 

3. THE ENGINEER 

3.1 Engineer Duties and Authority 

3.1.1 The Procuring Entity shall appoint the Engineer who shall carry out the duties as signed to him in 

the Contract. The Engineer staff shall include suitably qualified Assistants and other professionals 

who are competent to carry out these duties. The Engineer Name and Address shall be provided in 

the Special Conditions of Contract. 

3.1.2 The Engineer shall have no authority to amend the Contract. 

3.1.3 The Engineer May exercise the authority attributable to the Engineer as specified in or necessarily to 

be implied from the Contract. If the Engineer is required to obtain the approval of the Procuring 

Entity before exercising a specified authority, the requirements shall be as stated in the Special 

Conditions of Contract. The Procuring Entity shall promptly inform the Contractor of any change to 

the authority attributed to the Engineer. 

3.1.4 However, whenever the Engineer exercises a specified authority for which the Procuring Entityʹs 

approval is required, then (for the purposes of the Contract) the contractor shall require the Engineer 

to provide evidence of such approval before complying with the instruction. 

3.1.5 Except as otherwise stated in these Conditions: 

a) Whenever carrying out duties or exercising authority, specified in or implied by the Contract, 

the Engineer shall be deemed to act for the Procuring Entity; 

b) the Engineer has no authority to relieve either Party of any duties, obligations or responsibilities 

under the Contract; 

c) any approval, check, certificate, consent, examination, inspection, instruction, notice, proposal, 

request, test, or similar act by the Engineer (including absence of disapproval) shall not relieve 

the Contractor from any responsibility he has under the Contract, including responsibility for 

errors, omissions, discrepancies and non‐compliances; and 

any act by the Engineer in response to a Contractorʹs request shall be notified in writing to the 

Contractor within 14 days of receipt. 

3.1.6 The following provisions shall apply: 

The Engineer shall obtain the specific approval of the Procuring Entity before taking action under the‐

following Sub‐Clauses of these Conditions: 

a) Sub‐Clause 4.12: agreeing or determining an extension of time and/or additional cost. 

b) Sub‐Clause 13.1: instructing a Variation, except; 

i) In an emergency situation as determined by the Engineer, or 

ii) If such a Variation would increase the Accepted Contract Amount by less than the percentage 

specified in the Special Conditions of Contract. 

c) Sub‐Clause 13.3: Approving a proposal for Variation submitted by the Contractor in accordance 

with Sub Clause 13.1 or 13.2. 
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d) Sub‐Clause13.4: Specifying the amount payable in each of the applicable three currencies. 

3.1.7 Notwithstanding the obligation, as set out above, to obtain approval, if, in the opinion of the 

Engineer, an emergency occurs affecting the safety of life or of the Works or of adjoining property, he 

may, without relieving the Contractor of any of his duties and responsibility under the Contract, 

instruct the Contractor to execute all such work or to do all such things as may, in the opinion of the 

Engineer, be necessary to abate or reduce the risk. The Contractor shall forth with comply, despite 

the absence of approval of the Procuring Entity, with any such instruction of the Engineer. The 

Engineer shall determine an addition to the Contract Price, in respect of such instruction, in 

accordance with Clause 13 and shall notify the Contractor accordingly, with a copy to the Procuring 

Entity. 

3.2 Delegation by the Engineer 

3.2.1 The Engineer may from time to time assign duties and delegate authority to assistants and may also 

revoke such assignment or delegation. These assistants may include a resident Engineer, and/or 

independent inspectors appointed to inspect and/ or test items of Plant and/or Materials. The 

assignment, delegation or revocation shall be in writing and shall not take effect until copies have 

been received by both Parties. However, unless otherwise agreed by both Parties, the Engineer shall 

not delegate the authority to determine any matter in accordance with Sub‐Clause 3.5 

[Determinations]. 

3.2.2 Each assistant, to whom duties have been assigned or authority has been delegated, shall only be 

authorized to issue instructions to the Contractor to the extent defined by the delegation. Any 

approval, check, certificate, consent, examination, inspection, instruction, notice, proposal, request, 

test, or similar act by an assistant, in accordance with the delegation, shall have the same effect as 

though the act had been an act of the Engineer. However: 

a) Any failure to disapprove any work, Plant or Materials shall not constitute approval, and shall 

therefore not prejudice the right of the Engineer to reject the work, Plant or Materials; 

b) If the Contractor questions any determination or instruction of an assistant, the Contractor may 

refer the matter to the Engineer, who shall promptly confirm, reverse or vary the determination 

or instruction. 

3.3 Instructions of the Engineer 

3.3.1 The Engineer may issue to the Contractor (at anytime) instructions and additional or modified 

Drawings which may be necessary for the execution of the Works and the remedying of any defects, 

all in accordance with the Contract. The Contractor shall only take instructions from the Engineer, or 

from an assistant to whom the appropriate authority has been delegated under Clause 3.2.1. 

3.3.2 The Contractor shall comply with the instructions given by the Engineer or delegated assistant, on 

any matter related to the Contract. Whenever practicable, their instructions shall be given in writing. 

If the Engineer or a delegated assistant: 

a) Gives an oral instruction, 

a) Receives a written confirmation of the instruction, from (or on behalf of) the Contractor, within 

two working days after giving the instruction, and does not reply by issuing a written rejection 

and/or instruction within two working days after receiving the confirmation, 

Then the confirmation shall constitute the written instruction of the Engineer or delegated assistant 

(as the case may be). 

 

 

 



 

 

K‐11 

 

3.4 Replacement of the Engineer 

If the Procuring Entity intends to replace the Engineer, the Procuring Entity shall, in not less than 21 

days before the intended date of replacement, give notice to the Contractor of the name, address and 

relevant experience of the intended person to replace the Engineer. 

3.5 Determinations 

3.5.1 Whenever these Conditions provide that the Engineer shall proceed in accordance with this Sub‐

Clause3.5 to agree or determine any matter, the Engineer shall consult with each Party in an 

endeavor to reach agreement. If agreement is not achieved, the Engineer shall make a fair 

determination in accordance with the Contract, taking due regard of all relevant circumstances. 

The Engineer shall give notice to both Parties of each agree mentor determination, with supporting 

particulars, within 30 days from the receipt of the corresponding claim or request except when 

otherwise specified. Each Party shall give effect to each agreement or determination unless and until 

revised under Clause 20 [Claims, Disputes and Arbitration]. 

4. THE CONTRACTOR 

4.1 Contractorʹs General Obligations 

4.1.1 The Contractor shall design (to the extent specified in the Contract), execute and complete the Works 

in accordance with the Contract and with the Engineer instructions, ands hall remedy any defects in 

the Works. 

4.1.2 The Contractor shall provide the Plant and Contractorʹs Documents specified in the Contract, and all 

Contractorʹs Personnel, Goods, consumables and other things and services, whether of a temporary 

or permanent nature, required in and for this design, execution, completion and remedying of 

defects. 

4.1.3 All equipment, material, and services to be incorporated in or required for the Works shall have their 

origin in any eligible source country. 

4.1.4 The Contractor shall be responsible for the adequacy, stability and safety of all Site operations and of 

all methods of construction. Except to the extent specified in the Contract, the Contractor (i) shall be 

responsible for all Contractorʹs Documents, Temporary Works, and such design of each item of Plant 

and Materials as is required for the item to be in accordance with the Contract, and (ii) shall not 

otherwise be responsible for the design or specification of the Permanent Works. 

4.1.5 The Contractor shall, whenever required by the Engineer, submit details of the arrangements and 

methods which the Contractor proposes to adopt for the execution of the Works. No significant 

alteration to these arrangements and methods shall be made without this having previously been 

notified to the Engineer. 

4.1.6 If the Contract specifies that the Contractor shall design any part of the Permanent Works, then 

unless otherwise stated in the Special Conditions: 

a) The Contractor shall submit to the Engineer the Contractorʹs Documents for this part in 

accordance with the procedures specified in the Contract; 

b) these Contractorʹs Documents shall be in accordance with the Specification and Drawings, shall 

be written in the language for communications defined in Sub‐Clause 1.4 [Law and Language], 

and shall include additional information required by the Engineer to add to the Drawings for 

co‐ordination of each Partyʹs designs; 

c) the Contractor shall be responsible for this part and it shall, when the Works are completed, 

befit for such purposes for which the part is intended as are specified in the Contract; and 
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prior to the commencement of the Tests on Completion, the Contractor shall submit to the Engineer 

the “as‐built” documents and, if applicable, operation and maintenance manuals in accordance with 

the Specification and in sufficient detail for the Procuring Entity to operate, maintain, dismantle, 

reassemble, adjust and repair this part of the Works. Such part shall not be considered to be 

completed for the purposes of taking‐over under Sub‐Clause 10.1 [Taking Over of the Works and 

Sections] until these documents and manuals have been submitted to the Engineer. 

4.2 Performance Security 

4.2.1 The Contractor shall obtain (at his cost) a Performance Security for proper performance, in the 

amount stated in the Special Conditions of Contract and denominated in the currency (ies) of the 

Contract or in a freely convertible currency acceptable to the Procuring Entity. If an amount is not 

stated in the Special Conditions of Contract, this Sub‐Clause shall not apply. 

4.2.2 The Contractor shall deliver the Performance Security to the Procuring Entity within 30 days after 

receiving the Notification of Award and shall send a copy to the Engineer. The Performance Security 

shall be issued by a reputable bank selected by the Contractor and shall be in the form annexed to the 

Special Conditions, as stipulated by the Procuring Entity in the Special Conditions of Contract, or in 

another form approved by the Procuring Entity. 

4.2.3 The Contractor shall ensure that the Performance Security is valid and enforceable until the 

Contractor has executed and completed the Works and remedied any defects. If the terms of the 

Performance Security specify its expiry date, and the Contractor has not become entitled to receive 

the Performance Certificate by the date 30 days prior to the expiry date, the Contractor shall extend 

the validity of the Performance Security until the Works have been completed and any defects have 

been remedied. 

4.2.4 The Procuring Entity shall not make a claim under the Performance Security, except for amounts to 

which the Procuring Entity is entitled under the Contract. 

4.2.5 The Procuring Entity shall indemnify and hold the Contractor harmless against and from all 

damages, losses and expenses (including legal fees and expenses) resulting from a claim under the 

Performance Security to the extent to which the Procuring Entity was not entitled to make the claim. 

4.2.6 The Procuring Entity shall return the Performance Security to the Contractor within 14 days after 

receiving a copy of the Taking‐Over Certificate. 

4.2.7 Without limitation to the provisions of the rest of this Sub‐Clause, whenever the Engineer 

determines an addition or a reduction to the Contract Price as a result of a change in cost and/ or 

legislation, or as a result of a Variation, amounting to more than 25 percent of the portion of the 

Contract Price payable in a specific currency, the Contractor shall at the Engineer  request promptly 

increase, or may decrease, as the case may be, the value of the Performance Security in that currency 

by an equal percentage. 

4.3 Contractorʹs Representative 

4.3.1 The Contractor shall appoint the Contractorʹs Representative and shall give him all authority 

necessary to act on the Contractorʹs behalf under the Contract. The Contractorʹs Representativeʹs 

Name and Address shall be provided in the Special Conditions of Contract. 

4.3.2 Unless the Contractorʹs Representative is named in the Contract, the Contractor shall, prior to the 

Commencement Date, submit to the Engineer for consent the name and particulars of the person the 

Contractor proposes to appoint as Contractorʹs Representative. If consent is with held or 

subsequently revoked in terms of Sub‐Clause 6.9 [Contractorʹs Personnel], or if the appointed person 

fails to act as Contractorʹs Representative, the Contractor shall similarly submit the name and 

particulars of an other suitable person for such appointment. 
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4.3.3 The Contractor shall not, without the prior consent of the Engineer, revoke the appointment of the 

Contractorʹs Representative or appoint are placement. 

4.3.4 The whole time of the Contractorʹs Representative shall be given to directing the Contractorʹs 

performance of the Contract. If the Contractorʹs Representative is to be temporarily absent from the 

Site during the execution of the Works, a suitable replacement person shall be appointed, subject to 

the Engineer prior consent, and the Engineer shall be notified accordingly. 

The Contractorʹs Representative shall, on behalf of the Contractor, receive instructions under Sub‐

Clause 3.3 [Instructions of the Engineer]. 

4.3.5 The Contractorʹs Representative may delegate any powers, functions and authority to any competent 

person, and may at any time revoke the delegation. Any delegation or revocation shall not take effect 

until the Engineer has received prior notice signed by the Contractorʹs Representative, naming the 

person and specifying the powers, functions and authority being delegated or revoked. 

4.3.6 The Contractorʹs Representative shall be fluent in the language for communications defined in Sub‐

Clause1.4 [Law and Language]. If the Contractorʹs Representativeʹs delegates are not fluent in the 

said language, the Contractor shall make competent interpreter savailable during all working hours 

in a number deemed sufficient by the Engineer. 

4.4 Sub‐contractors 

4.4.1 The Contractor shall not subcontract the whole of the Works. The contractor may however 

subcontract the works as provided in Clause 34.2. 

4.4.2 The Contractor shall be responsible for the acts or defaults of any Subcontractor, his agents or 

employees, as if they were the acts or defaults of the Contractor. Unless otherwise stated in the 

Special Conditions:  

a) The Contractor shall not be required to obtain consent to suppliers solely of Materials, or to a 

subcontract for which the Subcontractor is named in the Contract; 

b) The prior consent of the Procuring Entity shall be obtained to other proposed Subcontractors; 

c) the Contractor shall give the Procuring Entity not less than 14 daysʹ notice of the intended date 

of the commencement of each Subcontractorʹs work, and of the commencement of such work on 

the Site; and 

d) each subcontract shall include provisions which would entitle the Procuring Entity to require 

the subcontract to be assigned to the Procuring Entity under Sub‐Clause 4.5 [Assignment of 

Benefit of Subcontract] (if or when applicable) or in the event of termination under Sub‐Clause 

15.2 [Termination by Procuring Entity]. 

4.4.3 The Contractor shall ensure that the requirements imposed on the Contractor by Sub‐Clause 1.12 

[Confidential Details] apply equally to each Subcontractor. 

4.4.4 Where practicable, the Contractor shall give fair and reasonable opportunity for contractors from 

Kenya to be appointed as Subcontractors. 

4.5 Assignment of Benefit of Subcontract 

If a Subcontractorʹs obligations extend beyond the expiry date of the relevant Defects Notification 

Period and the Engineer, prior to this date, instructs the Contractor to assign the benefit of such 

obligations to the Procuring Entity, then the Contractor shall do so. Unless otherwise stated in the 

assignment, the Contractor shall have no liability to the Procuring Entity for the work carried out by 

the Subcontractor after the assignment takes effect. 

4.6 Co‐operation 



 

 

K‐14 

 

4.6.1 The Contractor shall, as specified in the Contract or as instructed by the Engineer, allow appropriate 

opportunities for carrying out work to: 

a) The Procuring Entityʹs Personnel, 

b) Any other contractors employed by the Procuring Entity, and 

c) The personnel of any legally constituted public authorities, who may be employed in the 

execution on or near the Site of any work not included in the Contract. 

4.6.2 Any such instruction shall constitute a Variation if and to the extent that it causes the Contractor to 

suffer delays and/or to incur Unforeseeable Cost. Services for these personnel and other contractors 

may include the use of Contractorʹs Equipment, Temporary Works or access arrangements which are 

the responsibility of the Contractor. 

If, under the Contract, the Procuring Entity is required to give to the Contractor possession of any 

foundation, structure, plant or means of access in accordance with Contractorʹs Documents, the 

Contractor shall submit such documents to the Engineer in the time and manner stated in the 

Specification. 

4.7 Setting Out of the Works 

4.7.1 The Contractor shall set out the Works in relation to original points, lines and levels of reference 

specified in the Contractor notified by the Engineer. The Contractor shall be responsible for the 

correct positioning of all parts of the Works, and shall rectify any error in the positions, levels, 

dimensions or alignment of the Works. 

4.7.2 The Procuring Entity shall be responsible for any errors in these specified or notified items of 

reference, but the Contractor shall use reasonable efforts to verify their accuracy before they are 

used. 

4.73 If the Contractor suffers delay and/or incurs Cost from executing work which was necessitated by an 

error in these items of reference, and an experienced contractor could not reasonably have 

discovered such error and avoided this delay and/ or Cost, the Contractor shall give notice to the 

Engineer and shall be entitled subject to Sub‐Clause 20.1 [Contractorʹs Claims] to: 

a) an extension of time for any such delay, if completion is or will be delayed, under Sub‐Clause 

8.4 [Extension of Time for Completion], and 

b) payment of any such costs accrued, which shall be included in the Contract Price. 

4.7.4  After receiving this notice, the Engineer shall proceed in accordance with Sub‐Clause 3.5 

[Determinations] to agree or determine (i) whether and (if so) to what extent the error could not 

reasonably have been discovered, and (ii) the matters described in sub‐paragraphs (a) and (b) above 

related to thise. 

4.8 Safety Procedures 

The Contractor shall: 

a) Comply with all applicable safety regulations, 

b) Take care for the safety of all persons entitled to be on the Site, 

c) Use reasonable efforts to keep the Site and Works clear of unnecessary obstruction so as to 

avoid danger to these persons, 

d) provide fencing, lighting, guarding and watching of the Works until completion and taking 

over under Clause 10 [Procuring Entityʹs Taking Over], and 
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e) provide any Temporary Works (including roadways, footways, guards and fences) which may 

be necessary, because of the execution of the Works, for the use and protection of the public and 

of owners and occupiers of adjacent land. 

4.9 Quality Assurance 

4.9.1 The Contractor shall institute a quality assurance system to demonstrate compliance with the 

requirements of the Contract. The system shall be in accordance with the details stated in the 

Contract. The Engineer shall be entitled to audit any aspect of the system. 

4.9.2 Details of all procedures and compliance documents shall be submitted to the Engineer for 

information before each design and execution stage is commenced. When any document of a 

technical nature is issued to the Engineer, evidence of the prior approval by the Contractor itself 

shall be apparent on the document itself. 

Compliance with the quality assurance system shall not relieve the Contractor of any of his duties, 

obligations or responsibilities under the Contract. 

4.10 Site Data 

4.10.1 The Procuring Entity shall have made available to the Contractor for his information, prior to the 

Base Date, all relevant data in the Procuring Entityʹs possession on sub‐surface and hydrological 

conditions at the Site, including environmental aspects. The Procuring Entity shall similarly make 

available to the Contractor all such data which come into the Procuring Entityʹs possession after the 

Base Date. The Contractor shall be responsible for interpreting all such data. 

To the extent which was practicable (taking account of cost and time), the Contractor shall be deemed 

to have obtained all necessary information as to risks, contingencies and other circumstances which 

may influence or affect the Tender or Works. To the same extent, the Contractor shall be deemed to 

have inspected and examined 

the Site, its surroundings, the above data and other available information, and to have been satisfied 

before submitting the Tender as to all relevant matters, including (without limitation): 

a) The form and nature of the Site, including sub‐surface conditions, 

b) the hydrological and climatic conditions, 

c) the extent and nature of the work and Goods necessary for the execution and completion of the 

Works and the remedying of any defects, 

d) the Laws, procedures and labour practices of Kenya, and 

e) the Contractorʹs requirements for access, accommodation, facilities, personnel, power, 

transport, water and other services. 

 

4.11 Sufficiency of the Accepted Contract Amount 

4.11.1 The Contractor shall be deemed to: 

a) Have satisfied itself as to the correctness and sufficiency of the Accepted Contract Amount, and 

b) have based the Accepted Contract Amount on the data, interpretations, necessary information, 

inspections, examinations and satisfaction as to all relevant matters referred to in Sub‐Clause 

4.10 [Site Data]. 

4.11.2 Unless otherwise stated in the Contract, the Accepted Contract Amount covers all the Contractorʹs 

obligations under the Contract (including those under Provisional Sums, if any) and all things 

necessary for the proper execution and completion of the Works and the remedying of any defects. 

4.12 Unforeseeable Physical Conditions 
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4.12.1 In this Sub‐Clause, “physical conditions” means natural physical conditions and man‐made and 

other physical obstructions and pollutants, which the Contractor encounters at the Site when 

executing the Works, including sub‐surface and hydrological conditions but excluding climatic 

conditions. 

4.12.2 If the Contractor encounters adverse physical conditions which he considers to have been 

Unforeseeable, the Contractor shall give notice to the Engineer as soon as practicable. 

4.12.3 This notice shall describe the physical conditions, so that they can be inspected by the Engineer and 

shall set out the reasons why the Contractor considers them to be Unforeseeable. The Contractor 

shall continue executing the Works, using such proper and reasonable measures as are appropriate 

for the physical conditions, and shall comply with any instructions which the Engineer may give. If 

an instruction constitutes a Variation, Clause 13 [Variations and Adjustments] shall apply. 

 

4.12.4 If and to the extent that the Contractor encounters physical conditions which are Unforeseeable, 

gives such a notice, and suffers delay and/or incurs Cost due to these conditions, the Contractor shall 

be entitled subject to notice under Sub‐Clause 20.1 [Contractorʹs Claims] to: 

a) an extension of time for any such delay, if completion is or will be delayed, under Sub‐Clause 

8.4 [Extension of Time for Completion], and 

b) payment of any such Cost, which shall be included in the Contract Price. 

 

4.12.5 Upon receiving such notice and inspecting and/or investigating these physical conditions, the 

Engineer shall proceed in accordance with Sub‐Clause 3.5 [Determinations] to agree or determine (i) 

whether and (if so) to what extent these physical conditions were Unforeseeable, and (ii) the matters 

described in sub‐paragraphs (a) and (b) above related to this extent. 

However, before additional Cost is finally agreed or determined under sub‐paragraph (ii), the 

Engineer may also review whether other physical conditions in similar parts of the Works (if any) 

were more favorable than could reasonably have been foreseen when the Contractor submitted the 

Tender. If and to the extent that these more favorable conditions were encountered, the Engineer may 

proceed in accordance with Sub‐Clause 3.5 [Determinations] to agree or determine the reductions in 

Cost which were due to these conditions, which may be included (as deductions) in the Contract Price 

and Payment Certificates. However, the net effect of all adjustments under sub‐paragraph (b) and all 

these reductions, for all the physical conditions encountered in similar parts of the Works, shall not 

result in a net reduction in the Contract Price. 

 

4.12.6 The Engineer shall take account of any evidence of the physical conditions foreseen by the 

Contractor when submitting the Tender, which shall be made available by the Contractor, but shall 

not be bound by the Contractorʹs interpretation of any such evidence. 

4.13 Rights of Way and Facilities 

Unless otherwise specified in the Contract the Procuring Entity shall provide effective access to and 

possession of the Site including special and/or temporary rights‐of‐way which are necessary for the 

Works. The Contractor shall obtain, at his risk and cost, any additional rights of way or facilities out 

side the Site which he may require for the purposes of the Works. 

4.14 Avoidance of Interference 

4.14.1 The Contractor shall not interfere unnecessarily or improperly with: 

a) The convenience of the public, or 
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b) The access to and use and occupation of all roads and foot paths, irrespective of whether they 

are public or in the possession of the Procuring Entity or of others. 

 

4.14.2 The Contractor shall indemnify and hold the Procuring Entity harmless against and from all 

damages, losses and expenses (including legal fees and expenses) resulting from any such 

unnecessary or improper interference. 

4.15 Access Route 

4.15.1 The Contractor shall be deemed to have been satisfied as to the suitability and availability of access 

routes to the Site at Base Date. The Contractor shall use reasonable efforts to prevent any road or 

bridge from being damaged by the Contractorʹs traffic or by the Contractorʹs Personnel. These efforts 

shall include the proper use of appropriate vehicles and routes. 

 

4.15.2 Except as otherwise stated in these Conditions: 

a) The Contractor shall (as be tween the Parties) be responsible for any maintenance which may be 

required for his use of access routes; 

b) the Contractor shall provide all necessary signs or directions along access routes, and shall 

obtain any permission which may be required from the relevant authorities for his use of 

routes, signs and directions; 

c) the Procuring Entity shall not be responsible for any claims which may arise from the use or 

otherwise of any access route; 

d) the Procuring Entity does not guarantee the suitability or availability of particular access routes; 

and 

e) Costs due to non‐suitability or non‐availability, for the use required by the Contractor, of access 

routes shall be borne by the Contractor. 

4.16 Transport of Goods 

Unless otherwise stated in the Special Conditions: 

a) the Contractor shall give the Engineer not less than 21 daysʹ notice of the date on which any 

Plant or a major item of other Goods will be delivered to the Site; 

b) the Contractor shall be responsible for packing, loading, transporting, receiving, unloading, 

storing and protecting all Goods and other things required for the Works; and 

the Contractor shall indemnify and hold the Procuring Entity harmless against and from all damages, 

losses and expenses (including legal fees and expenses) resulting from the transport of Goods and 

shall negotiate and pay all claims arising from their transport. 

4.17 Contractorʹs Equipment 

The Contractor shall be responsible for all Contractorʹs Equipment. When brought on to the Site, 

Contractorʹs Equipment shall be deemed to be exclusively intended for the execution of the Works. 

The Contractor shall not remove from the Site any major items of Contractorʹs Equipment without the 

consent of the Engineer. However, consent shall not be required for vehicles transporting Goods or 

Contractorʹs Personnel off Site. 

4.18 Protection of the Environment 

4.18.1 The contractor shall comply with the applicable environmental laws, regulations and policies. 
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4.18.2 The Contractor shall take all reasonable steps to protect the environment (both on and off the Site) 

and to limit damage and nuisance to people and property resulting from pollution, noise and other 

results of his operations. 

4.18.3 The Contractors hall ensure that emissions, surfaced is charges and effluent from the Contractorʹs 

activities shall not exceed the values stated in the Specification or prescribed by applicable Laws. 

4.19 Electricity, Water and Gas 

4.19.1 The Contractor shall, except as stated below, be responsible for the provision of all power, water and 

other services he may require for his construction activities and to the extent defined in the 

Specifications, for the tests. 

4.19.2 The Contractor shall be entitled to use for the purposes of the Works such supplies of electricity, 

water, gas and other services as may be available on the Site and of which details and prices are 

given in the Specifications. The Contractor shall, at his risk and cost, provide any apparatus 

necessary for his use of these services and for measuring the quantities consumed. 

4.19.3 The quantities consumed and the amounts due (at these prices) for such services shall be agreed or 

determined by the Engineert in accordance with Sub‐Clause 2.5 [Procuring Entityʹs Claims] and Sub‐

Clause 3.5 [Determinations]. The Contractor shall pay these amounts to the Procuring Entity. 

4.20 Procuring Entityʹs Equipment and Free‐Issue Materials 

4.20.1 The Procuring Entity shall make the Procuring Entityʹs Equipment (if any) available for the use of the 

Contractor in the execution of the Works in accordance with the details, arrangements and prices 

stated in the Specification. Unless otherwise stated in the Specification: 

a) The Procuring Entity shall be responsible for the Procuring Entityʹs Equipment, except that 

b) the Contractor shall be responsible for each item of Procuring Entityʹs Equipment whilst any of 

the Contractorʹs Personnel is operating it, driving it, directing it or in possession or control of it. 

4.20.1 The appropriate quantities and the amounts due (at such stated prices) for the use of Procuring 

Entityʹs Equipment shall be agreed or determined by the Engineer in accordance with Sub‐Clause 2.5 

[Procuring Entityʹs Claims] and Sub‐Clause3.5 [Determinations]. The Contractor shall pay these 

amounts to the Procuring Entity. 

4.20.2 The Procuring Entity shall supply, free of charge, the “free‐issue materials” (if any) in accordance 

with the details stated in the Specification. The Procuring Entity shall, at his risk and cost, provide 

these materials at the time and place specified in the Contract. The Contractor shall then visually 

inspect them and shall promptly give notice to the Engineer of any shortage, defect or default in 

these materials. Unless otherwise agreed by both Parties, the Procuring Entity shall immediately 

rectify the notified shortage, defector default. 

After this visual inspection, the free‐issue materials shall come under the care, custody and control of 

the Contractor. The Contractorʹs obligations of inspection, care, custody and control shall not relieve 

the Procuring Entity of liability for any shortage, defect or default not apparent from a visual 

inspection. 

4.21 Progress Reports 

4.21.1 Unless otherwise stated in the Special Conditions, monthly progress reports shall be prepared by the 

Contractor and submitted to the Engineer in six copies. The first report shall cover the period up to 

the end of the first calendar month following the Commencement Date. Reports shall be submitted 

monthly thereafter, each within 7 days after the last day of the period to which it relates. 

4.21.2 Reporting shall continue until the Contractor has completed all work which is known to be 

outstanding at the completion date stated in the Taking‐Over Certificate for the Works. Each report 

shall include: 
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a) charts and detailed descriptions of progress, including each stage of design (if any), 

Contractorʹs Documents, procurement, manufacture, delivery to Site, construction, erection and 

testing; and including these stages for work by each nominated Subcontractor (as defined in 

Clause 5 [Nominated Subcontractors]), 

b) photographs showing the status of manufacture and of progress on the Site; 

c) for the manufacture of each main item of Plant and Materials, the name of the manufacturer, 

manufacture location, percentage progress, and the actual or expected dates of: 

i) commencement of manufacture, 

ii) Contractorʹs inspections, 

iii) tests, and 

iv) shipment and arrival at the Site; 

d) the details described in Sub‐Clause 6.10 [Records of Contractorʹs Personnel and Equipment]; 

e) copies of quality assurance documents, test results and certificates of Materials; 

f) list of notices given under Sub‐Clause 2.5 [Procuring Entityʹs Claims] and notices given under 

Sub‐ Clause 20.1 [Contractorʹs Claims]; 

g) safety statistics, including details of any hazardous incidents and activities relating to 

environmental aspects and public relations; and 

h) comparison so factual and planned progress, with details of any events or circumstances which 

may jeopardize the completion in accordance with the Contract, and the measures being (or to 

be) adopted to overcome delays. 

4.22 Security of the Site 

Unless otherwise stated in the Special Conditions: 

a) The Contractor shall be responsible for keeping unauthorized persons off the Site, and 

b) authorized persons shall be limited to the Contractorʹs Personnel and the Procuring Entityʹs 

Personnel; and to any other personnel notified to the Contractor, by the Procuring Entity or the 

Engineer, as authorized personnel of the Procuring Entityʹs other contractors on the Site. 

4.23 Contractorʹs Operations on Site 

4.23.1 The Contractor shall confine his operations to the Site, and to any additional areas which may be 

obtained by the Contractor and agreed by the Engineer as additional working areas. The Contractor 

shall take all necessary precautions to keep Contractorʹs Equipment and Contractorʹs Personnel 

within the Site and these additional areas, and to keep them off adjacentl and. 

4.23.2 During the execution of the Works, the Contractor shall keep the Site free from all unnecessary 

obstruction and shall store or dispose of any Contractorʹs Equipment or surplus materials. The 

Contractor shall clear away and remove from the Site any wreckage, rubbish and Temporary Works 

which are no longer required. 

Upon the issue of a Taking‐Over Certificate, the Contractor shall clear away and remove, from that 

part of the Site and Works to which the Taking‐Over Certificate refers, all Contractorʹs Equipment, 

surplus material, wreckage, rubbish and Temporary Works. The Contractor shall leave that part of the 

Site and the Works in a clean and safe condition. However, the Contractor may retain on Site, during 

the Defects Notification Period, such Goods as are required for the Contractor to fulfil obligations 

under the Contract 

4.24 Fossils 
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4.24.1 All fossils, coins, articles of value or antiquity, and structures and other remains or items of 

geological or archaeological interest found on the Site shall be placed under the care and authority of 

the Procuring Entity. The Contractor shall take reasonable precautions to prevent Contractorʹs 

Personnel or other persons from removing or damaging any of these findings. 

4.24.2 The Contractor shall, upon discovery of any such finding, promptly give notice to the Engineer, who 

shall issue instructions for dealing with it. If the Contractor suffers delay and/or incurs Cost from 

complying with the instructions, the Contractor shall give a further notice to the Engineer and shall 

be entitled subject to Sub‐ Clause 20.1 [Contractorʹs Claims] to: 

a) an extension of time for any such delay, if completion is or will be delayed, under Sub‐Clause 

8.4 [Extension of Time for Completion], and 

b) payment of any such Cost, which shall be included in the Contract Price. 

After receiving this further notice, the Engineer shall proceed in accordance with Sub‐Clause 3.5 

[Determinations] to agree or determine these matters. 

 

5. NOMINATED SUBCONTRACTORS 

5.1 Definition of “nominated Subcontractor” 

In this Contract, “nominated Subcontractor” means a Subcontractor: 

a) Who is nominated by the Procuring Entity, or 

b) Contractor has nominated as a Subcontractor subject to Sub‐Clause 5.2 [Objection to 

Notification]. 

5.2 Objection to Nomination 

The Contractor shall not be under any obligation to employ a nominated Subcontractor against whom 

the Contractor raises reasonable objection by notice to the Procuring Entity as soon as practicable, 

with supporting particulars. An objection shall be deemed reasonable if it arises from (among other 

things) any of the following matters, unless the Procuring Entity agrees in writing to indemnify the 

Contractor against and from the consequences of the matter: 

a) there are reasons to believe that the Subcontractor does not have sufficient competence, 

resources or financial strength; 

b) the nominated Subcontractor does not accept to indemnify the Contractor against and from any 

negligence or misuse of Goods by the nominated Subcontractor, his agents and employees; or 

c) the nominated Subcontractor does not accept to enter into a subcontract which specifies that, for 

the subcontracted work (including design, if any), the nominated Subcontractor shall: 

i) undertake to the Contractor such obligations and liabilities as will enable the Contractor to 

discharge hisobligations and liabilities under the Contract; 

ii) indemnify the Contractor against and from all obligations and liabilities arising under or in 

connection with the Contract and from the consequences of any failure by the 

Subcontractor to perform these obligations or to fulfil these liabilities, and 

iii) be paid only if and when the Contractor has received from the Procuring Entity payments 

for sums due under the Subcontract referred to under Sub‐Clause 5.3 [Payment to 

nominated Subcontractors]. 

 

5.3 Payments to nominated Subcontractors 
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The Contractor shall pay to the nominated Subcontractor the amounts shown on the nominated 

Subcontractorʹs invoices approved by the Contractor which the Engineer certifies to be due in 

accordance with the subcontract. These amounts plus other charges shall be included in the Contract 

Price in accordance with sub‐paragraph (b) of Sub‐Clause 13.5 [Provisional Sums], except as stated in 

Sub‐Clause 5.4 [Evidence of Payments]. 

5.4 Evidence of Payments 

Before issuing a Payment Certificate which includes an amount payable to a nominated 

Subcontractor, the Engineer  may request the Contractor to supply reasonable evidence that the 

nominated Subcontractor has received all amounts due in accordance with previous Payment 

Certificates, less applicable deductions for retention or otherwise. Unless the Contractor: 

(a) Submits this reasonable evidence to the Engineer, or 

(b) i)  Satisfies the Engineer  in writing that the Contractor is reasonably entitled to withhold 

or refuse to pay these amounts, and 

ii)  Submits to the Engineer reasonable evidence that the nominated Subcontractor has been 

notified of the Contractorʹs entitlement, then the Procuring Entity may (at his sole discretion) pay, 

direct to the nominated Subcontractor, part or all of such amounts previously certified (less applicable 

deductions) as are due to the nominated Subcontractor and for which the Contractor has failed to 

submit the evidence described in sub‐paragraphs (a) or (b) above. The Contractor shall then repay, to 

the Procuring Entity, the amount which the nominated Subcontractor was directly paid by the 

Procuring Entity. 

 

6. STAFF AND LABOR 

6.1 Engagement of Staff and Labor 

Except as otherwise stated in the Specification, the Contractor shall make arrangements for the 

engagement of all staff and labor, local or otherwise, and for their payment, feeding, transport, and, 

when appropriate, housing. The Contractor is encouraged, to the extent practicable and reasonable, to 

employ staff and labor with appropriate qualifications and experience from sources within Kenya. 

6.2 Rates of Wages and Conditions of Labor 

6.2.1 The Contractor shall pay rates of wages, and observe conditions of labor, which are not lower than 

those established for the trade or industry where the work is carried out. If no established rates or 

conditions are applicable, the Contractor shall pay rates of wages and observe conditions which are 

not lower than the general level of wages and conditions observed locally by Procuring Entityʹs 

whose trade or industry is similar to that of theContractor. 

6.2.2 The Contractor shall inform the Contractorʹs Personnel about their liability to pay personal income 

taxes in Kenya in respect of such of their salaries, wages, allowances and any benefits as are subject 

to tax under the Laws of Kenya for the time being in force, and the Contractor shall perform such 

duties in regard to such deductions there of as may be imposed on him by such Laws. 

6.3 Persons in the Service of Procuring Entity 

The Contractor shall not recruit, or attempt to recruit, staff and labour from amongst the Procuring 

Entityʹs Personnel. 

6.4 Labour Laws 

The Contractor shall comply with all the relevant labour Laws applicable to the Contractorʹs 

Personnel, including Laws relating to their employment, employment of children, health, safety, 
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welfare, immigration and emigration, and shall allow them all their legal rights. The Contractor shall 

require his employees to obey all applicable Laws, including those concerning safety at work. 

6.5 Working Hours 

Nowork shall be carried out on the Site on locally recognized days of rest, or outside the normal 

working hours stated in the Special Conditions of Contract, unless: 

a) Otherwise stated in the Contract, 

b) The Engineer  gives consent, or 

c) The work is unavoidable, or necessary for the protection of life or property or for the safety of 

the Works, in which case the Contractor shall immediately advise the Engineer, provided that 

work done outside the normal working hours shall be considered and paid for as overtime. 

6.6 Facilities for Staff and Labor 

Except as otherwise stated in the Specification, the Contractor shall provide and maintain all 

necessary accommodation and welfare facilities on site for the Contractorʹs Personnel. The Contractor 

shall also provide facilities for the Procuring Entityʹs Personnel as stated in the Specifications. The 

Contractor shall not permit any of the Contractorʹs Personnel to maintain any temporary or 

permanent living quarters within the structures forming part of the Permanent Works. 

6.7 Health and Safety 

6.7.1 The Contractor shall at all times take all reasonable precautions to maintain the health and safety of 

the Contractorʹs Personnel. In collaboration with local health authorities, the Contractor shall ensure 

that medical staff, first aid facilities, sick bay and ambulance service are available at all times at the 

Site and at any accommodation for Contractorʹs and Procuring Entityʹs Personnel, and that suitable 

arrangements are made for all necessary welfare and hygiene requirements and for the prevention of 

epidemics. 

6.7.2 The Contractor shall appoint an accident prevention officer at the Site, responsible for maintaining 

safety and protection against accidents. This person shall be qualified for this responsibility and shall 

have the authority to issue instructions and take protective measures to prevent accidents. 

Throughout the execution of the Works, the Contractor shall provide whatever is required by this 

person to exercise this responsibility and authority. 

6.7.3 The Contractor shall send, to the Engineer, details of any accident as soon as practicable after its 

occurrence. The Contractor shall maintain records and make reports concerning health, safety and 

welfare of persons, and damage to property, as the Engineer may reasonably require. 

6.7.4 The Contractor shall conduct an awareness programme on HIV and other sexually transmitted 

diseases via an approved service provider and shall undertake such other measures taken to reduce 

the risk of the transfer of these diseases between and among the Contractorʹs Personnel and the local 

community, to promote early diagnosis and to assist affected individuals. 

6.8 Contractorʹs Superintendence 

6.8.1 Throughout the execution of the Works, and as long thereafter as is necessary to fulfil the 

Contractorʹs obligations, the Contractor shall provide all necessary superintendence to plan, arrange, 

direct, manage, inspect and test the work. 

6.8.2 Superintendence shall be given by a sufficient number of persons having adequate knowledge of the 

language for communications (defined in Sub‐Clause 1.4 [Law and Language]) and of the operations 

to be carried out (including the methods and techniques required, the hazards likely to be 

encountered and methods of preventing accidents), for the satisfactory and safe execution of the 

Works. 



 

 

K‐23 

 

6.9 Contractorʹs Personnel 

6.9.1 The Contractorʹs Personnel shall be appropriately qualified, skilled and experienced in their 

respective trades or occupations. The Contractors Key personnel shall be named in the Special 

Conditions of Contract. The Engineer may require the Contractor to remove (or cause to be removed) 

any person employed on the Site or Works, including the Contractorʹs Representative if applicable, 

who: 

a) Persists in any misconduct or lack of care, 

b) Carries out duties in competently or negligently, 

c) fails to conform with any provisions of the Contract, 

d) persists in any conduct which is prejudicial to safety, health, or the protection of the 

environment, or 

e) based on reasonable evidence, is determined to have engaged in Fraud and Corruption during 

the execution ofthe Works. 

6.9.2 If appropriate, the Contractor shall then appoint (or cause to be appointed) a suitable replacement 

person. 

 

6.10 Records of Contractorʹs Personnel and Equipment 

The Contractor shall submit, to the Engineer, details showing the number of each class of Contractorʹs 

Personnel and of each type of Contractorʹs Equipment on the Site. Details shall be submitted each 

calendar month, in a form approved by the Engineer, until the Contractor has completed all work 

which is known to be outstanding at the completion date stated in the Taking‐Over Certificate for the 

Works. 

6.11 Disorderly Conduct 

The Contractor shall at all times take all reasonable precautions to prevent any unlawful, riotous or 

disorderly conduct by or amongst the Contractorʹs Personnel, and to preserve peace and protection of 

persons and property on and near the Site 

6.12 Foreign Personnel 

6.12.1 The Contractor shall not employ foreign personnel unless the contractor demonstrates that there are 

no Kenyans with the required skills. 

6.12.2 The Contractor shall be responsible for the return of any foreign personnel to the place where they 

were recruited or to their domicile. In the event of the death in Kenya of any of these personnel or 

members of their families, the Contractor shall similarly be responsible for making the appropriate 

arrangements for their return or burial. 

6.13 Supply of Water 

The Contractor shall, having regard to local conditions, provide on the Sitea n adequate supply of 

drinking and other water for the use of the Contractorʹs Personnel. 

6.14 Measures against Insect and Pest Nuisance 

The Contractor shall at all times take the necessary precautions to protect the Contractorʹs Personnel 

employed on the Site from insect and pest nuisance, and to reduce the danger to their health. The 

Contractor shall comply with all the regulations of the local health authorities, including use of 

appropriate insecticide. 

6.15 Alcoholic Liquor or Drugs 
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The Contractor shall not, otherwise than in accordance with the Laws of Kenya, onsite, import, sell, 

give, barter or otherwise dispose of any alcoholic liquor or drugs, or permit or allow importation, sale, 

gift, barter or disposal thereof by Contractorʹs Personnel. 

6.16 Prohibition of Forced or Compulsory Labour 

The Contractor shall not employ forced labor, which consists of any work or service, not voluntarily 

performed, that is exacted from an individual under threat of force or penalty, and includes any kind 

of involuntary or compulsory labor, such as indentured labor, bonded labor or similar labor‐

contracting arrangements. 

6.17 Prohibition of Harmful Child Labor 

The Contractor shall not employ children in a manner that is economically exploitative, or is likely to 

be hazardous, or to interfere with, the childʹs education, or to be harmful to the childʹs health or 

physical, mental, spiritual, moral, or social development. Where the relevant labour laws of Kenya 

have provisions for employment of minors, the Contractor shall follow those laws applicable to the 

Contractor. Children below the age of 18 years shall not be employed in dangerous work. 

6.18 Employment Records of Workers 

The Contractor shall keep complete and accurate records of the employment of labour at the Site. The 

records shall include the names, ages, genders, hours worked and wages paid to all workers. These 

records shall be summarized on a monthly basis and submitted to the Engineer. These records shall be 

included in the details to be submitted by the Contractor under Sub‐Clause 6.10 [Records of 

Contractorʹs Personnel and Equipment]. 

6.19 Workersʹ Organizations 

The Contractor shall comply with the relevant labor laws that recognize workersʹ rights to form and 

to join workersʹ organizations of their choosing without interference. 

6.20 Non‐Discrimination and Equal Opportunity 

The Contractor shall base the labour employment on the principle of equal opportunity and fair 

treatment and shall not discriminate with respect to aspects of the employment relationship, 

including recruitment and hiring, compensation (including wages and benefits), working conditions 

and terms of employment, access to training, promotion, termination of employ mentor retirement, 

and discipline 

7. PLANT, MATERIALS AND WORKMANSHIP 

7.1 Manner of Execution 

The Contractor shall carry out the manufacture/assemble of plant, the production and manufacture of 

Materials, and all other execution of the Works: 

a) In the manner (if any) specified in the Contract, 

b) in a proper workman like and careful manner, in accordance with recognized good practice, 

and 

c) with properly equipped facilities and non‐hazardous Materials, except as otherwise specified in 

the Contract. 

7.2 Samples 

The Contractor shall submit the following samples of Materials, and relevant information, to the 

Engineer for consent prior to using the Material sin or for the Works: 

a) manufacturerʹs standard samples of Materials and samples specified in the Contract, all at the 

Contractorʹs cost, and 
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b) additional samples instructed by the Engineer as a Variation. 

Each sample shall be labeled as to origin and intended use in the Works. 

7.3 Inspection 

7.3.1 The Procuring Entityʹs Personnel shall at all reasonable times: 

a) Have full access to all parts of the Site and to all places from which natural Materials are being 

obtained, and 

b) during production, manufacture and construction (at the Site and elsewhere), be entitled to 

examine, inspect, measure and test the materials and workmanship, and to check the progress 

of manufacture of Plant and production and manufacture of Materials. 

7.3.2 The Contractor shall give the Procuring Entityʹs Personnel full opportunity to carry out these 

activities, including providing access, facilities, permissions and safety equipment. No such activity 

shall relieve the Contractor from any obligation or responsibility. 

7.3.3 The Contractor shall give notice to the Engineer whenever any work is ready and before it is covered 

up, put out of sight, or packaged for storage or transport. The Engineer shall then either carry out the 

examination, inspection, measurement or testing without unreasonable delay, or promptly give 

notice to the Contractor that the Engineer does not require to do so. If the Contractor fails to give the 

notice, he shall, if and when required by the Engineer, uncover the work and there after reinstate and 

make good, all at the Contractorʹs cost. 

7.4 Testing 

7.4.1 This Sub‐Clause shall apply to all tests specified in the Contract. 

7.4.2 Except as otherwise specified in the Contract, the Contractor shall provide all apparatus, assistance, 

documents and other information, electricity, equipment, fuel, consumables, instruments, labor, 

materials, and suitably qualified and experienced staff, as are necessary to carry out the specified 

tests efficiently. The Contractor shall agree, with the Engineer, the time and place for the specified 

testing of any Plant, Materials and other parts of the Works. 

7.4.3 The Engineer may, under Clause 13 [Variations and Adjustments], vary the location or details of 

specified tests, or instruct the Contractor to carry out additional tests. If these varied or additional 

tests show that the tested Plant, Materials or workmanship is not in accordance with the Contract, 

the cost of carrying out this Variation shall be borne by the Contractor, notwithstanding other 

provisions of the Contract. 

7.4.4 The Engineer shall give the Contractor not less than 24 hoursʹ notice of the Engineer’s intention to 

attend the tests. If the Engineer does not attend at the time and place agreed, the Contractor may 

proceed with the tests, unless otherwise instructed by the Engineer, and the tests shall then be 

deemed to have been made in the Engineer’s presence. 

7.4.5 If the Contractor suffers delay and/ or incurs Cost from complying with these instructions or as a 

result of a delay for which the Procuring Entity is responsible, the Contractor shall give notice to the 

Engineer and shall be entitled subject to Sub‐Clause 20.1 [Contractorʹs Claims] to: 

a. an extension of time for any such delay, if completion is or will be delayed, under Sub‐Clause 

8.4 [Extension of Time for Completion], and 

b. payment of any such Cost‐plus profit, which shall be included in the Contract Price. 

7.4.6 After receiving this notice, the Engineer shall proceed in accordance with Sub‐Clause 3.5 

[Determinations] to agree or determine these matters. 
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7.4.7 The Contractor shall promptly forward to the Engineer duly certified reports of the tests. When the 

specified tests have been passed, the Engineer shall endorse the Contractorʹs test certificate, or issue a 

certificate to him, to that effect. If the Engineer has not attended the tests, he shall be deemed to have 

accepted the readings as accurate. 

 

7.5 Rejection 

7.5.1 If, as a result of an examination, inspection, measurement or testing, any Plant, Materials or 

workmanship is found to be defective or otherwise not in accordance with the Contract, the Engineer 

may reject the Plant, Materials or workmanship by giving notice to the Contractor, with reasons. The 

Contractor shall then promptly make good the defect and ensure that the rejected item complies with 

the Contract. 

7.5.2 If the Engineer requires this Plant, Materials or workmanship to be retested, the tests shall be 

repeated under the same terms and conditions. If the rejection and retesting cause the Procuring 

Entity to incur additional costs, the Contractor shall subject to Sub‐Clause 2.5 [Procuring Entityʹs 

Claims] pay these costs to the Procuring Entity. 

 

 

7.6 Remedial Work 

7.6.1 Notwithstanding any previous test or certification, the Engineer may instruct the Contractor to: 

a) Remove from the Site and replace any Plant or Materials which is not in accordance with the 

Contract, 

b) remove and re‐execute any other work which is not in accordance with the Contract, and 

c) execute any work which is urgently required for the safety of the Works, whether because of an 

accident, unforeseen able event or otherwise. 

 

7.6.2 The Contractor shall comply with the instruction within a reasonable time, which shall be the time (if 

any) specified in the instruction, or immediately if urgency is specified under sub‐paragraph (c). 

7.6.3 If the Contractor fails to comply with the instruction, the Procuring Entity shall be entitled to employ 

and pay other persons to carry out the work. Except to the extent that the Contractor would have 

been entitled to payment for the work, the Contractor shall subject to Sub‐Clause 2.5 [Procuring 

Entityʹs Claims] pay to the Procuring Entity all costs arising from this failure. 

7.6.4 If the contractor repeatedly delivers defective work, the Procuring Entity may consider termination 

in accordance with Clause 15. 

7.7 Ownership of Plant and Materials 

Except as otherwise provided in the Contract, each item of Plant and Materials shall become the 

property of the Procuring Entity at whichever is the earlier of the following times, free from liens and 

other encumbrances: 

a) When it is in corporated in the Works; 

b) when the Contractor is paid the corresponding value of the Plant and Materials under Sub‐

Clause 8.10 [Payment for Plant and Materials in Event of Suspension]. 
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7.8 Royalties 

Unless otherwise stated in the Specification, the Contractor shall pay all royalties, rents and other 

payments for: 

a) Natural materials obtained from outside the Site, and 

b) thedisposal of material from demolitions and excavations and of other surplus material 

(whether natural orman‐made), except to the extent that disposal are as within the Site are 

specified in the Contract. 

 

8. COMMENCEMENT, DELAYS AND SUSPENSION 

8.1 Commencement of Works 

8.1.1 Except as otherwise specified in the Special Conditions of Contract, the Commencement Date shall 

be the date at which the following precedent condition shave all been fulfilled and the Engineer 

notification recording the agreement of both Parties on such fulfilment and instructing to commence 

the Work is received by the Contractor: 

a) Signature of the Contract Agreement by both Parties, and if required, approval of the Contract 

by relevant authorities of Kenya; 

b) except if otherwise specified in the Special Conditions of Contract, effective access to and 

possession of the Site given to the Contractor together with such permission(s) under (a) of Sub‐

Clause 1.13 [Compliance with Laws] as required for the commencement of the Works. 

c) Receipt by the Contractor of the Advance Payment under Sub‐Clause 14.2 [Advance Payment] 

provided that the corresponding bank guarantee has been delivered by the Contractor. 

8.1.2 If the said Engineer instruction is not received by the Contractor within 180 days from his receipt of 

the Letter of Acceptance, the Contractor shall be entitled to terminate the Contract under Sub‐

Clause1 6.2 [Termination by Contractor]. 

8.1.3 The Contractor shall commence the execution of the Works as soon as is reasonably practicable after 

the Commencement Date and shall then proceed with the Works with due expedition and without 

delay. 

8.2 Time for Completion 

The Contractor shall complete the whole of the Works, and each Section (if any), within the Time for 

Completion for the Works or Section (as the case may be), including: 

a) Achieving the passing of the Tests on Completion, and 

b) completing all work which is stated in the Contract as being required for the Works or Section 

to be considered to be completed for the purposes of taking‐over under Sub‐Clause 10.1 [Taking 

Over of the Works and Sections]. 

 

8.3 Programme 

8.3.1 The Contractor shall submit a detailed time programme to the Engineer within1 4 days after 

receiving the notice under Sub‐Clause 8.1 [Commencement of Works]. The Contractor shall also 

submit a revised programme whenever the previous programme is inconsistent with actual progress 

or with the Contractorʹs obligations. Each programme shall include: 

a)   The order in which the Contractor intends to carry out the Works, including the anticipated 

timing of each stage of design (if any), Contractorʹs Documents, procurement, manufacture of 

Plant, delivery to Site, construction, erection and testing, 
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b) each of these stages for work by each nominated Subcontractor (as defined in Clause 5 [Nominated 

Subcontractors]), 

c) the sequence and timing of inspections and tests specified in the Contract, and 

d) a supporting report which includes: 

i) a general description of the methods which the Contractor intends to adopt, and of the major stages, 

in the execution of the Works, and 

ii) details showing the Contractorʹs reasonable estimate of the number of each class of Contractorʹs 

Personnel and of each type of Contractorʹs Equipment, required on the Site for each major stage 

8.3.2 Unless the Engineer, within 14 days after receiving a programme, gives notice to the Contractor 

stating the extent to which it does not comply with the Contract, the Contractor shall proceed in 

accordance with the programme, subject to his other obligations under the Contract. The Procuring 

Entityʹs Personnel shall be entitled to rely upon the programme when planning their activities. 

8.3.3 The Contractor shall promptly give notice to the Engineer of specific probable future events or 

circumstances which may adversely affect the work, increase the Contract Price or delay the 

execution of the Works. 

8.3.4 If, at any time, the Engineer gives notice to the Contractor that a programme fails (to the extent 

stated) to comply with the Contractor to be consistent with actual progress and the Contractorʹs 

stated intentions, the Contractor shall submit a revised programme to the Engineer in accordance 

with this Sub‐Clause. 

8.4 Extension of Time for Completion 

8.4.1 The Contractor shall be entitled subject to Sub‐Clause 20.1 [Contractorʹs Claims] to an extension of 

the Time for Completion if and to the extent that completion for the purposes of Sub‐Clause 10.1 

[Taking Over of the Works and Sections] is or will be delayed by any of the following causes: 

a) a Variation (unless an adjustment to the Time for Completion has been agreed under Sub‐

Clause 13.3 [Variation Procedure]) or other substantial change in the quantity of an item of 

work included in the Contract, 

b) a cause of delay giving an entitlement to extension of time under a Sub‐Clause of these 

Conditions, 

c) exceptionally adverse climatic conditions, 

d) Unforeseeable shortages in the availability of personnel or Goods caused by epidemic or 

governmental actions, or 

e) any delay, impediment or prevention caused by or attributable to the Procuring Entity, the 

Procuring Entityʹs Personnel, or the Procuring Entityʹs other contractors. 

8.4.2 If the Contractor considers itself to be entitled to an extension of the Time for Completion, the 

Contractor shall give notice to the Engineer in accordance with Sub‐Clause 20.1 [Contractorʹs 

Claims]. When determining each extension of time under Sub‐Clause 20.1, the Engineer shall review 

previous determinations and may increase, but shall not decrease, the total extension of time. 

8.5 Delays Caused by Authorities 

If the following conditions apply, namely: 

a) The Contractor has diligently followed the procedures laid down by the relevant legally 

constituted public authorities in Kenya, 

b) These authorities delay or disrupt the Contractorʹs work, and 



 

 

K‐29 

 

c) the delay or disruption was Unforeseeable, then this delay or disruption will be considered as a 

cause of delay under sub‐paragraph (b) of Sub‐Clause 8.4 [Extension of Time for Completion]. 

8.6 Rate of Progress 

8.6.1 If, at any time: 

a) Actual progress is too slow to complete within the Time for Completion, and/or 

b) Progress has fallen (or will fall) behind the current programme under Sub‐Clause 8.3 

[Programme], other than as a result of a cause listed in Sub‐Clause 8.4 [Extension of Time for 

Completion], then the Engineer may instruct the Contractor to submit, under Sub‐Clause 8.3 

c) [Programme], a revised programme and supporting report describing the revised methods 

which the Contractor proposes to adopt in order to expedite progress and complete within the 

Time for Completion. 

8.6.2 Unless the Engineer notifies otherwise, the Contractor shall adopt these revised methods, which may 

require increases in the working hours and/or in the numbers of Contractorʹs Personnel and/or 

Goods, at the risk and cost of the Contractor. If these revised methods cause the Procuring Entity to 

incur additional costs, the Contractor shall subject to notice under Sub‐Clause 2.5 [Procuring Entityʹs 

Claims] pay these costs to the Procuring Entity, in addition to delay damages (if any) under Sub‐

Clause 8.7 below. 

8.6.3 Additional costs of revised methods including acceleration measures, instructed by the Engineer to 

reduce delays resulting from causes listed under Sub‐Clause 8.4 [Extension of Time for Completion] 

shall be paid by the Procuring Entity, without generating, however, any other additional payment 

benefit to the Contractor. 

8.7 Delay Damages 

8.7.1 If the Contractor fails to comply with Sub‐Clause 8.2 [Time for Completion], the Contractor shall 

subject to notice under Sub‐Clause 2.5 [Procuring Entityʹs Claims] pay delay damages to the 

Procuring Entity for this default. These delay damages shall be the sum stated in the Special 

Conditions of Contract, which shall be paid for everyday which shall elapse between the relevant 

Time for Completion and the date stated in the Taking‐Over Certificate. However, the total amount 

due under this Sub‐Clause shall not exceed the maximum amount of delay damages (if any) stated in 

the Special Conditions of Contract. 

8.7.2 These delay damages shall be the only damages due from the Contractor for such default, other than 

in the event of termination under Sub‐Clause 15.2 [Termination by Procuring Entity] prior to 

completion of the Works. These damages shall not relieve the Contractor from his obligation to 

complete the Works, or from any other duties, obligations or responsibilities which he may have 

under the Contract. 

8.8 Suspension of Work 

8.8.1 The Engineer may at any time instruct the Contractor to suspend progress of part or all of the Works. 

During such suspension, the Contractor shall protect, store and secure such part or the Works 

against any deterioration, loss or damage. 

8.8.2 The Engineer may also notify the cause for the suspension. If and to the extent that the cause is 

notified and is the responsibility of the Contractor, the following Sub‐Clauses 8.9, 8.10 and 8.11 shall 

not apply. 

8.9 Consequences of Suspension 

8.9.1 If the Contractor suffers delay and/or incurs Cost from complying with the Engineer instructions 

under Sub‐ Clause 8.8 [Suspension of Work] and/or from resuming the work, the Contractor shall 

give notice to the Engineer and shall be entitled subject to Sub‐Clause 20.1 [Contractorʹs Claims] to: 
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a) an extension of time for any such delay, if completion is or will be delayed, under Sub‐Clause 

8.4 [Extension of Time for Completion], and 

b) Payment of any such Cost, which shall be included in the Contract Price. 

8.9.2 After receiving this notice, the Engineer shall proceed in accordance with Sub‐Clause3.5 

[Determinations] to agree or determine these matters. 

8.9.3 The Contractor shall not be entitled to an extension of time for, or to payment of the Cost incurred in, 

making good the consequences of the Contractorʹs faulty design, workmanship or materials, or of the 

Contractorʹs failure to protect, store or secure in accordance with Sub‐Clause 8.8 [Suspension of 

Work]. 

8.10 Payment for Plant and Materials in Event of Suspension 

The Contractor shall be entitled to payment of the value (as at the date of suspension) of Plant and/ or 

Materials which have not been delivered to Site, if: 

a) The work on Plant or delivery of Plant and/ or Materials has been suspended for more than 30 

days, and 

b) the Contractor has marked the Plant and/or Materials as the Procuring Entityʹs property in 

accordance with the Engineer instructions. 

 

 

8.11 Prolonged Suspension 

If the suspension under Sub‐Clause 8.8 [Suspension of Work] has continued for more than 84 days, 

the Contractor may request the Engineer permission to proceed. If the Engineer does not give 

permission within 30 days after being requested to do so, the Contractor may, by giving notice to the 

Engineer, treat the suspension as an omission under Clause 13 [Variations and Adjustments] of the 

affected part of the Works. If the suspension affects the whole of the Works, the Contractor may give 

notice of termination under Sub‐Clause 16.2 [Termination by Contractor]. 

8.12 Resumption of Work 

After the permission or instruction to proceed is given, the Contractor and the Engineer shall jointly 

examine the Works and the Plant and Materials affected by the suspension. The Contractor shall make 

good any deterioration or defect in or loss of the Works or Plant or Materials, which has occurred 

during the suspension after receiving from the Engineer an instruction to this effect under Clause 13 

[Variations and Adjustments]. 

 

9. TESTS ON COMPLETION 

9.1 Contractorʹs Obligations 

9.1.1 The Contractor shall carry out the Tests on Completion in accordance with this Clause and Sub‐

Clause 7.4 [Testing], after providing the documents in accordance with sub‐paragraph (d) of Sub‐

Clause 4.1 [Contractorʹs General Obligations]. 

9.1.2 The Contractor shall give to the Engineer not less than 21 daysʹ notice of the date after which the 

Contractor will be ready to carry out each of the Tests on Completion. Unless otherwise agreed, Tests 

on Completion shall be carried out within 14 days after this date, on such day or days as the 

Engineer shall instruct. 

9.1.3 In considering the results of the Tests on Completion, the Engineer shall make allowances for the 

effect of any use of the Works by the Procuring Entity on the performance or other characteristics of 
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the Works. As soon as the Works, or a Section, have passed any Tests on Completion, the Contractor 

shall submit a certified report of the results of these Tests to the Engineer. 

9.2 Delayed Tests 

9.2.1 If the Tests on Completion are being unduly delayed by the Procuring Entity, Sub‐Clause 7.4 

[Testing] (fifth paragraph) and/ or Sub‐Clause 10.3 [Interference with Tests on Completion] shall be 

applicable. 

9.2.2 If the Tests on Completion are being unduly delayed by the Contractor, the Engineer may by notice 

require the Contractor to carry out the Tests within 21 days after receiving the notice. The Contractor 

shall carry out the Tests on such day or days within that period as the Contractor may fix and of 

which he shall give notice to the Engineer. 

9.2.3 If the Contractor fails to carry out the Tests on Completion within the period of 21 days, the 

Procuring Entityʹs Personnel may proceed with the Test sat the risk and cost of the Contractor. The 

Tests on Completion shall then be deemed to have been carried out in the presence of the Contractor 

and the results of the Tests shall be accepted as accurate. 

9.3 Retesting of related works 

If the Works, or a Section, fail to pass the Tests on Completion, Sub‐Clause 7.5 [Rejection] shall apply, 

and the Engineer or the Contractor may require the failed Tests, and Tests on Completion on any 

related work, to be repeated under the same terms and conditions. 

9.4 Failure to Pass Tests on Completion 

9.4.1 If the Works, or a Section, fail to pass the Tests on Completion repeated under Sub‐Clause 9.3 

[Retesting], the Engineer shall be entitled to: 

a) Order further repetition of Tests on Completion under Sub‐Clause 9.3; or 

b) if the failure deprives the Procuring Entity of substantially the whole benefit of the Works or 

Section, reject the Works or Section (as the case may be), in which event the Procuring Entity 

shall have the same remedies as are provided in sub‐paragraph (c) of Sub‐Clause1 1.4 [Failure to 

Remedy Defects]. 

10. PROCURING ENTITYʹS TAKING OVER 

10.1 Taking Over of the Works and Sections 

10.1.1 Except as stated in Sub‐Clause 9.4 [Failure to Pass Tests on Completion], the Works shall be taken 

over by the Procuring Entity when (i) the Works have been completed in accordance with the 

Contract, including the matters described in Sub‐Clause 8.2 [Time for Completion] and except as 

allowed in sub‐paragraph (a) below, and (ii) a Taking‐Over Certificate for the Works has been issued, 

or is deemed to have been issued in accordance with this Sub‐Clause. 

10.1.2 The Contractor may apply by notice to the Engineer for a Taking‐Over Certificate not earlier than 14 

days before the Works will, in the Contractorʹs opinion, be complete and ready for taking over. If the 

Works are divided into Sections, the Contract or may similarly apply for a Taking‐Over Certificate 

for each Section. 

10.1.3 The Engineer shall, within 30 days after receiving the Contractorʹs application: 

a) Issue the Taking‐Over Certificate to the Contract or, stating the date on which the Works or Section 

were completed in accordance with the Contract, except for any minor out standing work and 

defects which will not substantially affect the use of the Works or Section for their intended 

purpose (either until or whilst this work is completed and these defects are remedied); or 
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b) reject the application, giving reasons and specifying the work required to be done by the Contractor 

to enable the Taking‐Over Certificate to be issued. The Contractor shall then complete this work 

before issuing a further notice under this Sub‐Clause. 

10.1.4 If the Engineer fails either to issue the Taking‐Over Certificate or to reject the Contractorʹs 

application within the period of 30 days, and if the Works or Section (as the case may be) are 

substantially in accordance with the Contract, the Taking‐Over Certificate shall be deemed to have 

been issued on the last day of that period. 

10.2 Taking Over of Parts of the Works 

10.2.1 The Engineer t may, at the sole discretion of the Procuring Entity, issue a Taking‐Over Certificate for 

any part of the Permanent Works. 

10.2.2 The Procuring Entity shall not use any part of the Works (other than as a temporary measure which 

is either specified in the Contract or agreed by both Parties) unless and until the Engineer has issued 

a Taking‐Over Certificate for this part. However, if the Procuring Entity does use any part of the 

Works before the Taking‐Over Certificate is issued: 

a) The part which is used shall be deemed to have been taken over as from the date on which it is 

used, 

b) the Contractor shall cease to be liable for the care of such part as from this date, when responsibility 

shall pass to the Procuring Entity, and 

c) if requested by the Contractor, the Engineer shall issue a Taking‐Over Certificate for this part. 

10.2.3 After the Engineer has issued a Taking‐Over Certificate for a part of the Works, the Contractor shall 

be given the earliest opportunity to take such steps as may be necessary to carry out any outstanding 

Tests on Completion. The Contractor shall carry out these Tests on Completion as soon as practicable 

before the expiry date of the relevant Defects Notification Period. 

10.2.4 If the Contractor incurs Cost as a result of the Procuring Entity taking over and/or using a part of the 

Works, other than such use as is specified in the Contractor agreed by the Contractor, the Contractor 

shall (i) give notice to the Engineer and (ii) be entitled subject to Sub‐Clause 20.1 [Contractorʹs 

Claims] to payment of any such accrued costs, which shall be included in the Contract Price. After 

receiving this notice, the Engineer shall proceed in accordance with Sub‐Clause 3.5 [Determinations] 

to agree or determine this accrued cost. 

10.2.5 If a Taking‐Over Certificate has been issued for a part of the Works (other than a Section), the delay 

damages thereafter for completion of the remainder of the Works shall be reduced. Similarly, the 

delay damages for the remainder of the Section (if any) in which this part is included shall also be 

reduced. For any period of delay after the date stated in this Taking‐Over Certificate, the 

proportional reduction in these delay damages shall be calculated as the proportion which the value 

of the part so certified bears to the value of the Works or Section (as the case may be) as a whole. The 

Engineer shall proceed in accordance with Sub‐Clause 3.5 [Determinations] to agree or determine 

these proportions. The provisions of this paragraph shall only apply to the daily rate of delay 

damages under Sub‐Clause 8.7 [Delay Damages] and shall not affect the maximum amount of these 

damages. 

 

10.3 Interference with Tests on Completion 

10.3.1 If the Contractor is prevented, for more than 14 days, from carrying out the Tests on Completion by a 

cause for which the Procuring Entity is responsible, the Procuring Entity shall be deemed to have 

taken over the Works or Section (as the case may be) on the date when the Tests on Completion 

would otherwise have been completed. 
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10.3.2 The Engineer shall then issue a Taking‐Over Certificate accordingly, and the Contractor shall carry 

out the Tests on Completion as soon as practicable, before the expiry date of the Defects Notification 

Period. The Engineer shall require the Tests on Completion to be carried out by giving 14 daysʹ 

notice and in accordance with the relevant provisions of the Contract. 

10.3.3 If the Contractor suffers delay and/or incurs Cost as a result of this delay in carrying out the Tests on 

Completion, the Contractor shall give notice to the Engineer and shall be entitled subject to Sub‐

Clause 20.1 [Contractorʹs Claims] to: 

a) an extension of time for any such delay, if completion is or will be delayed, under Sub‐Clause 8.4 

[Extension of Time for Completion], and 

b) payment of any such accrued costs, which shall be included in the Contract Price. 

10.3.4 After receiving this notice, the Engineer shall proceed in accordance with Sub‐Clause 3.5 

[Determinations] to agree or determine these matters. 

10.4 Surfaces Requiring Reinstatement 

Except as otherwise stated in a Taking‐Over Certificate, a certificate for a Section or part of the Works shall 

not be deemed to certify completion of any ground or other surfaces requiring reinstatement. 

 

11. DEFECTS LIABILITY 

11.1 Completion of Outstanding Work and Remedying Defects 

11.1.1 In order that the Works and Contractorʹs Documents, and each Section, shall be in the condition 

required by the Contract (fair wear and tear excepted) by the expiry date of the relevant Defects 

Notification Period or as soon as practicable thereafter, the Contractor shall: 

a) complete any work which is outstanding on the date stated in a Taking‐Over Certificate, within 

such reasonable time as is instructed by the Engineer, and 

b) execute all work required to remedy defects or damage, as may be notified by (or on behalf of) the 

Procuring Entity on or before the expiry date of the Defects Notification Period for the Works or 

Section (as the case may be). 

11.1.2 If a defect appears or damage occurs, the Contractor shall be notified accordingly by the Engineer. 

11.2 Cost of Remedying Defects 

11.2.1 All work referred to in sub‐paragraph (b) of Sub‐Clause 11.1 [Completion of Outstanding Work and 

Remedying Defects] shall be executed at the risk and cost of the Contractor, if and to the extent that 

the work is attributable to: 

a) Any design for which the Contractor is responsible, 

b) Plant, Materials or workmanship not being in accordance with the Contract, or 

c) Failure by the Contractor to comply with any other obligation. 

11.2.2 If and to the extent that such work is attributable to any other cause, the Contractor shall be notified 

promptly by (or on behalf of) the Procuring Entity, and Sub‐Clause 13.3 [Variation Procedure] shall 

apply. 

11.3 Extension of Defects Notification Period 

11.3.1 The Procuring Entity shall be entitled subject to Sub‐Clause 2.5 [Procuring Entityʹs Claims] to an 

extension of the Defects Notification Period for the Works or a Section if and to the extent that the 

Works, Section or a major item of Plant (as the case may be, and after taking over) cannot be used for 

the purposes for which they are intended by reason of a defect or by reason of damage attributable to 
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the Contractor. However, a Defects Notification Period shall not be extended by more than two 

years. 

11.3.2 If delivery and/ or erection of Plant and/ or Materials was suspended under Sub‐Clause 8.8 

[Suspension of Work] or Sub‐Clause 16.1 [Contractorʹs Entitlement to Suspend Work], the 

Contractorʹs obligations under this Clause shall not appl yto any defectsor damage occurring more 

than two years after the Defects Notification Period for the Plant and/ or Materials would otherwise 

have expired. 

11.4 Failure to Remedy Defects 

11.4.1 If the Contractor fails to remedy any defect or damage within a reasonable time, a date may be fixed 

by the Engineer, on or by which the defect or damage is to be remedied. The Contractor shall be 

given reasonable notice of this date. 

 

11.4.2 If the Contractor fails to remedy the defect or damage by this notified date and this remedial work 

was to be executed at the cost of the Contractor under Sub‐Clause 11.2[ Cost of Remedying Defects], 

the Procuring Entity may (at his option): 

(a) Carry out the work itself or by others, in a reasonable manner and at the Contractorʹs cost, but 

the Contractor shall have no responsibility for this work; and the Contractor shall subject to 

Sub‐Clause 2.5 [Procuring Entityʹs Claims] pay to the Procuring Entity the costs reasonably 

incurred by the Procuring Entity in remedying the defect or damage; 

(b) Require the Engineer to agree or determine a reasonable reduction in the Contract Price in 

accordance with Sub‐Clause 3.5 [Determinations]; or 

(c) if the defect or damage deprives the Procuring Entity of substantially the whole benefit of the 

Works or any major part of the Works, terminate the Contract as a  whole, or in respect of such 

major part which cannot be put to the intended use. Without prejudice to any other rights, 

under the Contractor otherwise, the Procuring Entity shall then be entitled to recover all sums 

paid for the Works or for such part (as the case may be), plus financing costs and the cost of 

dismantling the same, clearing the Site and returning Plant and Materials to the Contractor. 

11.5 Removal of Defective Work 

If the defector damage cannot be remedied expeditiously on the Site and the Procuring Entity gives 

consent, the Contractor may remove from the Site for the purposes of repair such items of Plant as 

are defective or damaged. This consent may require the Contractor to increase the amount of the 

Performance Security by the full replacement cost of these items, or to provide other appropriate 

security. 

11.6 Further Tests 

11.6.1 If the work of remedying of any defector damage may affect the performance of the Works, the 

Engineer may require the repetition of any of the tests described in the Contract. The requirement 

shall be made by notice within 14 days after the defect or damage is remedied. 

11.6.2 These tests shall be carried out in accordance with the terms applicable to the previous tests, except 

that they shall be carried out at the risk and cost of the Party liable, under Sub‐Clause 11.2 [Cost of 

Remedying Defects], for the cost of the remedial work. 

11.7 Right of Access 

Until the Completion Certificate has been issued, the Contractor shall have such right of access to the 

Works as is reasonably required in order to comply with this Clause, except as may be inconsistent 

with the Procuring Entityʹs reasonable security restrictions. 
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11.8 Contractor to Search 

The Contractor shall, if required by the Engineer, search for the cause of any defect on parts of the 

works that have already accepted, under the direction of the Engineer. Unless the defect is to be 

remedied at the cost of the Contractor under Sub‐Clause 11.2 [Cost of Remedying Defects], the Cost 

of the search plus profit shall be agreed or determined by the Engineer in accordance with Sub‐

Clause 3.5 [Determinations] and shall be included in the Contract Price. 

11.9 Completion Certificate 

11.9.1 Performance of the Contractorʹs obligations shall not be considered to have been completed until the 

Engineer has issued the Completion Certificate to the Contractor, stating the date on which the 

Contractor completed his obligations under the Contract. 

11.9.2 The Engineer shall issue the Completion Certificate within 30days after the latest of the expiry dates 

of the Defects Liability Period, or as soon thereafter as the Contractor has supplied all the 

Contractorʹs Documents and completed and tested all the Works, including remedying any defects. 

A copy of the Completion Certificate shall be issued to the Procuring Entity. 

11.9.3 Only the Completion Certificate shall be deemed to constitute acceptance of the Works. 

 

11.10 Unfulfilled Obligations 

After the Completion Certificate has been issued, each Party shall remain liable for the fulfilment of 

any obligation which remains unperformed at that time. For the purposes of determining the nature 

and extent of unperformed obligations, the Contract shall be deemed to remain in force. 

11.11 Clearance of Site 

11.11.1 Upon receiving the Completion Certificate, the Contractor shall remove any remaining Contractorʹs 

Equipment, surplus material, wreckage, rubbish and Temporary Works from the Site. 

11.11.2 If all these items have not been removed within 30 days after receipt by the Contractor of the 

Completion Certificate, the Procuring Entity may sell or otherwise dispose of any remaining items. 

The Procuring Entity shall be entitled to be paid the costs incurred in connection with, or attributable 

to, such sale or disposal and restoring the Site. 

11.11.3 Any balance of the moneys from the sale shall be paid to the Contractor. If these moneys are less 

than the Procuring Entityʹs costs, the Contractor shall pay the outstanding balance to the Procuring 

Entity. 

12. MEASUREMENT AND EVALUATION 

12.1 Works to be Measured 

12.1.1 The Works shall be measured, and valued for payment, in accordance with this Clause. The 

Contractor shall show in each application under Sub‐Clauses 14.3 [Application for Interim Payment 

Certificates], 14.10 [Statement on Completion] and 14.11 [Application for Final Payment Certificate] 

the quantities and other particulars detailing the amounts which he considers to be entitled under 

the Contract. 

12.1.2 Whenever the Engineer  requires any part of the Works to be measured, reasonable notice shall be 

given to the Contractorʹs Representative, who shall: 

a) promptly either attend or send another qualified representative to assist the Engineer in making the 

measurement, and 

b) supply any particulars requested by the Engineer. 
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12.1.3 If the Contractor fails to attend or send a representative, the measurement made by the Engineer 

shall be accepted as accurate. 

12.1.4 Except as otherwise stated in the Contract, wherever any Permanent Works are to be measured from 

records, these shall be prepared by the Engineer. The Contractor shall, as and when requested, 

attend to examine and agreed records with the Engineer, and shall sign the same when agreed. If the 

Contractor does not attend, the records shall be accepted as accurate. 

12.1.5 If the Contractor examines and disagrees the records, and/ or does not sign them as agreed, then the 

Contractor shall give notice to the Engineer of the respects in which the records are asserted to be 

inaccurate. After receiving this notice, the Engineer shall review the records and either confirm or 

vary them and certify the payment of the undisputed part. If the Contractor does not so give notice 

to the Engineer within 14 days after being requested to examine the records, they shall be accepted as 

accurate. 

12.2 Method of Measurement 

Except as otherwise stated in the Contract: 

a) Measurement shall be made of the net actual quantity of each item of the Permanent Works, 

and 

b) the method of measurement shall be in accordance with the Bill of Quantities or other 

applicable Schedules. 

12.3 Evaluation 

12.3.1 Except as otherwise stated in the Contract, the Engineer shall proceed in accordance with Sub‐Clause 

3.5 [Determinations] to agree or determine the value of work done by evaluating each item of work, 

applying the measurement agreed or determined in accordance with the above Sub‐Clauses 12.1 and 

12.2 and the appropriate rate or price for the item. 

12.3.2 For each item of work, the appropriate rate or price for the item shall be the rate or price specified for 

such item in the Contractor, if there is no such item, specified for similar work. 

12.3.3 Any item of work included in the Bill of Quantities for which no rate or price was specified shall be 

considered as included in other rates and prices in the Bill of Quantities and will not be paid for 

separately. 

12.3.4 However, for a new item of work, a new rate or price shall be appropriate for such item of work if: 

a) The work is instructed under Clause13 [Variations and Adjustments], 

b) no rate or price is specified in the Contract for this item, and 

c) no specified rate or price is appropriate because the item of work is not of similar character, or is not 

executed under similar conditions, as any item in the Contract. 

12.3.5 Each new rate or price shall be derived from any relevant rates or prices in the Contract. If no rates or 

prices are relevant for the new item of work, it shall be derived from the reasonable Cost of executing 

such work, prevailing market rates, together with profit, taking account of any other relevant 

matters. 

12.3.6 Until such time as an appropriate rate or price is agreed or determined, the Engineer shall determine 

a provisional rate or price for the purposes of Interim Payment Certificates as soon as the concerned 

work commences. 

12.3.7 Where the contract price is different from the corrected tender price, in order to ensure the contractor 

is not paid less or more relative to the contract price (which would be the tender price), payment 

valuation certificates and variation orders on omissions and additions valued based on rates in the 

Bill of Quantities or schedule of rates in the Tender, will be adjusted by a plus or minus percentage. 
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The percentage already worked out during tender evaluation is worked out as follows: (corrected 

tender price– tender price)/ tender price X 100. 

12.4 Omissions 

Whenever the omission of any work forms part (or all) of a Variation, the value of which has not been agreed, 

if: 

a) The Contractor will incur (or has incurred) cost which, if the work had not been omitted, would 

have been deemed to be covered by a sum forming part of the Accepted Contract Amount; 

b) The omission of the work will result (or has resulted) in this sum not forming part of the 

Contract Price; and 

c) this cost is not deemed to be included in the evaluation of any substituted work; then the 

Contractor shall give notice to the Engineer accordingly, with supporting particulars. Upon 

receiving this notice, the Engineer shall proceed in accordance with Sub‐Clause 3.5 

[Determinations] to agree or determine this cost, which shall be included in the Contract Price. 

13. VARIATIONS AND ADJUSTMENTS 

13.1 Right to Vary 

13.1.1 Variations may be initiated by the Engineer t at any time prior to issuing the Taking‐Over Certificate 

for the Works, either by an instruction or by a request for the Contractor to submit a proposal. No 

Variation instructed by the Engineer under this Clause shall in any way vitiate or in validate the 

Contract. 

13.1.2 The Contractor shall execute and be bound by each Variation, unless the Contractor promptly gives 

notice to the Engineer stating (with supporting particulars) that (i) the Contractor cannot readily 

obtain the Goods required for the Variation, or (ii) such Variation triggers a substantial change in the 

sequence or progress of the Works. Upon receiving this notice, the Engineer shall cancel, confirm or 

vary the instruction. 

13.1.3 Each Variation may include: 

a) changes to the quantities of any item of work included in the Contract (however, such changes do 

not necessarily constitute a Variation), 

b) changes to the quality and other characteristics of any item of work, 

c) changes to the levels, positions and/ or dimensions of any part of the Works, 

d) omission of any work unless it is to be carried out by others, 

e) any additional work, Plant, Materials or services necessary for the Permanent Works, including any 

associated Tests on Completion, boreholes and other testing and exploratory work, or 

f) changes to the sequence or timing of the execution of the Works. 

13.1.4 The Contractor shall not make any alteration and/or modification of the Permanent Works, unless 

and until the Engineer instructs after obtaining approval of the Procuring Entity. 

13.2. Variation Order Procedure 

13.2.1 Prior to any Variation Order under Sub‐Clause 13.1.4 the Engineer shall notify the Contractor of the 

nature and form of such variation. As soon as possible after having received such notice, the 

Contractor shall submit to the Engineer: 

a) A description of work, if any, to be performed and a programme for its execution, and 

b) the Contractorʹs proposals for any necessary modifications to the Programme according to Sub‐

Clause 8.3 or to any of the Contractorʹs obligations under the Contract, and 
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c) the Contractorʹs proposals for adjustment to the Contract Price. 

Following the receipt of the Contractorʹs submission the Engineer shall, after due consultation with 

the Employer and the Contractor, decide as soon as possible whether or not the variation shall be 

carried out. If the Engineer decides that the variation shall be carried out, he shall issue a Variation 

Order clearly identified as such in accordance with the Contractorʹs submission or as modified by 

agreement. 

If the Engineer and the Contractor are unable to agree the adjustment of the Contract Price, the 

provisions of Sub‐Clause 13.2.2 shall apply. 

13.2.2 Disagreement on Adjustment of the Contract Price 

If the Contractor and the Engineer are unable to agree on the adjustment of the Contract Price, the 

adjustment shall be determined in accordance with the rates specified in the Bills of Quantities or 

Schedule of Daywork Prices. If the rates contained in the Bills of Quantities or Dayworks Prices are 

not directly applicable to the specific work in question, suitable rates shall be established by the 

Engineer reflecting the level of pricing in the Dayworks Prices. Where rates are not contained in the 

said Prices, the amount shall be such as is in all the circumstances reasonable, reflecting a market 

price. Due account shall be taken of any over‐or under‐recovery of overheads by the Contractor in 

consequence of the variation. The Contractor shall also be entitled to be paid: 

a) The cost of any partial execution of the Works rendered useless by any such variation, 

b) The cost of making necessary alterations to Plant already manufactured or in the course of 

manufacture or of any work done that has to be altered in consequence of such a variation, 

c) any additional costs incurred by the Contractor by the disruption of the progress of the Works 

as detailed in the Programme, and 

d) the net effect of the Contractorʹs finance costs, including interest, caused by the variation. 

The Engineer shall on this basis determine the rates or prices to enable on‐account payment to be 

included in certificates of payment. 

13.2.3 Contractor to Proceed 

On receipt of a Variation Order, the Contractor shall forth with proceed to carry out the variation and 

be bound to these Conditions in so doing as if such variation was stated in the Contract. The work 

shall not be delayed pending the granting of an extension of the Time for Completion or an 

adjustment to the Contract Price under Sub‐Clause31.3. 

13.3 Value Engineering 

13.3.1 The Contractor may, at anytime, submit to the Engineer written proposal which (in the Contractorʹs 

opinion) will, if adopted, (i) accelerate completion, (ii) reduce the cost to the Procuring Entity of 

executing, maintaining or operating the Works, (iii) improve the efficiency or value to the Procuring 

Entity of the completed Works, or (iv) otherwise be of benefit to the Procuring Entity. 

13.3.2 The proposal shall be prepared at the cost of the Contractor and shall include the items listed in Sub‐

Clause 13.3 [Variation Procedure]. 

13.2.3 If a proposal, which is approved by the Engineer, includes a change in the design of part of the 

Permanent Works, then unless otherwise agreed by both Parties: 

a) The Contractor shall design this part, 

b) sub‐paragraphs (a) to (d) of Sub‐Clause 4.1 [Contractorʹs General Obligations] shall apply, and 

c) if this change results in a reduction in the contract value of this part, the Engineer shall proceed 

in accordance with Sub‐Clause 3.5 [Determinations] to agree or determine a fee, which shall be 
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included in the Contract Price. This fee shall behalf (50%) of the difference between the 

following amounts: 

i) such reduction in contract value, resulting from the change, excluding adjustments under 

Sub‐Clause 13.8 [Adjustments for Changes in Legislation] and Sub‐Clause 13.8 

[Adjustments for Changes in Cost], and 

ii) the reduction (if any) in the value to the Procuring Entity of the varied works, taking 

account of any improvement in quality, anticipated life or operational efficiencies. 

13.3.4 However, if the amount established in item 13.2.3 (c) (i) is less than amount established in item 13.2.3 

(c (ii), there shall not be a fee. However, if the if the amount established in item 13.2.3 (c) (i) is more 

than amount established in item 13.2.3 (c (ii), it shall result in a price variation to the Procuring 

Entity. 

13.4 Variation Procedure for Value Engineering proposal 

13.4.1 If the Engineer requests a proposal, prior to instructing a Variation, the Contractor shall respond in 

writing as soon as practicable, either by giving reasons why he cannot comply (if this is the case) or 

by submitting: 

a) A description of the proposed work to be performed and a programme for its execution, 

b) the Contractorʹs proposal for any necessary modifications to the programme according to Sub‐

Clause 8.3 [Programme] and to the Time for Completion, and 

c) the Contractorʹs proposal for evaluation of the Variation. 

13.4.2 The Engineer shall, as soon as practicable after receiving such proposal (under Sub‐Clause 13.2 

[Value Project Engineering] or otherwise), respond with approval, disapproval or comments. The 

Contractor shall not delay any work whilst a waiting a response. 

13.4.3 Each instruction to execute a Variation, with any requirements for the recording of Costs, shall be 

issued by the Engineer to the Contractor, who shall acknowledge receipt. 

13.4.4 Each Variation shall be evaluated in accordance with Clause 12 [Measurement and Evaluation], 

unless the Engineer instructs or approves otherwise in accordance with this Clause. 

13.5 Payment in Applicable Currencies 

If the Contract provides for payment of the Contract Price in more than one currency, then whenever 

an adjustment is agreed, approved or determined as stated above, the amount payable in each of the 

applicable currencies shall be specified. For this purpose, reference shall be made to the actual or 

expected currency proportions of the Cost of the varied work, and to the proportions of various 

currencies specified for payment of the Contract Price. 

13.6 Provisional Sums 

13.6.1 Each Provisional Sum shall only be used, in whole or in part, in accordance with the Engineer  

instructions, and the Contract Price shall be adjusted accordingly. The total sum paid to the 

Contractor shall include only such amounts, for the work, supplies or services to which the 

Provisional Sum relates, as the Engineer shall have instructed. For each Provisional Sum, the 

Engineer May instruct: 

a) Work to be executed (including Plant, Materials or services to be supplied) by the Contractor 

and valued under Sub‐Clause 13.3 [Variation Procedure]; and/or 

b) Plant, Materials or services to be purchased by the Contractor, from a nominated Subcontractor 

(as defined in Clause 5 [Nominated Subcontractors]) or otherwise; and for which there shall be 

included in the Contract Price: 

i) The actual amounts paid (or due to be paid) by the Contractor, and 
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ii) a sum for overhead charges and profit, calculated as a percentage of these actual amounts 

by applying the relevant percentage rate (if any) stated in the appropriate Schedule. If there 

is no such rate, the percentage rate stated in the Special Conditions of Contract shall be 

applied. 

13.6.2 The Contractor shall, when required by the Engineer, produce quotations, invoices, vouchers and 

accounts or receipts in substantiation. 

13.7 Dayworks 

13.7.1 For work of a minor or incidental nature, the Engineer may instruct that a Variation shall be executed 

on a daywork basis. The work shall then be valued in accordance with the Daywork Schedule 

included in the Contract, and the following procedure shall apply. If a Daywork Schedule is not 

included in the Contract, this Sub‐Clause shall not apply. 

13.7.2 Before ordering Goods for the work, the Contractor shall submit quotations to the Engineer. When 

applying for payment, the Contractor shall submit invoices, vouchers and accounts or receipts for 

any Goods. 

13.7.3 Except for any items for which the Daywork Schedule specifies that payment is not due, the 

Contractor shall delive reach day to the Engineer accurate statements induplicate which shall include 

the following details of the resources used in executing the previous dayʹs work: 

a) The names, occupations and time of Contractorʹs Personnel, 

b) the identification, type and time of Contractorʹs Equipment and Temporary Works, and 

c) the quantities and types of Plant and Materials used. 

13.7.4 One copy of each statement will, if correct, or when agreed, be signed by the Engineer and returned 

to the Contractor. The Contractor shall then submit priced statements of these resources to the 

Engineer, prior to their inclusion in the next Statement under Sub‐Clause 14.3 [Application for 

Interim Payment Certificates]. 

13.8 Adjustments for Changes in Legislation 

13.8.1 The Contract Price shall be adjusted to take account of any increase or decrease in Cost resulting 

from a change in the Laws of Kenya (including the introduction of new Laws and the repeal or 

modification of existing Laws) or in the judicial or official governmental interpretation of such Laws, 

made after the Base Date, which affect the Contractor in the performance of obligations under the 

Contract. 

13.8.2 If the Contractor suffers (or will suffer) delay and/or incurs (or will incur) additional Cost as a result 

of these changes in the Laws or in such interpretations, made after the Base Date, the Contractor shall 

give notice to the Engineer and shall be entitled subject to Sub‐Clause 20.1 [Contractorʹs Claims] to: 

a) an extension of time for any such delay, if completion is or will be delayed, under Sub‐Clause 

8.4 [Extension of Time for Completion], and 

b) payment of any such Cost, which shall be included in the Contract Price. 

13.8.3 After receiving this notice, the Engineer shall proceed in accordance with Sub‐Clause 3.5 

[Determinations] to agree or determine these matters. 

13.8.4 Notwithstanding the foregoing, the Contractor shall not be entitled to an extension of time if the 

relevant delay has already been taken into account in the determination of a previous extension of 

time and such Cost shall not be separately paid if the same shall already have been taken into 

account in the indexing of any inputs to the table of adjustment data in accordance with the 

provisions of Sub‐Clause 13.8 [Adjustments for Changes in Cost]. 

13.9 Adjustments for Changes in Cost 
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13.9.1 In this Sub‐Clause, “table of adjustment data” means the completed table of adjustment data for local 

and foreign currencies included in the Schedules. If there is no such table of adjustment data, this 

Sub‐Clause shall not apply. 

13.9.2 If this Sub‐Clause applies, the amounts payable to the Contractor shall be adjusted for rises or falls in 

the cost of labor, Goods and other inputs to the Works, by the addition or deduction of the amounts 

determined by the formulae prescribed in this Sub‐Clause. To the extent that full compensation for 

any rise or fall in Costs is not covered by the provisions of this or other Clauses, the Accepted 

Contract Amount shall be deemed to have included a mounts to cover the contingency of other rises 

and falls in costs. 

13.9.3 The adjustment to be applied to the amount otherwise payable to the Contractor, as valued in 

accordance with the appropriate Schedule and certified in Payment Certificates, shall be determined 

from formulae for each of the currencies in which the Contract Price is payable. No adjustment is to 

be applied to work valued on the basis of Cost or current prices. The formulae shall be of the 

following general type: 

 

 

13.9.4 The cost indices or reference prices stated in the table of adjustment data shall be used. If their source 

is in doubt, itshall be determined by the Engineer. Forth is purpose, reference shall be made to the 

values of the indices at stated dates (quoted in the fourth and fifth columns respectively of the table) 

for the purposes of clarification of the source; although these dates (and thus these values) may not 

correspond to the base cost indices. 

13.9.5 Incases where the “currency of index” is not the relevant currency of payment, each index shall be 

converted into the relevant currency of payment at the selling rate, established by the Central Bank of 

Kenya, of this relevant currency on the above date for which the index is required to be applicable. 

13.9.6 Until such time as each current cost index is available, the Engineer shall determine a provisional 

index for the issue of Interim Payment Certificates. When a current cost index is available, the 

adjustment shall be recalculated accordingly. 

13.9.7 If the Contractor fails to complete the Works within the Time for Completion, adjustment of prices 

there after shall be made using either (i) each index or price applicableo n the date 49 days prior to 

Price Adjustment Formula 

Prices shall be adjusted for fluctuations in the cost of inputs only if provided for in 

the SCC. If so provided, the amounts certified in each payment certificate, before 

deducting for Advance Payment, shall be adjusted by applying the respective price 

adjustment factor to the payment amounts due in each currency. A separate formula 

of the type specified below applies: 

P = A + B Im/Io 

where: 

P is the adjustment factor for the portion of the Contract Price payable. 

A and B a recoefficients specified in the SCC, representing then on adjustable and 

adjustable portions, respectively, of the Contract Price payable and 

I m is the index prevailing at the end of the month being invoiced and Ioc is the 

index prevailing 30 days before Bid opening for inputs payable. 

NOTE: The sum of the two coefficients A and B should be 1 (one) in the formula for 

each currency. Normally, both coefficients shall be the same in the formulae for 
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the expiry of the Time for Completion of the Works, or (ii) the current index or price, whichever is 

more favorable to the Procuring Entity. 

13.9.8 The weightings (coefficients) for each of the factors of cost stated in the table(s) of adjustment data 

shall only be adjusted if they have been rendered unreasonable, unbalanced or in applicable, as a 

result of Variations. 

14. CONTRACT PRICE AND PAYMENT 

14.1 The Contract Price 

14.1.1 Unless otherwise stated in the Special Conditions: 

a) The value of the payment certificate shall be agreed or determined under Sub‐Clause 12.3 

[Evaluation] and be subject to adjustments in accordance with the Contract; 

b) the Contractor shall pay all taxes, duties and fees required to be paid by him under the 

Contract, and the Contract Price shall not be adjusted for any of these costs except as stated in 

Sub‐Clause 13.7 [Adjustments for Changes in Legislation]; 

c) any quantities which may be set out in the Bill of Quantities or other Schedule are estimated 

quantities and are not to be taken as the actual and correct quantities: 

i) of the Works which the Contractor is required to execute, or 

ii) for the purposes of Clause12 [Measurement and Evaluation]; and 

d) the Contractor shall submit to the Engineer, within 30 days after the Commencement Date, a 

proposed breakdown of each lump sum price in the Schedules. The Engineer may take account 

of the break down when preparing Payment Certificates but shall not be bound by it. 

14.1.2 Notwithstanding the provisions of subparagraph (b), Contractorʹs Equipment, including essential 

spare parts there for, imported by the Contractor for the sole purpose of executing the Contract shall 

not be exempt from the payment of import duties and taxes upon importation. 

14.2 Advance Payment 

14.2.1 The Procuring Entity shall make an advance payment, as an interest‐free loan for mobilization and 

cashflow support, when the Contractor submits a guarantee in accordance with this Clause. The total 

advance payment, the number and timing of instalments (if more than one), and the applicable 

currencies and proportions, shall be as stated in the Special Conditions of Contract. 

14.2.2 Unless and until the Procuring Entity receives this guarantee, or if the total advance payment is not 

stated in the Special Conditions of Contract, this Sub‐Clause shall not apply. 

14.2.3 The Engineer shall deliver to the Procuring Entity and to the Contractor an Interim Payment 

Certificate for the advance payment or its first instalment after receiving a Statement (under Sub‐

Clause 14.3 [Application for Interim Payment Certificates]) and after the Procuring Entity receives (i) 

the Performance Security in accordance with Sub‐Clause 4.2 [Performance Security] and (ii) a 

guarantee in amounts and currencies equal to the a dvance payment. This guarantee shall be issued 

by a reputable bank or financial institutions elected by the Contractor and shall be in the form 

annexed to the Special Conditions or in another form approved by the Procuring Entity. 

14.2.4 The Contractor shall ensure that the guarantee is valid and enforceable until the advance payment 

has been repaid, but its amount shall be progressively reduced by the amount repaid by the 

Contractor as indicated in the Payment Certificates. If the terms of the guarantee specify its expiry 

date, and the advance payment has not been repaid by the date 30 days prior to the expiry date, the 

Contractor shall extend the validity of the guarantee until the advance payment has been repaid. 



 

 

K‐43 

 

14.2.5 Unless stated otherwise in the Special Conditions of Contract, the advance payment shall be repaid 

through percentage deductions from the interim payments determined by the Engineer in 

accordance with Sub‐Clause 14.6 [Issue of Interim Payment Certificates], as follows: 

a) Deductions shall commence in the next interim Payment Certificate following that in which the 

total of all certified interim payments (excluding the advance payment and deductions and 

repayments of retention) exceeds 30 percent (30%) of the Accepted Contract Amount less 

Provisional Sums; and 

b) deductions shall be made at the amortization rate stated in the Special Conditions of Contract 

of the amount of each Interim Payment Certificate (excluding the advance payment and 

deductions for its repayments as well as deductions for retention money) in the currencies and 

proportions of the advance payment until such time as the advance payment has been repaid; 

provided that the advance payment shall be completely repaid prior to the time when 90 

percent (90%) of the Accepted Contract Amount less Provisional Sums has been certified for 

payment. 

 

14.2.6 If the advance payment has not been repaid prior to the issue of the Taking‐Over Certificate for the 

Works or prior to termination under Clause 15 [Termination by Procuring Entity], Clause 16 

[Suspension and Termination by Contractor] or Clause 19 [Force Majeure] (as thec ase may be), the 

whole of the balance then outstanding shall immediately become due and in case of termination 

under Clause 15 [Termination by Procuring Entity], except for Sub‐Clause 14.2.7 [Procuring Entityʹs 

Entitlement to Termination for Convenience], payable by the Contractor to the Procuring Entity. 

 

14.3 Application for Interim Payment Certificates 

14.3.1 The Contractor shall submit a Statement (in number of copies indicated in the Special Conditions of 

Contract) to the Engineer after the end of each month, in a form approved by the Engineer, showing 

in detail the amounts to which the Contractor considers itself to be entitled, together with supporting 

documents which shall include the report on the progress during this month in accordance with Sub‐

Clause 4.21 [Progress Reports]. 

 

14.3.2 The Statement shall include the following items, as applicable, which shall be expressed in the 

various currencies in which the Contract Price is payable, in the sequence listed: 

a) the estimated contract value of the Works executed and the Contractorʹs Documents produced 

up to the end of the month (including Variations but excluding items described in sub‐

paragraphs (b) to (g) below); 

b) any amounts to be added and deducted for changes in legislation and changes in cost, in 

accordance with Sub‐Clause 13.7 [Adjustments for Changes in Legislation] and Sub‐Clause 13.8 

[Adjustments for Changes in Cost]; 

c) any amount to be deducted for retention, calculated by applying the percentage of retention 

stated in the Special Conditions of Contract to the total of the above amounts, until the amount 

so retained by the Procuring Entity reaches the limit of Retention Money (if any) stated in the 

Special Conditions of Contract; 

d) any amounts to be added for the advance payment and (if more than one instalment) and to be 

deducted for its repayments in accordance with Sub‐Clause 14.2 [Advance Payment]; 

e) any amounts to be added and deducted for Plant and Materials in accordance with Sub‐Clause 

14.5 [Plant and Materials intended for the Works]; 
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f) any other additions or deductions which may have become due under the Contractor otherwise, 

including those under Clause 20 [Claims, Disputes and Arbitration]; and 

g) the deduction of amounts certified in all previous Payment Certificates. 

14.4 Schedule of Payments 

14.4.1 If the Contract includes a schedule of payments specifying the instalments in which the Contract 

Price will be paid, then unless otherwise stated in this schedule: 

a) The instalments quoted in this schedule of payments shall be the estimated contract values for 

the purposes of sub‐paragraph (a) of Sub‐Clause 14.3 [Application for Interim Payment 

Certificates]; 

b) Sub‐Clause 14.5 [Plant and Materials intended for the Works] shall not apply; and 

c) If these instalments are not defined by reference to the actual progress achieved in executing the 

Works, and if actual progress is found to be less or more than that on which this schedule of 

payments was based, then the Engineer may proceed in accordance with Sub‐Clause 3.5 

[Determinations] to agree or determine revised instalments, which shall take account of the 

extent to which progress is less or more than that on which the instalments were previously 

based. 

 

14.4.2 If the Contract does not include a schedule of payments, the Contractor shall submit non‐binding 

estimates of the payments which he expects to become due during each quarterly period. The first 

estimate shall be submitted within 42 days after the Commencement Date. Revised estimates shall be 

submitted at quarterly intervals, until the Taking‐Over Certificate has been issued for the Works. 

14.5 Plant and Materials intended for the Works 

14.5.1 If this Sub‐Clause applies, Interim Payment Certificates shall include, under sub‐paragraph (e) of 

Sub‐Clause 14.3, (i) an amount for Plant and Materials which have been sent to the Site for 

incorporation in the Permanent Works, and (ii) a reduction when the contract value of such Plant 

and Materials is included as part of the Permanent Works under sub‐paragraph (a) of Sub‐Clause 

14.3 [Application for Interim Payment Certificates]. 

14.5.2 If the lists referred to in sub‐paragraphs (b)(i) or (c)(i) below are not included in the Schedules, this 

Sub‐Clause shall not apply. 

14.5.3 The Engineer shall determine and certify each addition if the following conditions are satisfied: 

a) The Contractor has: 

i) kept satisfactory records (including the orders, receipts, Costs and use of Plant and Materials) 

which are available for inspection, and 

ii) submitted statement of the Cost of acquiring and delivering the Plant and Materials to the Site, 

supported by satisfactory evidence;     

and either: 

b) the relevant Plant and Materials: 

i) are those listed in the Schedules for payment when shipped, 

ii) have been shipped to Kenya, enroute to the Site, in accordance with the Contract; and 

iii) are described in a clean shipped bill of lading or other evidence of shipment, which has been 

submitted to the Engineer together with evidence of payment of freight and insurance, any 

other documents reasonably required, and a bank guarantee in a form and issued by an entity 

approved by the Procuring Entity in amounts and currencies equal to the amount due under 
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this Sub‐Clause: this guarantee may be in a similar form to the form referred to in Sub‐

Clause14.2 [Advance Payment] and shall be valid until the Plant and Materials are properly 

stored on Site and protected against loss, damage or deterioration; or 

c) the relevant Plant and Materials: 

i) are those listed in the Schedules for payment when delivered to the Site, and 

ii) have been delivered to and are properly stored on the Site, are protected against loss, damage 

or deterioration and appear to be in accordance with the Contract. 

 

14.5.4 The additional amount to be certified shall be the equivalent of eighty percent (80%) of the Engineer 

determination of the cost of the Plant and Materials (including delivery to Site), taking account of the 

documents mentioned in this Sub‐Clause and of the contract value of the Plant and Materials. 

 

14.5.5 The currencies for this additional amount shall be the same as those in which payment will become 

due when the contract value is included under sub‐paragraph (a) of Sub‐Clause 14.3 [Application for 

Interim Payment Certificates]. At that time, the Payment Certificate shall include the applicable 

reduction which shall be equivalent to, and in the same currencies and proportions as, this additional 

amount for the relevant Plant and Materials. 

14.6 Issue of Interim Payment Certificates 

14.6.1 No amount will be certified or paid until the Procuring Entity has received and approved the 

Performance Security. Thereafter, the Engineer shall, within 30 days after receiving a Statement and 

supporting documents, deliver to the Procuring Entity and to the Contractor an Interim Payment 

Certificate which shall state the amount which the Engineer fairly determines to be due, with all 

supporting particulars for any reduction or withholding made by the Engineer on the Statement if 

any. 

14.6.2 However, prior to issuing the Taking‐Over Certificate for the Works, the Engineer shall not be bound 

to issue an Interim Payment Certificate in an amount which would (after retention and other 

deductions) be less than the minimum amount of Interim Payment Certificates (if any) stated in the 

Special Conditions of Contract. In this event, the Engineer shall give notice to the Contractor 

accordingly. 

 

14.6.3 An Interim Payment Certificate shall not be withheld for any other reason, although: 

a) if anything supplied or work done by the Contractor is not in accordance with the Contract, the 

cost of rectification or replacement may be withheld until rectification or replacement has been 

completed; and/or 

b) if the Contractor was or is failing to perform any work or obligation in accordance with the 

Contract, and had been so notified by the Engineer, the value of this work or obligation may be 

withheld until the work or obligation has been performed. 

14.6.4 The Engineer may in any Payment Certificate make any correction or modification that should 

properly be made to any previous Payment Certificate. A Payment Certificate shall not be deemed to 

indicate the Engineer acceptance, approval, consent or satisfaction. 
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14.7 Payment 

14.7.1 The Procuring Entity shall pay to the Contractor: 

a) The advance payment shall be paid within 60 days after signing of the contract by both parties 

or within 60 days after receiving the documents in accordance with Sub‐Clause 4.2 

[Performance Security] and Sub‐ Clause 14.2 [Advance Payment], whichever is later; 

b) The amount certified in each Interim Payment Certificate within 60 days after the Engineer 

Issues Interim Payment Certificate; and 

c) the amount certified in the Final Payment Certificate within 60 days after the Procuring Entity 

Issues Interim Payment Certificate; or after determination of any disputed amount shown in the 

Final Statement in accordance with Sub‐Clause 16.2 [Termination by Contractor]. 

14.7.2 Payment of the amount due in each currency shall be made into the bank account, nominated by the 

Contractor, in the payment country (forth is currency) specified in the Contract. 

 

 

 

14.8 Delayed Payment 

14.8.1 If the Contractor does not receive payment in accordance with Sub‐Clause 14.7 [Payment], the 

Contractor shall be entitled to receive financing charges (simple interest) monthly on the amount 

unpaid during the period of delay. This period shall be deemed to commence on the date for 

payment specified in Sub‐Clause 14.7 [Payment], irrespective (in the case of its sub‐paragraph (b) of 

the date on which any Interim Payment Certificate is issued. 

14.8.2 These financing charges shall be calculated at the annual rate of three percentage points above the 

mean rate of the Central Bank in Kenya of the currency of payment, or if not available, the inter bank 

offered rate, and shall be paid in such currency. 

14.8.3 The Contractor shall be entitled to this payment without formal notice and certification, and without 

prejudice to any other right or remedy. 

14.9 Payment of Retention Money 

14.9.1 When the Taking‐Over Certificate has been issued for the Works, the first half of the Retention 

Money shall be certified by the Engineer for payment to the Contractor. If a Taking‐Over Certificate 

is issued for a Section or part of the Works, a proportion of the Retention Money shall be certified 

and paid. This proportion shall behalf (50%) of the proportion calculated by dividing the estimated 

contract value of the Section or part, by the estimated final Contract Price. 

14.9.2 Promptly after the latest of the expiry dates of the Defects Liability Periods, the outstanding balance 

of the Retention Money shall be certified by the Engineer for payment to the Contractor. If a Taking‐

Over Certificate was issued for a Section, a proportion of the second half of the Retention Money 

shall be certified and paid promptly after the expiry date of the Defects Notification Period for the 

Section. This proportion shall behalf (50%) of the proportion calculated by dividing the estimated 

contract value of the Section by the estimated final Contract Price. 

14.9.3 However, if any work remains to be executed under Clause 11 [Defects Liability], the Engineer shall 

be entitled to withhold certification of the estimated cost of this work until it has been executed. 

14.9.4 When calculating these proportions, no account shall be taken of any adjustments under Sub‐Clause 

13.7 [Adjustments for Changes in Legislation] and Sub‐Clause13.8 [Adjustments for Changes in 

Cost]. 
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14.9.5 Unless otherwise stated in the Special Conditions, when the Taking‐Over Certificate has been issued 

for the Works and the first half of the Retention Money has been certified for payment by the 

Engineer, the Contractor shall be entitled to substitute a Retention Money Security guarantee, in the 

form annexed to the Special Conditions or in another form approved by the Procuring Entity and 

issued by a reputable bank or financial institution selected by the Contractor, for the second half of 

the Retention Money. 

14.9.6 The Procuring Entity shall return the Retention Money Security guarantee to the Contractor within 

14 days after receiving a copy of the Completion Certificate. 

14.10 Statement at Completion 

14.10.1 Within 84 days after receiving the Taking‐Over Certificate for the Works, the Contractor shall submit 

to the Engineer three copies of a Statement at completion with supporting documents, in accordance 

with Sub‐ Clause 14.3 [Application for Interim Payment Certificates], showing: 

a) the value of all work done in accordance with the Contract up to the date stated in the Taking‐

Over Certificate for the Works, 

b) any further sums which the Contractor considers to be due, and 

c) an estimate of any other amounts which the Contractor considers will become due to him under 

the Contract. Estimated amounts shall be shown separately in this Statement at completion. 

 

14.10.2 The Engineer shall then certify in accordance with Sub‐Clause 14.6 [Issue of Interim Payment 

Certificates]. 

14.11 Application for Final Payment Certificate 

14.11.1 Within 60 days after receiving the Completion Certificate, the Contractor shall submit, to the 

Engineer, six copies of a draft final statement with supporting documents showing in detail in a form 

approved by the Engineer: 

a) The value of all work done in accordance with the Contract, and 

b) Any further sums which the Contractor considers to be due to him under the Contractor 

otherwise. 

14.11.2 If the Engineer disagrees with or cannot verify any part of the draft final statement, the Contractor 

shall submit such further information as the Engineer may reasonably require within 30 days from 

receipt of said draft and shall make such changes in the draft as may be agreed between them. The 

Contractor shall then prepare and submit to the Engineer the final statement as agreed. This agreed 

statement is referred to in these Conditions as the “Final Statement”. 

14.11.3 However, if, following discussions between the Engineer and the Contractor and any changes to the 

draft final statement which are agreed, it be comes evident that a dispute exists, the Engineer shall 

deliver to the Procuring Entity (with a copy to the Contractor) an Interim Payment Certificate for the 

agreed parts of the draft final statement. Thereafter, if the dispute is finally resolved under Sub‐

Clause 20.4 [Obtaining Dispute Boardʹs Decision] or Sub‐Clause 20.5 [Amicable Settlement], the 

Contractor shall then prepare and submit to the Procuring Entity (with a copy to the Engineer) a 

Final Statement. 

14.12 Discharge 

When submitting the Final Statement, the Contractor shall submit a discharge which confirms that 

the total of the Final Statement represents full and final settlement of all moneys due to the 

Contractor under or in connection with the Contract. This discharge may state that it becomes 
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effective when the Contractor has received the Performance Security and the out standing balance of 

this total, in which event the discharge shall be effective on such date. 

14.13 Issue of Final Payment Certificate 

14.13.1 Within 30days after receiving the Final Statement and discharge in accordance with Sub‐Clause 14.11 

[Application for Final Payment Certificate] and Sub‐Clause 14.12 [Discharge], the Engineer shall 

deliver, to the Procuring Entity and to the Contractor, the Final Payment Certificate which shall state: 

a) The amount which he fairly determines is finally due, and 

b) After giving credit to the Procuring Entity for all amounts previously paid by the Procuring 

Entity and for all sums to which the Procuring Entity is entitled, the balance (if any) due from 

the Procuring Entity to the Contractor or from the Contractor to the Procuring Entity, as the 

case may be. 

14.13.2 If the Contractor has not applied for a Final Payment Certificate in accordance with Sub‐Clause 14.11 

[Application for Final Payment Certificate] and Sub‐Clause 14.12 [Discharge], the Engineer shall 

request the Contractor to do so. If the Contractor fails to submit an application within a period of 30 

days, the Engineer shall issue the Final Payment Certificate for such amount as he fairly determines 

to be due. 

 

 

14.14 Cessation of Procuring Entityʹs Liability 

14.14.1 The Procuring Entity shall not be liable to the Contractor for any matter or thing under or in 

connection with the Contract or execution of the Works, except to the extent that the Contractor shall 

have included an amount expressly for it: 

a) in the Final Statement and also, 

b) (except for matters or things arising after the issue of the Taking‐Over Certificate for the Works) 

in the Statement at completion described in Sub‐Clause 14.10 [Statement at Completion]. 

14.14.2 However, this Sub‐Clause shall not limit the Procuring Entityʹs liability under his indemnification 

obligations, or the Procuring Entityʹs liability in any case of fraud, deliberate default or reckless 

misconduct by the Procuring Entity. 

 

14.15 Currencies of Payment 

The Contract Price shall be paid in the currency or currencies named in the Schedule of Payment 

Currencies. If more than one currency is so named, payments shall be made as follows: 

a) If the Accepted Contract Amount was expressed in Local Currency only: 

i) the proportions or amounts of the Local and Foreign Currencies, and the fixed rates of 

exchange to be used for calculating the payments, shall be as stated in the Schedule of 

Payment Currencies, except as otherwise agreed by both Parties; 

ii) payments and deductions under Sub‐Clause 13.5 [Provisional Sums] and Sub‐Clause 13.7 

[Adjustments for Changes in Legislation] shall be made in the applicable currencies and 

proportions; and 

iii) other payments and deductions under sub‐paragraphs (a) to (d) of Sub‐Clause 14.3 

[Application for Interim Payment Certificates] shall be made in the currencies and 

proportions specified in sub‐ paragraph (a) (i) above; 
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b) payment of the damages specified in the Special Conditions of Contract, shall be made in the 

currencies and proportions specified in the Schedule of Payment Currencies; 

c) other payments to the Procuring Entity by the Contractor shall be made in the currency in which 

the sum was expended by the Procuring Entity, or in such currency as may be agreed by both 

Parties; 

d) if any amount payable by the Contractor to the Procuring Entity in a particular currency exceeds 

the sum payable by the Procuring Entity to the Contractor in that currency, the Procuring Entity 

may recover the balance of this amount from the sums otherwise payable to the Contractor in 

other currencies; and 

e) if no rates of exchange are stated in the Schedule of Payment Currencies, they shall be those 

prevailing on the Base Date and determined by the Central Bank of Kenya. 

 

 

 

 

 

 

 

15. TERMINATION BY PROCURING ENTITY 

15.1 Notice to correct any defects or failures 

If the Contractor fails to carry out any obligation under the Contract, the Engineer may by notice 

require the Contractor to make good the failure and to remedy it within 30 days. 

15.2 Termination by Procuring Entity 

15.2.1 The Procuring Entity shall be entitled to terminate the Contract if the Contractor breaches the 

contract based on following circumstances which shall include but not limited to: 

a) fails to comply with Sub‐Clause 4.2 [Performance Security] or with a notice under Sub‐Clause 

15.1 [Notice to Correct], 

b) abandons the Works or otherwise plainly demonstrates the intention not to continue 

performance of his obligations under the Contract,
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c) without reasonable excuse fails: 

i) to proceed with the Works in accordance with Clause 8 [Commencement, Delays and 

Suspension], or 

ii) to comply with a notice issued under Sub‐Clause 7.5 [Rejection] or Sub‐Clause 7.6 [Remedial 

Work], within 30 days after receiving it, 

d) subcontracts the major part or whole of the Works or assigns the Contract without the consent 

of the Procuring Entity, 

e) becomes bankrupt or insolvent, goes into liquidation, has a receiving or administration order 

made against him, compounds with his creditors, or carries on business under a receiver, 

trustee or manager for the benefit of his creditors, or if any act is done or event occurs which 

(under applicable Laws) has a similar effect to any of these acts or events, or 

f) gives or offers to give (directly or indirectly) to any person any bribe, gift, gratuity, commission 

or other thing of value, as an induce mentor reward: 

i) for doing or for bearing to do any action in relation to the Contract, or 

ii) for showing or for bearing to show favor or disfavor to any person in relation to the Contract, or 

iii) if any of the Contractorʹs Personnel, agents or Subcontractors gives or offers to give (directly or 

indirectly) to any person any such induce mentor reward as is described in this sub‐paragraph 

(f). However, lawful inducements and rewards to Contractorʹs Personnel shall not entitle 

termination, or 

g) If the contract or repeatedly fails to remedy delivers defective work, 

h) based on reasonable evidence, has engaged in Fraud and Corruption as defined in paragraph 

2.2 of the Appendix B to these General Conditions, in competing for or in executing the 

Contract. 

15.2.2 In any of these events or circumstances, the Procuring Entity may, upon giving 14 daysʹ notice to the 

Contractor, terminate the Contract and expel the Contractor from the Site. However, in the case of 

sub‐ paragraph (e) or (f) or (g) or (h), the Procuring Entity may by notice terminate the Contract 

immediately. 

15.2.3 The Procuring Entityʹs election to terminate the Contract shall not prejudice any other rights of the 

Procuring Entity, under the Contractor otherwise. 

15.2.4 The Contractor shall then leave the Site and deliver any required Goods, all Contractorʹs Documents, 

and other design documents made by or for him, to the Engineer. However, the Contractor shall use 

his best efforts to comply immediately with any reasonable instructions included in the notice (i) for 

the assignment of any subcontract, and (ii) for the protection of life or property or for the safety of 

the Works. 

15.2.5 After termination, the Procuring Entity may complete the Works and/ or arrange for any other 

entities to do so. The Procuring Entity and these entities may then use any Goods, Contractorʹs 

Documents and other design documents made by or on behalf of the Contractor. 

15.2.6 The Procuring Entity shall then give notice that the Contractorʹs Equipment and Temporary Works 

will be released to the Contractor at or near the Site. The Contractor shall promptly arrange their 

removal, at the risk and cost of the Contractor. However, if by this time the Contractor has failed to 

make a payment due to the Procuring Entity, these items may be sold by the Procuring Entity in 

order to recover this payment. Any balance of the proceeds shall then be paid to the Contractor. 
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15.3 Valuation at Date of Termination 

As soon as practicable after a notice of termination under Sub‐Clause 15.2 [Termination by 

Procuring Entity] has taken effect, the Engineer shall proceed in accordance with Sub‐Clause 3.5 

[Determinations] to agree or determine the value of the Works, Goods and Contractorʹs Documents, 

and any other sums due to the Contractor for work executed in accordance with the Contract. 

15.4 Payment after Termination 

After a notice of termination under Sub‐Clause 15.2 [Termination by Procuring Entity] has taken 

effect, the Procuring Entity may: 

a) Proceed in accordance with Sub‐Clause 2.5 [Procuring Entityʹs Claims], 

b) withhold further payments to the Contractor until the costs of execution, completion and 

remedying of any defects, damages for delay in completion (if any), and all other costs incurred 

by the Procuring Entity, have been established, and/ or 

c) recover from the Contractor any losses and damages incurred by the Procuring Entity and any 

extra costs of completing the Works, after allowing for any sum due to the Contractor under 

Sub‐Clause 15.3 [Valuation at Date of Termination]. After recovering any such losses, damages 

and extra costs, the Procuring Entity shall pay any balance to the Contractor. 

15.5 Procuring Entityʹs Entitlement to Termination for Convenience 

The Procuring Entity shall be entitled to terminate the Contract, at any time at the Procuring Entityʹs 

convenience, by giving notice of such termination to the Contractor. The termination shall take effect 30 days 

after the later of the dates on which the Contractor receives this notice or the Procuring Entity returns the 

Performance Security. The Procuring Entity shall not terminate the Contract under this Sub‐Clause in order 

to execute the Works itself or to arrange for the Works to be executed by another contractor or to avoid a 

termination of the Contract by the Contractor under Clause 16.2 [Termination by Contractor]. After this 

termination, the Contractor shall proceed in accordance with Sub‐Clause 16.3 [Cessation of Work and 

Removal of Contractorʹs Equipment] and shall be paid in accordance with Sub‐Clause 16.4 [Payment on 

Termination]. 

15.6 Fraud and Corruption 

The Contractor shall ensure compliance with the Kenya Governmentʹs Anti‐Corruption Laws and its 

prevailing sanctions. 

15.7 Corrupt gifts and payments of commission 

15.7.1 The Contractor shall not; 

a) Offer or give or agree to give to any person in the service of the Procuring Entity any gift or 

consideration of any kind as an inducement or reward for doing or for bearing to door for 

having done or for borne to do any act in relation to the obtaining or execution of this or any 

other Contract for the Procuring Entity or for showing or for bearing to show favor or disfavor 

to any person in relation to this or any other contract for the Procuring Entity. 

b) Enter into this or any other contract with the Procuring Entity in connection with which 

commission has been paid or agreed to be paid by him or on his behalf or to his knowledge, 

unless before the Contract is made particulars of any such commission and of the terms and 

conditions of any agreement for the payment there of have been disclosed in writing to the 

Procuring Entity. 

15.7.2 Any breach of this Condition by the Contractor or by anyone employed by him or acting on his 

behalf (whether with or without the knowledge of the Contractor) shall be an offence under the 

provisions of the Public Procurement and Asset Disposal Act (2015) and the Anti‐Corruption and 

Economic Crimes Act (2003) of the Laws of Kenya. 
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16. SUSPENSION AND TERMINATION BY CONTRACTOR 

16.1 Contractorʹs Entitlement to Suspend Work 

16.1.1 If the Engineer fails to certify in accordance with Sub‐Clause 14.6 [Issue of Interim Payment 

Certificates] or Sub‐Clause 14.7 [Payment],or  not receiving instructions that would enable the 

contractor to proceed with the works in accordance with the program, the Contractor may, after 

giving not less than 30 daysʹ notice to the Procuring Entity, suspend work (or reduce the rate of 

work) unless and until the Contractor has received the Payment Certificate, reasonable evidence or 

payment, as the case may be and as described in the notice. 

16.1.2 The Contractorʹs action shall not prejudice his entitlements to financing charges under Sub‐Clause 

14.8 [Delayed Payment] and to termination under Sub‐Clause 16.2 [Termination by Contractor]. 

16.1.3 If the Contractor subsequently receives such Payment Certificate, evidence or payment (as described 

in the relevant Sub‐Clause and in the above notice) before giving a notice of termination, the 

Contractor shall resume normal working as soon as is reasonably practicable. 

16.1.4 If the Contractor suffers delay and/or incurs Cost as a result of suspending work (or reducing the 

rate of work) in accordance with this Sub‐Clause, the Contractor shall give notice to the Engineer and 

shall be entitled subject to Sub‐Clause 20.1 [Contractorʹs Claims] to: 

a) an extension of time for any such delay, if completion is or will be delayed, under Sub‐Clause 

8.4 [Extension of Time for Completion], and 

b) payment of any such Cost‐plus profit, which shall be included in the Contract Price. 

16.2 After receiving this notice, the Engineer shall proceed in accordance with Sub‐Clause 3.5 

[Determinations] to agree or determine these matters. 

16.3 Termination by Contractor 

16.3.1 The Contractor shall be entitled to terminate the Contract if: 

a) the Engineer fails, within 60 days after receiving a Statement and supporting documents, to 

issue the relevant Payment Certificate, 

b) the Contractor does not receive the amount due under an Interim Payment Certificate within 90 

days after the expiry of the time stated in Sub‐Clause1 4.7 [Payment] within which payment is 

to be made (except for deductions in accordance with Sub‐Clause 2.5 [Procuring Entityʹs 

Claims]), 

c) the Procuring Entity substantially fails to perform his obligations under the Contract in such 

manner as to materially and adversely affect the economic balance of the Contract and/or the 

ability of the Contractor to perform the Contract, 

d) a prolonged suspension affects the whole of the Works as described in Sub‐Clause 8.11 

[Prolonged Suspension], or 

e) the Procuring Entity becomes bankrupt or insolvent, goes into liquidation, has a receiving or 

administration order made against him, compounds with his creditors, or carries on business 

under a receiver, trustee or manager for the benefit of his creditors, or if any act is done or event 

occurs which (under applicable Laws) has a similar effect to any of these acts or events. 

f) the Contractor does not receive the Engineer instruction recording the agreement of both Parties 

on the fulfilment of the conditions for the Commencement of Works under Sub‐Clause 8.1 

[Commencement of Works]. 

16.3.2 In any of these events or circumstances, the Contractor may, upon giving 14 daysʹ notice to the 

Procuring Entity, terminate the Contract. However, in the case of sub‐paragraph (f) or (g), the 

Contractor may by notice terminate the Contract immediately. 
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16.3.3 The Contractorʹs election to terminate the Contract shall not prejudice any other rights of the 

Contractor, under the Contractor otherwise. 

16.4 Cessation of Work and Removal of Contractorʹs Equipment 

After a notice of termination under Sub‐Clause 15.5 [Procuring Entityʹs Entitlement to Termination for 

Convenience], Sub‐Clause 16.2 [Termination by Contractor] or Sub‐Clause 19.6 [Optional Termination, 

Payment and Release] has taken effect, the Contractor shall promptly: 

a) cease all further work, except for such work as may have been instructed by the Engineer for 

the protection of life or property or for the safety of the Works, 

b) hand over Contractorʹs Documents, Plant, Materials and other work, for which the Contractor 

has received payment, and 

c) remove all other Goods from the Site, except as necessary for safety, and leave the Site. 

16.5 Payment on Termination 

After a notice of termination under Sub‐Clause 16.2 [Termination by Contractor] has taken effect, the 

Procuring Entity shall promptly: 

a) Return the Performance Security to the Contractor, 

b) pay the Contractor in accordance with Sub‐Clause 19.6 [Optional Termination, Payment and 

Release], and 

c) pay to the Contractor the amount of any loss or damage sustained by the Contractor as a result 

of this termination. 

 

17. RISK AND RESPONSIBILITY 

17.1 Indemnities 

17.1.1 The Contractor shall indemnify and hold harmless the Procuring Entity, the Procuring Entityʹs 

Personnel, and their respective agents, against and from all claims, damages, losses and expenses 

(including legal fees and expenses) in respect of: 

a) Bodily injury, sickness, disease or death, of any person what so ever arising out of or in the 

course of or by reason of the Contractorʹs design (if any), the execution and completion of the 

Works and the remedying of any defects, unless attributable to any negligence, willful actor 

breach of the Contract by the Procuring Entity, the Procuring Entityʹs Personnel, or any of their 

respective agents, and 

b) damage to or loss of any property, real or personal (other than the Works), to the extent that 

such damage or loss arises out of or in the course of or by reason of the Contractorʹs design (if 

any), the execution and completion of the Works and the remedying of any defects, unless and 

to the extent that any such damage or loss is attributable to any negligence, willful act or breach 

of the Contract by the Procuring Entity, the Procuring Entityʹs Personnel, their respective 

agents, or anyone directly or indirectly employed by any of them. 

17.1.2 The Procuring Entity shall indemnify and hold harmless the Contractor, the Contractorʹs Personnel, 

and their respective agents, against and from all claims, damages, losses and expenses (including 

legal fees and expenses) in respect of (1) bodily injury, sickness, disease or death, which is 

attributable to any negligence, willful act or breach of the Contract by the Procuring Entity, the 

Procuring Entityʹs Personnel, or any of their respective agents, and (2) the matters for which liability 

may be excluded from insurance cover, as described in sub‐paragraphs (d)(i), (ii) and (iii) of Sub‐

Clause 18.3 [Insurance Against Injury to Persons and Damage to Property], unless and to the extent 

that any such damage or loss is attributable to any negligence, willful actor breach of the Contract by 
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the contractor, the contractorʹs Personnel, their respective agents, or anyone directly or indirectly 

employed by any of them. 

17.2 Contractorʹs Care of the Works 

17.2.1 The Contractor shall take full responsibility for the care of the Works and Goods from the 

Commencement Date until the Taking‐Over Certificate is issued (or is deemed to be issued under 

Sub‐Clause 10.1 [Taking Over of the Works and Sections]) for the Works, when responsibility for the 

care of the Works shall pass to the Procuring Entity. If a Taking‐Over Certificate is issued (or is so 

deemed to be issued) for any Section or part of the Works, responsibility for the care of the Section or 

part shall then pass to the Procuring Entity. 

17.2.2 After responsibility has accordingly passed to the Procuring Entity, the Contractor shall take 

responsibility for the care of any work which is outstanding on the date stated in a Taking‐Over 

Certificate, until this outstanding work has been completed. 

17.2.3 If any loss or damage happens to the Works, Goods or Contractorʹs Documents during the period 

when the Contractor is responsible for their care, from any cause not listed in Sub‐Clause 17.3 

[Procuring Entityʹs Risks], the Contractor shall rectify the loss or damage at the Contractorʹs risk and 

cost, so that the Works, Goods and Contractorʹs Documents conform with the Contract. 

17.2.4 The Contractor shall be liable for any loss or damage caused by any actions performed by the 

Contractor after a Taking‐Over Certificate has been issued. The Contractor shall also be liable for any 

loss or damage which occurs after a Taking‐Over Certificate has been issued and which arose from a 

previous event for which the Contractor was liable. 

17.3 Procuring Entityʹs Risks 

The risks referred to in Sub‐Clause 17.4 [Consequences of Procuring Entityʹs Risks] below, in so far as they 

directly affect the execution of the Works in Kenya, are: 

a) War hostilities (whether war be declared or not), 

b) rebellion, riot, commotion or disorder, terrorism, sabotage by persons other than the 

Contractorʹs Personnel, 

c) explosive materials, ionizing radiation or contamination by radio‐activity, except as may be 

attributable to the Contractorʹs use of such explosives, radiation or radio‐activity, 

d) pressure waves caused by aircraft or other aerial devices traveling at sonic or supersonic 

speeds, 

e) use or occupation by the Procuring Entity of any part of the Permanent Works, except as may 

be specified in the Contract, 

f) design of any part of the Works by the Procuring Entityʹs Personnel or by others for whom the 

Procuring Entity is responsible, and 

g) any operation of the forces of nature which is Unforeseeable or against which an experienced 

contractor could not reasonably have been expected to have taken adequate preventive 

precautions. 

17.4 Consequences of Procuring Entityʹs Risks 

17.4.1 If and to the extent that any of the risks listed in Sub‐Clause 17.3 above results in loss or damage to 

the Works, Goods or Contractorʹs Documents, the Contractor shall promptly give notice to the 

Engineer and shall rectify this loss or damage to the extent required by the Engineer. 

17.4.2 If the Contractor suffers delay and/ or incurs Cost from rectifying this loss or damage, the Contractor 

shall give a further notice to the Engineer and shall be entitled subject to Sub‐Clause 20.1 

[Contractorʹs Claims] to: 
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(a) An extension of time for any such delay, if completion is or will be delayed, under Sub‐Clause 8.4 

[Extension of Time for Completion], and 

(b) Payment of any such Cost, which shall be included in the Contract Price. In the case of sub‐

paragraphs (e)and (g) of Sub‐Clause 17.3 [Procuring Entityʹs Risks], Accrued Costs shall be payable. 

17.4.3 After receiving this further notice, the Engineer shall proceed in accordance with Sub‐Clause 3.5 

[Determinations] to agree or determine these matters. 

17.5 Intellectual and Industrial Property Rights 

17.5.1 In this Sub‐Clause, “infringement” shall refer to an infringement (or alleged infringement) of any 

patent, registered design, copyright, trade mark, trade name, trade secret or other intellectual or 

industrial property right relating to the Works; and “claim” shall refer to a claim (or proceedings 

pursuing a claim) alleging an infringement. 

17.5.2 Whenever a Party does not give notice to the other Party of any claim within 30 days of receiving the 

claim, the first Party shall be deemed to have waived any right to indemnity under this Sub‐Clause. 

17.5.3 The Procuring Entity shall indemnify and hold the Contractor harmless against and from any claim 

alleging an infringement which is or was: 

a) An un avoidable result of the Contractorʹs compliance with the Contract, or 

b) A result of any Works being used by the Procuring Entity: 

i) for a purpose other than that indicated by, or reasonably to be inferred from, the Contract, or 

ii) in conjunction with anything not supplied by the Contractor, unless such use was disclosed to 

the Contractor prior to the Base Date or is stated in the Contract. 

17.5.4 The Contractor shall indemnify and hold the Procuring Entity harmless again stand from any other 

claim which arises out of or in relation to (i) the manufacture, use, sale or import of any Goods, or (ii) 

any design for which the Contractor is responsible. 

17.5.5 If a Party is entitled to be indemnified under this Sub‐Clause, the indemnifying Party may (at its 

cost) conduct negotiations for the settlement of the claim, and any litigation or arbitration which may 

arise from it. The other Party shall, at the request and cost of the indemnifying Party, assist in 

contesting the claim. This other Party (and its Personnel) shall not make any admission which might 

be prejudicial to the indemnifying Party, unless the indemnifying Party failed to take over the 

conduct of any negotiations, litigation or arbitration upon being requested to do so by such other 

Party. 

17.5.6 For operation and maintenance of any plant or equipment installed, the contractor shall grant a non‐

exclusive and non‐transferable license to the Procuring Entity under the patent, utility models ,or 

other intellectual rights owned by the contractor or a third party from whom the contract or has 

received the rights to grant sub‐licenses and shall also grant to the Procuring Entity a non‐exclusive 

and non‐transferable rights (without the rights to sub‐license) to use the know how and other 

technical information disclosed to the contract or under the contract. Nothing contained here‐in shall 

be construed as transferring ownership of any patent, utility model, trademark, design, copy right, 

know‐how or other intellectual rights from the contractor or any other third party to the Procuring 

Entity. 

17.6 Limitation of Liability 

17.6.1 Neither Party shall be liable to the other Party for loss of use of any Works, loss of profit, loss of any 

contractor for any in director consequential loss or damage which may be suffered by the other Party 

in connection with the Contract, other than as specifically provided in Sub‐Clause 8.7 [Delay 

Damages]; Sub‐Clause 11.2 [Cost of Remedying Defects]; Sub‐Clause 15.4 [Payment after 

Termination]; Sub‐Clause 16.4 [Payment on Termination]; Sub‐Clause 17.1 [Indemnities]; Sub‐Clause 
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17.4(b) [Consequences of Procuring Entityʹs Risks] and Sub‐Clause 17.5 [Intellectual and Industrial 

Property Rights]. 

17.6.2 The total liability of the Contractor to the Procuring Entity, under or in connection with the Contract 

other than under Sub‐Clause 4.19 [Electricity, Water and Gas], Sub‐Clause 4.20 [Procuring Entityʹs 

Equipment and Free‐ Issue Materials], Sub‐Clause 17.1 [Indemnities] and Sub‐Clause 17.5 

[Intellectual and Industrial Property Rights], shall not exceed the sum resulting from the application 

of a multiplier (less or greater than one) to the Accepted Contract Amount, as stated in the Special 

Conditions of Contract, or (if such multiplier or other sum is not so stated) the Accepted Contract 

Amount. 

17.6.3 This Sub‐Clause shall not limit liability in any case of fraud, deliberate default or reckless misconduct 

by the defaulting Party. 

17.7 Use of Procuring Entityʹs Accommodation/Facilities 

17.7.1 The Contractor shall take full responsibility for the care of the Procuring Entity provided 

accommodation and facilities, if any, as detailed in the Specification, from the respective dates of 

hand‐over to the Contractor until cessation of occupation (where hand‐over or cessation of 

occupation may take place after the date stated in the Taking‐Over Certificate for the Works). 

17.7.2 If any loss or damage happens to any of the above items while the Contractor is responsible for their 

care arising from any cause whatsoever other than those for which the Procuring Entity is liable, the 

Contractor shall, at his own cost, rectify the loss or damage to the satisfaction of the Engineer. 

18. INSURANCE 

18.1 General Requirements for Insurances 

18.1.1 In this Clause, “insuring Party” means, for each type of insurance, the Party responsible for effecting 

and maintaining the insurance specified in the relevant Sub‐Clause. 

18.1.2 Wherever the Contractor is the insuring Party, each insurance shall be effected with insurers and in 

terms approved by the Procuring Entity. These terms shall be consistent with any terms agreed by 

both Parties before the date of the Letter of Acceptance. This agreement of terms shall take 

precedence over the provisions of this Clause. 

18.1.3 Wherever the Procuring Entity is the insuring Party, each insurance shall be effected with insurers 

and in terms acceptable to the Contractor. These terms shall be consistent with any terms agreed by 

both Parties before the date of the Letter of Acceptance. This agreement of terms shall take 

precedence over the provisions of this Clause. 

18.1.4 If a policy is required to indemnify joint insured, the cover shall apply separately to each insured as 

though a separate policy had been issued for each of the joint insured. If a policy indemnifies 

additional joint insured, namely in addition to the insured specified in this Clause, (i) the Contractor 

shall act under the policy on behalf of these additional joint insured except that the Procuring Entity 

shall act for Procuring Entityʹs Personnel, (ii) additional joint insured shall not be entitled to receive 

payments directly from the insurer or to have any other direct dealings with the insurer, and (iii) the 

insuring Party shall require all additional joint insured to comply with the conditions stipulated in 

the policy. 

18.1.5 Each policy insuring against loss or damage shall provide for payments to be made in the currencies 

required to rectify the loss or damage. Payments received from insurers shall be used for the 

rectification of the loss or damage. 

18.1.6 The relevant insuring Party shall, within the respective periods stated in the Special Conditions of 

Contract (calculated from the Commencement Date), submit to the other Party: 
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a) Evidence that the insurances described in this Clause have been affected, and 

b) copies of the policies for the insurances described in Sub‐Clause 18.2 [Insurance for Works and 

Contractorʹs Equipment] and Sub‐Clause 18.3 [Insurance against Injury to Persons and Damage 

to Property]. 

18.1.7 When each premium is paid, the insuring Party shall submit evidence of payment to the other Party. 

Whenever evidence or policies are submitted, the insuring Party shall also give notice to the 

Engineer. 

18.1.8 Each Party shall comply with the conditions stipulated in each of the insurance policies. The insuring 

Party shall keep the insurers informed of any relevant changes to the execution of the Works and 

ensure that insurance is maintained in accordance with this Clause. 

18.1.9 Neither Party shall make any material alteration to the terms of any insurance without the prior 

approval of the other Party. If an insurer makes (or at tempts to make) any alteration, the Party first 

notified by the insurer shall promptly give notice to the other Party. 

18.1.10 If the insuring Party fails to effect and keep in force any of the insurances it is required to effect and 

maintain under the Contractor fails to provide satisfactory evidence and copies of policies in 

accordance with this Sub‐ Clause, the other Party may (at its option and without prejudice to any 

other right or remedy) effect insurance for the relevant coverage and pay the premiums due. The 

insuring Party shall pay the amount of these premiums to the other Party, and the Contract Price 

shall be adjusted accordingly. 

18.1.11 Nothing in this Clause limits the obligations, liabilities or responsibilities of the Contractor or the 

Procuring Entity, under the other terms of the Contractor otherwise. Any amounts not insured or not 

recovered from the insurers shall be borne by the Contractor and/or the Procuring Entity. 

18.1.12 Procuring Entity in accordance with these obligations, liabilities or responsibilities. However, if the 

insuring Party fails to effect and keep in force an insurance which is available and which it is 

required to effect and maintain under the Contract, and the other Party neither approves the 

omission nor effects insurance for the coverage relevant to this default, any moneys which should 

have been recoverable under this insurance shall be paid by the insuring Party. 

18.1.13 Payments by one Party to the other Party shall be subject to Sub‐Clause 2.5 [Procuring Entityʹs 

Claims] or Sub‐ Clause 20.1 [Contractorʹs Claims], as applicable. 

18.1.14 The Contractor shall be entitled to place all insurance relating to the Contract (including, but not 

limited to the insurance referred to Clause 18) with insurers from any eligible source country. 

18.2 Insurance for Works and Contractorʹs Equipment 

18.2.1 The insuring Party shall insure the Works, Plant, Material sand Contractorʹs Documents for not less 

than the full reinstatement cost including the costs of demolition, removal of debris and professional 

fees and profit. This insurance shall be effective from the date by which the evidence is to be 

submitted under sub‐paragraph (a) of Sub‐Clause 18.1 [General Requirements for Insurances], until 

the date of issue of the Taking‐Over Certificate for the Works. 

18.2.2 The insuring Party shall maintain this insurance to provide cover until the date of issue of the 

Performance Certificate, for loss or damage for which the Contractor is liable arising from a cause 

occurring prior to the issue of the Taking‐Over Certificate, and for loss or damage caused by the 

Contractor in the course of any other operations (including those under Clause 11 [Defects 

Liability]). 

18.2.3 The insuring Party shall insure the Contractorʹs Equipment for not less than the full replacement 

value, including delivery to Site. For each item of Contractorʹs Equipment, the insurance shall be 

effective while it is being transported to the Site and until it is no longer required as Contractorʹs 

Equipment. 
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18.2.4 Unless otherwise stated in the Special Conditions, insurances under this Sub‐Clause: 

a) Shal lbe effected and maintained by the Contractor as insuring Party, 
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b) shall be in the joint names of the Parties, who shall be jointly entitled to receive payments from 

the insurers, payments being held or allocated to the Party actually bearing the costs of 

rectifying the loss or damage, 

c) shall cover all loss and damage from any cause not listed in Sub‐Clause 17.3 [Procuring Entityʹs 

Risks], 

d) shall also cover, to the extent specifically required in the tendering documents of the Contract, 

loss or damage to a part of the Works which is attributable to the use or occupation by the 

Procuring Entity of another part of the Works, and loss or damage from the risks listed in sub‐

paragraphs (c), (g) and (h)of Sub‐Clause 17.3 [Procuring Entityʹs Risks], excluding (in each case) 

risks which are not insurable at commercially reasonable terms, with deductibles per occurrence 

of not more than the amount stated in the Special Conditions of Contract (if an amount is not 

so stated,t his sub‐paragraph (d) shall not apply), and 

e) may however exclude loss of, damage to, and reinstatement of: 

i) a part of the Works which is in a defective condition due to a defect in its design, materials or 

workmanship (but cover shall include any other parts which are lost or damaged as a direct 

result of this defective condition and not as described in sub‐paragraph (ii) below), 

ii) apart of the Works which is lost or damaged in order to reinstate any other part of the Works if 

this other part is in a defective condition due to a defect in its design, materials or 

workmanship, 

iii) apart of the Works which has been taken over by the Procuring Entity, except to the extent that 

the Contractor is liable for the loss or damage, and 

iv) Goods while they are not in Kenya, subject to Sub‐Clause 14.5 [Plant and Materials intended for 

the Works]. 

18.2.5 If, more than one year after the Base Date, the cover described in sub‐paragraph (d) above ceases to 

be available at commercially reasonable terms, the Contractor shall (as insuring Party) give notice to 

the Procuring Entity, with supporting particulars. The Procuring Entity shall then (i) be entitled 

subject to Sub‐Clause 2.5 [Procuring Entityʹs Claims] to payment of an amount equivalent to such 

commercially reasonable terms as the Contractor should have expected to have paid for such cover, 

and (ii) be deemed, unless he obtains the cover at commercially reasonable terms, to have approved 

the omission under Sub‐Clause 18.1 [General Requirements for Insurances]. 

18.3 Insurance against Injury to Persons and Damage to Property 

18.3.1 The insuring Party shall insure against each Partyʹs liability for any loss, damage, death or bodily 

injury which may occur to any physical property (except things insured under Sub‐Clause 18.2 

[Insurance for Works and Contractorʹs Equipment]) or to any person (except persons insured under 

Sub‐Clause 18.4 [Insurance for Contractorʹs Personnel]), which may arise out of the Contractorʹs 

performance of the Contract and occurring before the issue of the Performance Certificate. 

18.3.2 This insurance shall be for a limit per occurrence of not less than the amount stated in the Special 

Conditions of Contract, with no limit on the number of occurrences. If an amount is not stated in the 

Special Conditions of Contract, this Sub‐Clause shall not apply. 

18.3.3 Unless otherwise stated in the Special Conditions, the insurances specified in this Sub‐Clause: 

a) Shall be effected and maintained by the Contractor as insuring Party, 

b) shall be in the joint names of the Parties, 
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c) shall be extended to cover liability for all loss and damage to the Procuring Entityʹs property 

(except things insured under Sub‐Clause 18.2) arising out of the Contractorʹs performance of the 

Contract, and 

d) may however exclude liability to the extent that it arises from: 

i) the Procuring Entityʹs right to have the Permanent Works executed on, over, under, in or 

ii) through any land, and to occupy this land for the Permanent Works, 

iii) damage which is an unavoidable result of the Contractorʹs obligations to execute the 

iv) Works and remedy any defects, and 

v) a cause listed in Sub‐Clause 17.3 [Procuring Entityʹs Risks], except to the extent that cover is 

available at commercially reasonable terms. 

18.4 Insurance for Contractorʹs Personnel 

18.4.1 The Contractor shall effect and maintain insurance against liability for claims, damages, losses and 

expenses (including legal fees and expenses) arising from injury, sickness, disease or death of any 

person employed by the Contractor or any other of the Contractorʹs Personnel. 

18.4.2 The insurance shall cover the Procuring Entity and the Engineer against liability for claims, damages, 

losses and expenses (including legal fees and expenses) arising from injury, sickness, disease or 

death of any person employed by the Contractor or any other of the Contractorʹs Personnel, except 

that this insurance may exclude losses and claims to the extent that they arise from any act or neglect 

of the Procuring Entity or of the Procuring Entityʹs Personnel. 

18.4.3 The insurance shall be maintained in full force and effect during the whole time that these personnel 

are assisting in the execution of the Works. For a Subcontractorʹs employees, the insurance may be 

effected by the Subcontractor, but the Contractor shall be responsible for compliance with this 

Clause. 

19. FORCE MAJEURE 

19.1 Definition of Force Majeure 

19.1.1 In this Clause, “Force Majeure” means an exceptional event or circumstance: 

a) Which is beyond a Partyʹs control, 

b) Which such Party could not reasonably have provided against before entering into the Contract, 

c) which, having arisen, such Party could not reasonably have avoided or over come, and 

d) which is not substantially attributable to the other Party. 

19.1.2 Force Majeure may include, but is not limited to, exceptional events or circumstances of the kind 

listed below, so long as conditions (a) to (d) above are satisfied: 

a) war, hostilities (whether war be declared or not), invasion, act of foreign enemies, 

b) rebellion, terrorism, sabotage by persons other than the Contractorʹs Personnel, revolution, 

insurrection, military or usurped power, or civil war, 

c) riot, commotion, disorder, strike or lock out by persons other than the Contractorʹs Personnel, 

d) munitions of war, explosive materials, ionizing radiation or contamination by radio‐activity, 

except as may be attributable to the Contractorʹs use of such munitions, explosives, radiation or 

radio‐activity, and 

e) natural catastrophes such as earthquake, hurricane, typhoon or volcanic activity. 

19.2 Notice of Force Majeure 
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19.2.1 If a Party is or will be prevented from performing its substantial obligations under the Contract by 

Force Majeure, then it shall give notice to the other Party of the event or circumstances constituting 

the Force Majeure and shall specify the obligations, the performance of which is or will be prevented. 

The notice shall be given within 14 days after the Party became aware, or should have become aware, 

of the relevant event or circumstance constituting Force Majeure. 

19.2.2 The Party shall, having given notice, be excused performance of its obligations for so long as such 

Force Majeure prevents it from performing them. 

19.2.3 Notwithstanding any other provision of this Clause, Force Majeure shall not apply to obligations of 

either Party to make payments to the other Party under the Contract. 

19.3 Duty to Minimize Delay 

Each Party shall at all times use all reasonable endeavors to minimize any delay in the performance 

of the Contract as a result of Force Majeure. A Party shall give notice to the other Party when it 

ceases to be affected by the Force Majeure. 

19.4 Consequences of Force Majeure 

19.4.1 If the Contractor is prevented from performing his substantial obligations under the Contract by 

Force Majeure of which notice has been given under Sub‐Clause 19.2 [Notice of Force Majeure], and 

suffers delay and/ or incurs Cost by reason of such Force Majeure, the Contractor shall be entitled 

subject to Sub‐Clause 20.1 [Contractorʹs Claims] to: 

a) an extension of time for any such delay, if completion is or will be delayed, under Sub‐Clause 

8.4 [Extension of Time for Completion], and 

b) if the event or circumstance is of the kind described in sub‐paragraphs (i) to (iv) of Sub‐Clause 

19.1 [Definition of Force Majeure] and, in sub‐paragraphs (ii) to (iv), occurs in Kenya, payment 

of any such Cost, including the costs of rectifying or replacing the Works and/or Goods 

damaged or destroyed by Force Majeure, to the extent they are not indemnified through the 

insurance policy referred to in Sub‐ Clause18.2 [Insurance for Works and Contractorʹs 

Equipment]. 

19.4.2 After receiving this notice, the Engineer shall proceed in accordance with Sub‐Clause 3.5 

[Determinations] to agree or determine these matters. 

19.5 Force Majeure Affecting Subcontractor 

If any Subcontractor is entitled under any contract or agreement relating to the Works to relief from force 

majeure on terms additional to or broader than those specified in this Clause, such additional or broader 

force majeure events or circumstances shall not excuse the Contractorʹs non‐performance or entitle him to 

relief under this Clause. 

19.6 Optional Termination, Payment and Release 

19.6.1 If the execution of substantially all the Works in progress is prevented for a continuous period of 84 

days by reason of Force Majeure of which notice has been given under Sub‐Clause 19.2 [Notice of 

Force Majeure], or for multiple periods which total more than 140 days due to the same notified 

Force Majeure, then either Party may give to the other Party a notice of termination of the Contract. 

In this event, the termination shall take effect 7 days after the notice is given, and the Contractor shall 

proceed in accordance with Sub‐Clause 16.3 [Cessation of Work and Removal of Contractorʹs 

Equipment]. 

19.6.2 Upon such termination, the Engineer shall determine the value of the work done and issue a 

Payment Certificate which shall include: 

a) theamountspayableforanyworkcarriedoutforwhichapriceisstatedintheContract; 
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b) the Cost of Plant and Materials ordered for the Works which have been delivered to the 

Contractor, or of which the Contractor is liable to accept delivery: this Plant and Materials shall 

become the property of (and be at the risk of) the Procuring Entity when paid for by the 

Procuring Entity, and the Contractor shall place the same at the Procuring Entityʹs disposal; 

c) other Cost or liabilities which in the circumstances were reasonably and necessarily incurred by 

the Contractor in the expectation of completing the Works; 

d) the Cost of removal of Temporary Works and Contractorʹs Equipment from the Site and the 

return of these items to the Contractorʹs works in his country (or to any other destination at no 

greater cost); and 

e) the Cost of repatriation of the Contractorʹs staff and lab or employed wholly in connection with 

the Works at the date of termination. 

19.7 Release from Performance 

Not withstanding any other provision of this Clause, if any event or circumstance outside the 

control of the Parties (including, but not limited to, Force Majeure) arises which makes it impossible 

or unlawful for either or both Parties to fulfil its or their contractual obligations or which, under the 

law governing the Contract, entitles the Parties to be released from further performance of the 

Contract, then upon notice by either Party to the other Party of such event or circumstance: 

a) The Parties shall be discharged from further performance, without prejudice to the rights of 

either Party in respect of any previous breach of the Contract, and 

b) The sum payable by the Procuring Entity to the Contractor shall be the same as would have 

been payable under Sub‐Clause 19.6 [Optional Termination, Payment and Release] if the 

Contract had been terminated under Sub‐Clause 19.6. 

20. SETTLEMENT OF CLAIMS AND DISPUTES 

20.1 Contractorʹs Claims 

20.1.1 If the Contractor considers itself to be entitled to any extension of the Time for Completion and/or 

any additional payment, under any Clause of these Conditions or otherwise in connection with the 

Contract, the Contractor shall give Notice to the Engineer, describing the event or circumstance 

giving rise to the claim. The notice shall be given as soon as practicable, and not later than 30 days 

after the Contractor became aware, or should have become aware, of the event or circumstance. 

20.1.2 If the Contractor fails to give notice of a claim within such period of 30 days, the Time for 

Completion shall not be extended, the Contractor shall not be entitled to additional payment, and the 

Procuring Entity shall be discharged from all liability in connection with the claim. Otherwise, the 

following provisions of this Sub‐Clause shall apply. 

20.1.3 The Contractor shall also submit any other notices which are required by the Contract, and 

supporting particulars for the claim, all as relevant to such event or circumstance. 

20.1.4 The Contractor shall keep such contemporary records as may be necessary to substantiate any claim, 

either on the Site or at an other location acceptable to the Engineer. Without admitting the Procuring 

Entityʹs liability, the Engineer may, after receiving any notice under this Sub‐Clause, monitor the 

record‐keeping and/ or instruct the Contractor to keep further contemporary records. The Contractor 

shall permit the Engineer to inspect all these records and shall (if instructed) submit copies to the 

Engineer. 

20.1.5 Within 42days after the Contractor became aware (or should have become aware) of the event or 

circumstance giving rise to the claim, or within such other period as may be proposed by the 

Contractor and approved by the Engineer, the Contractor shall send to the Engineer fully detailed 

claim which includes full supporting particulars of the basis of the claim and of the extension of time 
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and/ or additional payment claimed. If the event or circumstance giving rise to the claim has a 

continuing effect: 

a) This fully detailed claim shall be considered as interim; 

b) The Contractor shall send further interim claims at monthly intervals, giving the accumulated 

delay and/ or amount claimed, and such further particulars as the Engineer may reasonably 

require; and 

c) The Contractor shall send a final claim within 30 days after the end of the effects resulting from 

the event or circumstance, or within such other period as may be proposed by the Contractor 

and approved by the Engineer. 

20.1.6 Within 42 days after receiving a Notice of a claim or any further particulars supporting a previous 

claim, or within such other period as may be proposed by the Engineer and approved by the 

Contractor, the Engineer shall respond with approval, or with disapproval and detailed comments. 

He may also request any necessary further particulars but shall nevertheless give his response on the 

principles of the claim within the above defined time period. 

20.1.7 Within the above defined period of 42 days, the Engineer shall proceed in accordance with Sub‐

Clause 3.5 [Determinations] to agree or determine (i) the extension (if any) of the Time for 

Completion (before or after its expiry) in accordance with Sub‐Clause 8.4 [Extension of Time for 

Completion], and/or (ii) the additional payment (if any) to which the Contractor is entitled under the 

Contract. 

20.1.8 Each Payment Certificate shall include such additional payment for any claim as has been reasonably 

substantiated as due under the relevant provision of the Contract. Unless and until the particulars 

supplied are sufficient to substantiate the whole of the claim, the Contractor shall only be entitled to 

payment for such part of the claim as he has been able to substantiate. 

20.1.9 If the Engineer does not respond within the time frame defined in this Clause, either Party may 

consider that the claim is rejected by the Engineer and any of the Parties may refer the dispute for 

amicable settlement in accordance with Clause 20.3. 

20.1.10 The requirements of this Sub‐Clause are in addition to those of any other Sub‐Clause which may 

apply to a claim. If the Contractor fails to comply with this or another Sub‐Clause in relation to any 

claim, any extension of time and/ or additional payment shall take account of the extent (if any) to 

which the failure has prevented or prejudiced proper investigation of the claim, unless the claim is 

excluded under the second paragraph of this Sub‐Clause 20.3. 

20.2 Procuring Entityʹs Claims 

20.2.1 If the Procuring Entity considers itself to be entitled to any payment under any Clause of these 

Conditions or otherwise in connection with the Contract, and/or to any extension of the Defects 

Notification Period, the Procuring Entity or the Engineer shall give notice and particulars to the 

Contractor. However, notice is not required for payments due under Sub‐Clause 4.19 [Electricity, 

Water and Gas], under Sub‐Clause 4.20 [Procuring Entityʹs Equipment and Free‐Issue Materials], or 

for other services requested by the Contractor. 

20.2.2 The notice shall be given as soon as practicable and no longer than 30 days afte rthe Procuring Entity 

became aware, or should have become aware, of the event or circumstances giving rise to the claim. 

A notice relating to any extension of the Defects Notification Period shall be given before the expiry 

of such period. 

20.2.3 The particulars shall specify the Clause or other basis of the claim and shall include substantiation of 

the amount and/or extension to which the Procuring Entity considers itself to be entitled in 

connection with the Contract. The Engineer shall then proceed in accordance with Sub‐Clause 3.5 

[Determinations] to agree or determine (i) the amount (if any) which the Procuring Entity is entitled 
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to be paid by the Contractor, and/ or (ii) the extension (if any) of the Defects Notification Period in 

accordance with Sub‐Clause 11.3 [Extension of Defects Notification Period]. 

20.2.4 This amount may be included as a deduction in the Contract Price and Payment Certificates. The 

Procuring Entity shall only be entitled to set off against or make any deduction from an amount 

certified in a Payment Certificate, or to otherwise claim against the Contractor, in accordance with 

this Sub‐Clause. 

20.3 Amicable Settlement 

Where a notice of a claim has been given, both Parties shall attempt to settle the dispute amicably before the 

commencement of arbitration. However, unless both Parties agree otherwise, the Party giving a notice of a 

claim in accordance with Sub‐Clause 20.1 above should move to commence arbitration after 60 days from the 

day on which a notice of a claim was given, even if no attempt at an amicable settlement has been made. 

20.4 Matters that may be referred to arbitration 

Notwithstanding anything stated herein the following matters may be referred to arbitration before the 

practical completion of the Works or abandonment of the Works or termination of the Contract by either 

party: 

a) Whether or not the issue of an instruction by the Engineer is empowered by these Conditions. 

b) Whether or not a certificate has been improperly withheld or is not in accordance with these 

Conditions. 

c) Any dispute arising in respect risks arising from matters referred to in Clause 17.3 and Clause 

19. 

d) All other matters shall only be referred to arbitration after the completion or alleged completion 

of the Works or termination or alleged termination of the Contract, unless the Procuring Entity 

and the Contractor agree otherwise in writing.   

20.5 Arbitration 

20.5.1 Any claim or dispute between the Parties arising out of or in connection with the Contract not settled 

amicably in accordance with Sub‐Clause 20.3 shall be finally settled by arbitration. 

20.5.2 No arbitration proceedings shall be commenced on any claim or dispute where notice of a claim or 

dispute has not been given by the applying party within ninety days of the occurrence or discovery 

of the matter or issue giving rise to the dispute. 

20.5.3 Notwithstanding the issue of a notice as stated above, the arbitration of such a claim or dispute shall 

not commence unless an attempt has in the first instance been made by the parties to settle such 

claim or dispute amicably with or without the assistance of third parties. Proof of such attempt shall 

be required. 

20.5.4 The Arbitrator shall, without prejudice to the generality of his powers, have powers to direct such 

measurements, computations, tests or valuations as may in his opinion be desirable in order to 

determine the rights of the parties and assess and a ward any sums which ought to have been the 

subject of or included in any certificate. 

20.5.5 The Arbitrator shall, without prejudice to the generality of his powers, have powers to open up, 

review and revise any certificate, opinion, decision, requirement or notice and to determine all 

matters in dispute which shall be submitted to him in the same manner as if no such certificate, 

opinion, decision require mentor notice had been given. 

20.5.6 The arbitrators shall have full power to open up, review and revise any certificate, determination, 

instruction, opinion or valuation of the Engineer, relevant to the dispute. Nothing shall disqualify 
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representatives of the Parties and the Engineer from being called as a witness and giving evidence 

before the arbitrators on any matter whatsoever relevant to the dispute. 

20.5.7 Neither Party shall be limited in the proceedings before the arbitrators to the evidence, or to the 

reasons for dissatisfaction given in its Notice of Dissatisfaction. 

20.5.7 Arbitration may be commenced prior to or after completion of the Works. The obligations of the 

Parties, and the Engineer shall not be altered by reason of any arbitration being conducted during 

the progress of the Works. 

20.5.8 The terms of the remuneration of each or all the members of Arbitration shall be mutually agreed 

upon by the Parties when agreeing the terms of appointment. Each Party shall be responsible for 

paying one‐half of this remuneration. 

20.6 Arbitration with National Contractors 

20.6.1 If the Contract is with national contractors, arbitration proceedings will be conducted in accordance 

with the Arbitration Laws of Kenya.  In case of any claim or dispute, such claim or dispute shall be 

notified in writing by either party to the other with a request to submit it to arbitration and to concur 

in the appointment of an Arbitrator within thirty days of the notice. The dispute shall be referred to 

the arbitration and final decision of a person to be agreed between the parties. Failing agreement to 

concur in the appointment of an Arbitrator, the Arbitrator shall be appointed, on the request of the 

applying party, by the Chairman or Vice Chairman of any of the following professional institutions; 

i) Architectural Association of Kenya 

ii) Institute of Quantity Surveyors of Kenya 

iii) Association of Consulting Engineers of Kenya 

iv) Chartered Institute of Arbitrators (Kenya Branch) 

v) Institution of Engineers of Kenya 

20.6.2 The institution written to first by the aggrieved party shall take precedence over all other 

institutions. 

20.7 Arbitration with Foreign Contractors 

20.7.1 Arbitration with foreign contractors shall be conducted in accordance with the arbitration rules of 

the United Nations Commission on International Trade Law (UNCITRAL); or with proceedings 

administered by the International Chamber of Commerce (ICC) and conducted under the ICC Rules 

of Arbitration; by one or more arbitrators appointed in accordance with said arbitration rules. 

20.7.2 The place of arbitration shall be a location specified in the SCC; and the arbitration shall be 

conducted in the language for communications defined in Sub‐Clause1.4 [Law and Language]. 

20.8 Alternative Arbitration Proceedings 

Alternatively, the Parties may refer the matter to the Nairobi Centre for International Arbitration (NCIA) 

which offers a neutral venue for the conduct of national and international arbitration with commitment to 

providing institutional support to the arbitral process. 

20.9 Failure to Comply with Arbitratorʹs Decision 

20.9.1 The award of such Arbitrator shall be final and binding up on the parties. 

20.9.2 In the event that a Party fails to comply with a final and binding Arbitratorʹs decision, then the other 

Party may, without prejudice to any other rights it may have, refer the matter to a competent court 

of law. 

20.10 Contract operations to continue 
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Notwithstanding any reference to arbitration herein, 

1.1.1 the parties shall continue to perform their respective obligations under the Contract unless 

they otherwise agree; and 

1.1.2 the Procuring Entity shall pay the Contractor any monies due the Contractor.  
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Section IX ‐ Special Conditions of Contract 

The following Special Conditions shall supplement the GCC.  Whenever there is a conflict, 

the provisions here in shall prevail over those in the GCC. 

Part A ‐ Contract Data 

Conditions  Sub‐clause  Data 

Procuring Entity’s name and 

address 

Heading 

 

ALUPE UNIVERSITY P.O.BOX 845 – 50400 

BUSIA 

 

Name and Reference No. of the 

Contract 

Heading 

and 3.1.1 

AU/TENDER/07/2024‐2025 

Engineer’s Name and address 

 

Heading 

and 3.1.1 

 

Contractor’s Representative’s 

name 

4.3.1 

 

 

 

 

Key Personnel names  16.9.1   

 

 

Time for Completion  1.1                              Days 

Defects Notification Period  1.1                               Days 

Sections  1.1  If sections are to be used, refer to Table : Summary of 

sections below 

Electronic transmission systems  1.3   

Time for the parties entering into 

a Contract Agreement 

1.6  Within 120 days 

Commencement Date  8.1.1   

Time for access to the site  2.1  No earlier than the Commencement Date, and not 

later than               14                    days after 

Commencement Date  
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Engineer Duties and Authority 

 

3.1.6 (b)(ii) 

 

Variations resulting in an increase of the 

Accepted Contract Amount in excess of   25      % 

shall require approval of the procuring Entity. 

Performance Security 

 

4.2.1 

 

The performance security will be in the form of a 

      ’unconditional demand guarantee       in the 

amount(s) of 5% of the accepted bid amount 

Normal working hours  6.5  (8.00AM‐ 1.00PM and 2.00PM ‐ 5.00PM local 

time) 

Delay damages for the works 

 

8.7 & 

14.15(b) 

     0.001           % of the Contract Price per day. 

 If sections are to be used, refer to Table: Summary of 

sections below 

Maximum amount of delay 

damages 

8.7 

 

  1          % of the final Contract Price. 

Provisional Sums  13.5. (b)(ii)  10% 

Adjustments for Changes in Cost  13.8  Not Applicable 

Total advance payment  14.2.1  Not Applicable 

Repayment amortization rate of 

advance payment 

14.2.5 (b)  Not Applicable 

Percentage of Retention  14.3.2 (c)  10  % 

Limit of Retention Money  14.3.2 (c)  10% of the Accepted Contract Amount 

Plant and Materials   

14.5(b)(i) 

If Sub‐Clause 14.5 applies: 

Plant and Materials for payment Free on Board 

  As per the BQ. 

14.5(C)(i)  Plant and Materials for payment when delivered 

to the Site  As per the BQ. 
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Minimum Amount of Interim 

Payment Certificates 

14.6  0% of the Accepted Contract Amount. 

Publishing source of commercial 

interest rates for financial charges 

in case of delayed payment 

14.8  As per clause 14.8.2 

Maximum total liability of the 

Contractor to the Procuring Entity

17.6  The product of 1.3 times the Accepted Contract 

Amount, 

 

Periods for submission of 

insurance: 

a. evidence of insurance. 

b. Relevant policies 

18.1   

 

14 days 

14 days 

Maximum amount of deductibles 

for insurance of the Procuring 

Entityʹs risks 

18.2.4 (d)  Not Applicable 

Minimum amount of third‐party 

insurance 

18.3  Not Applicable 

The place of arbitration  20.7.2  NAIROBI, KENYA 
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FORM No. 1 ‐ NOTIFICATION OF INTENTION TO AWARD 

FORM No. 2 – NOTIFICATION OF AWARD – LETTER OF ACCEPTANCE 

FORM No. 3 – CONTRACT AGREEMENT 

FORM No. 4 ‐ PERFORMANCE SECURITY [Option 1 ‐ Unconditional Demand Bank Guarantee] 

FORM No. 5‐ PERFORMANCE SECURITY [Option 2 – Performance Bond] 

FORM No. 6 – ADVANCE PAYMENT SECURITY 

FORM No. 7 ‐ RETENTION MONEY SECURITY 
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FORM No 1: NOTIFICATION OF INTENTION TO AWARD OF CONTRACT 

This Notification of Award shall be sent to each Tenderer that submitted a Tender and was not 

successful. Send this Notification to the Tendererʹs Authorized Representative named in the Tender 

Information Form on the format below. 

FORMAT 

1. For the attention of Tendererʹs Authorized Representative 

i) Name: [insert Authorized Representativeʹs name] 

ii) Address: [insert Authorized Representativeʹs Address] 

iii) Telephone: [insert Authorized Representativeʹs telephone/fax numbers] 

iv) Email Address: [insert Authorized Representativeʹs email address] 

[IMPORTANT: insert the date that this Notification is transmitted to Tenderers. The Notification must be sent 

to all Tenderers simultaneously. This means on the same date and as close to the same time as possible.] 

2. Date of transmission: [email] on [date] (local time) 

This Notification is sent by (Name and designation) …………………………………………………….. 

3. Notification of Award 

i) Procuring Entity: [insert the name of the Procuring Entity] 

ii) Project: [insert name of project] 

iii) Contract title: [insert the name of the contract] 

iv) ITT No: [insert ITT reference number from Procurement Plan] 

This Notification of Intention to Award (Notification) notifies you of our decision to award the above 

contract. The transmission of this Notification begins the Standstill Period. During the Standstill Period, 

you may: 

4. Request a debriefing in relation to the evaluation of your tender by submitting a Procurement‐related 

Complaint in relation to the decision to award the contracts. 

a) The successful tenderers 

i) Name of successful Tender   

ii) Address of the successful Tender 

 

iii) Contract price of the successful Tender Kenya Shillings                            (in words) 

b) The reasons for your tender being unsuccessful are as follows: 

c) Other Tenderers 

Names of all Tenderers that submitted a Tender. If the Tenderʹs price was evaluated include the 

evaluated price as well as the Tender price as read out. 



 

 

M‐2 

 

 

 

 

 

     

       

       

       

       

       

       

(Note a) State NE if not evaluated 

 

5. How to request a debriefing 

a) DEADLINE: The dead line to request a debriefing expires at midnight on [insert date] (local time). 

b) You may request a debriefing in relation to the results of the evaluation of your Tender. If you 

decide to request a debriefing your written request must be made within three (5) Business Days of 

receipt of this Notification of Intention to Award. 

c) Provide the contract name, reference number, name of the Tenderer, contact details; and address 

the request for debriefing as follows: 

i) Attention: [insert full name of person, if applicable] 

ii) Title/position: [insert title/position] 

iii) Agency: [insert name of Procuring Entity] 

iv) Email address: [insert email address] 

d) If your request for a debriefing is received within the 3 Days deadline, we will provide the 

debriefing within five (3) Business Days of receipt of your request. If we are unable to provide the 

debriefing within this period, the Standstill Period shall be extended by five (3) Days after the date 

that the debriefing is provided. If this happens, we will notify you and confirm the date that the 

extended Standstill Period will end. 

e) The debriefing may be in writing, by phone, video conference call or in person. We shall promptly 

advise you in writing how the debriefing will take place and confirm the date and time. 
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f) If the deadline to request a debriefing has expired, you may still request a debriefing. In this case, 

we will provide the debriefing as soon as practicable, and normally no later than fifteen (15) Days 

from the date of publication of the Contract Award Notice. 

6. How to make a complaint? 

a) Period: Procurement‐related Complaint challenging the decision to award shall be submitted by 

midnight, [insert date] (local time). 

b) Provide the contract name, reference number, name of the Tenderer, contact details; and address 

the Procurement‐related Complaint as follows: 

i) Attention: [insert full name of person, if applicable] 

ii) Title/position: [insert title/ position] 

iii) Agency: [insert name of Procuring Entity] 

iv) Email address: [insert email address] 

c) At this point in the procurement process, you may submit a Procurement‐related Complaint 

challenging the decision to award the contract. You do not need to have requested, or received, a 

debriefing before making this complaint. Your complaint must be submitted within the Standstill 

Period and received by us before the Standstill Period ends. 

d) Further information: For more information refer to the Public Procurement and Disposals Act 2015 

and its Regulations available from the Website www.ppra.go.ke. 
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Signature:   

Name:    

Title/position:   

 

 

You should read these documents before preparing and submitting your complaint. 

e) There are four essential requirements: 

i) You must be an ʹinterested partyʹ. In this case, that means a Tenderer who submitted a 

Tender in this tendering process and is the recipient of a Notification of Intention to Award. 

ii) The complaint can only challenge the decision to award the contract. 

iii) You must submit the complaint within the period stated above. 

iv) You must include, in your complaint, all of the information required to support your 

complaint. 

7. Standstill Period 

i) DEADLINE: The Standstill Period is due to end at midnight on [insert date] (local time). 

ii) The Standstill Period lasts ten (14) Days after the date of transmission of this Notification of 

Intention to Award. 

iii) The Standstill Period may be extended as stated in paragraph Section 5(d) above. 

If you have any questions regarding this Notification please do not hesitate to contact us. On behalf of 

the Procuring Entity: 
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FORM NO  2:  LETTER OF AWARD 

[letterhead paper of the Procuring Entity] 

[date]

 

 

 

To: [name and address of the Contractor] 

This is to notify you that your Tender dated [date] for execution of the [name of the Contract and 

identification number, as given in the Contract Data] for the Accepted Contract Amount [amoun tin 

numbers and words] [name of currency], as corrected and modified in accordance with the Instructions to 

Tenderers, is here by accepted by……………… (name of Procuring Entity). 

You are requested to furnish the Performance Security within in accordance with the Conditions of 

Contract, using, for that purpose, one of the Performance Security Forms included in Section VIII, 

Contract Forms, of the Tender Document. 

Authorized Signature: ........................................................................................................................ 

Name and Title of Signatory: .............................................................................................................. 

Name of Procuring Entity: .................................................................................................................. 

Attachment: Contract Agreement: ..................................................................................................... 
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FORM NO 3: CONTRACT AGREEMENT 

 

THIS AGREEMENT made the day of…………………………. 20…………….,  

between………………………. 

…………………………………………...of……………………………………………. (hereinafter “the  

Procuring Entity”), of the one part, and  of  (hereinafter “the Contractor”), of the other part: 

WHEREAS the Procuring Entity desires that the Works known as  should be executed by the 

Contractor, and has accepted a Tender by the Contractor for the execution and completion of these 

Works and the remedying of any defects there in, 

The Procuring Entity and the Contractor agree as follows: 

1. In this Agreement words and expressions shall have the same meanings as are respectively assigned to 

them in the Contract documents referred to. 

2. The following documents shall be deemed to form and be read and construed as part of this 

Agreement. This Agreement shall prevail over all other Contract documents. 

a) The Notification of Award 

b) the Form of Tender 

c) the addenda Nos   (if any) 

d) the Special Conditions of Contract 

e) the General Conditions of Contract; 

f) the Specifications 

g) the Drawings; and 

h) the completed Schedules and any other documents forming part of the contract. 

3. In consideration of the payments to be made by the Procuring Entity to the Contractor as specified in 

this Agreement, the Contractor here by covenants with the Procuring Entity to execute the Works and 

to remedy defects therein in conformity in all respects with the provisions of the Contract. 

4. The Procuring Entity here by covenants to pay the Contractor in consideration of the execution and 

completion of the Works and the remedying of defects there in, the Contract Price or such other sum as 

may become payable under the provisions of the Contract at the times and in the manner prescribed by 

the Contract. 

INWITNESS where of the parties here to have caused this Agreement to be executed in accordance 

with the Laws of Kenya on the day, month and year specified above. 

 

Signed  and sealed by (for the Procuring Entity) 

 

 

Signed and sealed by  (for the Contractor). 
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FORM NO. 4 ‐ PERFORMANCE SECURITY 

[Option 1 ‐ Unconditional Demand Bank Guarantee] 

[Guarantor letterhead] 

Beneficiary: [insert name and Address of Procuring Entity] 

Date:     [Insert date of issue]  

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead] 

1. We have been informed that      (hereinafter called ʺthe Contractorʺ) has entered into 

Contract No.    dated    with (name of Procuring Entity)  (the Procuring Entity as the 

Beneficiary), for the execution of  (hereinafter called ʺthe Contractʺ). 

2. Furthermore, we understand that, according to the conditions of the Contract, a performance guarantee 

is required. 

3. Atthe request of the Contractor, we as Guarantor, here by irrevocably undertake to pay the Beneficiary 

any sum or sums not exceeding in total an amount of (in words ),1 such sum being payable in the types 

and proportions of currencies in which the Contract Price is payable, upon receipt by us of the 

Beneficiaryʹs complying demand supported by the Beneficiaryʹs statement, whether in the demand it 

self or in a separate signed document accompanying or identifying the demand, stating that the 

Applicant is in breach of its obligation(s) under the Contract, without the Beneficiary needing to prove 

or to show grounds for your demand or the sum specified therein. 

4. This guarantee shall expire, no later than the………………...Day of…………,2...…2, and any demand 

for payment under it must be received by us at the office indicated above on or before that date. 

5. The Guarantor agrees to a one‐time extension of this guarantee for a period not to exceed [six months] 

[one year], inresponse tot he Beneficiaryʹs written request for such extension, such request to be 

presented to the Guarantor before the expiry of the guarantee.” 

....................................................................... 

 

[Name of Authorized Official, signature(s) and seals/stamps] 

 

Note: All italicized text (including footnotes) is for use in preparing this form and shall be deleted from the final 

product. 

 

1 The Guarantor shall insert an amount representing the percentage of the Accepted Contract Amount specified 

in the Letter of Acceptance, less provisional sums, if any, and denominated either in the currency of the Contract 

or a freely convertible currency acceptable to the Beneficiary. 

2 Insert the date twenty‐eight days after the expected completion date as described in GC Clause 11.9. The 

Procuring Entity should note that in the event of an extension of this date for completion of the Contract, the 

Procuring Entity would need to request an extension of this guarantee from the Guarantor. Such request must 

be in writing and must be made prior to the expiration date established in the guarantee. 
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FORM No. 5‐ PERFORMANCE SECURITY 

[Option 2– Performance Bond] 

[Note: Procuring Entities a readvised to use Performance Security – Unconditional Demand Bank Guarantee 

instead of Performance Bond due to difficulties involved in calling Bond holder to action] 

[Guarantor letterhead or SWIFT identifier code] Beneficiary:  [insert name and Address of Procuring Entity] 

Date:      [Insert date of issue] PERFORMANCE BOND No.:   

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead] 

 

1. By this Bond_________________________________  as  Principal  (hereinafter  called  “the  Contractor”)  

and      ] as Surety (hereinafter called “the Surety”),are held and firmly bound unto

  ] as Obligee (hereinafter called “the Procuring Entity”) in the amount of  for the payment of which 

sum well and truly to be made in the types and proportions of currencies in which the Contract Price is 

payable, the Contractor and the Surety bind themselves, their heirs, executors, administrators, 

successors and assigns, jointly and severally, firmly by these presents. 

 

2. WHEREAS the Contractor has entered into a written Agreement with the Procuring Entity dated the

  day of  ,20  , for  in accordance with the documents, plans, specifications, and amendments there 

to, which to the extent here in provided for, are by reference made part here of and are here in after 

referred to as the Contract. 

 

3. NOW, THEREFORE, the Condition of this Obligation is such that, if the Contractor shall promptly and 

faithfully perform the said Contract (including any amendments thereto), then this obligation shall be 

null and void; otherwise, it shall remain in full force and effect. Whenever the Contractor shall be, and 

declared by the Procuring Entity to be, in default under the Contract, the Procuring Entity having 

performed the Procuring Entityʹs obligations there under, the Surety may promptly remedy the default, 

or shall promptly: 

a) Complete the Contract in accordance with its terms and conditions; or 

b) Obtain a tender or tenders from qualified tenderers for submission to the Procuring Entity for 

completing the Contract in accordance with its terms and conditions, and upon determination by 

the Procuring Entity and the Surety of the lowest responsive Tenderers, arrange for a Contract 

between such Tenderer, and Procuring Entity and make a vailable as work progresses (even though 

there should be a default or a succession of defaults under the Contract or Contracts of completion 

arranged under this paragraph) sufficient funds to pay the cost of completion less the Balance of the 

Contract Price; but not exceeding, including other costs and damages for which the Surety may be 

liable hereunder, the amount set forth in the first paragraph hereof. The term “Balance of the 

Contract Price,” as used in this paragraph, shall mean the total amount payable by Procuring Entity 

to Contractor under the Contract, less the amount properly paid by Procuring Entity to Contractor; 

or 

c) Pay the Procuring Entity the amount required by Procuring Entity to complete the Contract in 

accordance with its terms and conditions upto a total not exceeding the amount of this Bond. 

4. The Surety shall not be liable for a greater sum than the specified penalty of this Bond. 

5. Any suit under this Bond must be instituted before the expiration of one year from the date of the 

issuing of the Taking‐Over Certificate. No right of action shall accrue on this Bond to or for the use of 
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any person or corporation other than the Procuring Entity named here in or the heirs, executors, 

administrators, successors, and assigns of the Procuring Entity. 

6. In testimony whereof, the Contractor has here unto set his hand and affixed his seal, and the Surety has 

caused these presents to be sealed with his corporate seal duly at tested by the signature of his legal 

representative, this day  of  20  . 

 

SIGNED ON  on behalf of   

 

By  in the capacity of   

 

Inthepresenceof   

 

 

SIGNED ON  on behalf of   

 

By  in the capacity of   

 

Inthepresence of 
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FORM NO. 6 ‐ ADVANCE PAYMENT SECURITY 

[Demand Bank Guarantee] 

[Guarantor letterhead] 

Beneficiary:  [Insert name and Address of ProcuringEntity] Date:    [Insert date of issue] 

ADVANCE PAYMENT GUARANTEE No.:  [Insert guarantee reference number] 

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead] 

 

1. We have been informed that    (hereinafter called “the Contractor”) has entered into Contract 

No.  dated  with the Beneficiary, for the execution of                                (hereinafter calledʺ the 

Contractʺ). 

2. Furthermore, we understand that, according to the conditions of the Contract, an advance payment in 

the sum 

   (in words  ) is to be made against an advance payment guarantee. 

3. At the request of the Contractor, we as Guarantor, here by irrevocably undertake to pay the Beneficiary 

any sum or sums not exceeding in total an amount of  (in words  )1 upon receipt by us of the 

Beneficiaryʹs complying demand supported by the Beneficiaryʹs statement, whether in the demand itself 

or in a separate signed document accompanying or identifying the demand, stating either that the 

Applicant: 

a) Has used the advance payment for purposes other than the costs of mobilization in respect of the 

Works; or 

b) Has failed to repay the advance payment in accordance with the Contract conditions, specifying the 

amount which the Applicant has failed to repay. 

4. A demand under this guarantee may be presented as from the presentation to the Guarantor of a 

certificate from the Beneficiaryʹs bank stating that the advance payment referred to above has been 

credited to the Contractor on its account number  at  . 

5. The maximum amount of this guarantee shall be progressively reduced by the amount of the advance 

payment repaid by the Contractor as specified in copies of interim statements or payment certificates 

which shall be presented to us. This guarantee shall expire, at the latest, upon our receipt of a copy of 

the interim payment certificate indicating that ninety (90) percent of the Accepted Contract Amount, 

less provisional sums, has been certified for payment, oronthe  dayof  ,2  ,2 whichever is 

earlier. Consequently, any demand for payment under this guarantee must be received by us at this 

office on or before that date. 

6. The Guarantor agrees to a one‐time extension of this guarantee for a period not to exceed [six months] 

[one year], in response to the Beneficiaryʹs written request for such extension, such request to be 

presented to the Guarantor before the expiry of the guarantee. 

 

 

[Name of Authorized Official, signature(s) and seals/stamps] 

Note: All italicized text (including footnotes) is for use in preparing this form and shall be deleted from the final 

product. 
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1The Guarantor shall insert an amount representing the amount of the advance payment and denominated 

either in the currency of the advance payment as specified in the Contract. 

2Insert the expected expiration date of the Time for Completion. The Procuring Entity should note that in the 

event of an extension of the time for completion of the Contract, the Procuring Entity would need to request an 

extension of this guarantee from the Guarantor. Such request must be in writing and must be made prior to the 

expiration date established in the guarantee. 
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FORM NO. 7 – RETENTION MONEY SECURITY 

 

[Demand Bank Guarantee] 

[Guarantor letterhead] 

Beneficiary:    [Insert name and Address of Procuring Entity]  

Date:  [Insert date of issue]  

Advance payment guarantee no.  [Insert guarantee reference number]  

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead] 

 

1. We have been informed that  [insert name of Contractor, which in the case of a joint 

venture shall be the name of the joint venture] (hereinafter called ʺthe Contractorʺ) has 

entered into Contract No. 

[insert reference number of the contract] dated  with the Beneficiary, for the execution 

of   [insert name of contract and brief description of Works] (hereinafter called ʺthe 

Contractʺ). 

2. Furthermore, we understand that, according to the conditions of the Contract, the 

Beneficiary retains moneys up to the limit set forth in the Contract (“the Retention 

Money”), and that when the Taking‐Over Certificate has been issued under the 

Contract and the first half of the Retention Money has been certified for payment, and 

payment of [insert the second half of the Retention Money] is to be made against a 

Retention Money guarantee. 

3. At the request of the Contractor, we, as Guarantor, hereby irrevocably undertake to 

pay the Beneficiary any sum or sums not exceeding in total an amount of [insert 

amount in figures]  _ ([insert amount in words  ])1 upon receipt by us of the 

Beneficiaryʹs complying demand supported by the Beneficiaryʹs statement, whether in 

the demand itself or in a separate signed document accompanying or identifying the 

demand, stating that the Contractor is in breach of its obligation(s) under the 

Contract, without your needing to prove or showgrounds for your demand or the 

sum specified there in. 

4. A demand under this guarantee may be presented as from the presentation to the 

Guarantor of a certificate from the Beneficiaryʹs bank stating that the second half of 

the Retention Money as referred to above has been credited to the Contractor on its 

account number at  ________[insert name and address ofApplicantʹs bank]. 

5. This guarantee shall expire no later than the....................Day of...................2...........2, and 

any demand for payment under it must be received by us at the office indicated above 

on or before that date. 

6. The Guarantor agrees to a one‐time extension of this guarantee for a period not to 

exceed [six months] [one year], in response to the Beneficiaryʹs written request for such 

extension, such request to be presented to the Guarantor before the expiry of the 

guarantee. 
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__________________________________________________________________________ 

[Name of Authorized Official, signature(s) and seals/stamps] 

 

Note: All italicized text (including footnotes) is for use in preparing this form and shall be 

deleted from the final product. 

 

 

 

 

 


	1_REV2
	BoQ Electrical Works _Alupe_Tuition_REV2_Blank
	2_REV2

